
OCT 16, 2002 07:54 AM CHOWAN

TIP NO  6.031018R 10:00AM 1 /  1 001

FED AID NO STATE FUNDED 4.500 MI OCT 15 2002 C200564
SHOULDER RECONSTRUCTION, MILLING & RESURFACING.

NC-37 FROM NC-32 TO THE PERQUIMANS COUNTY LINE. 

BARNHILL CONTRACTING CO. ROSE BROTHERS PAVING CO.,
INC.

TARBORO,  NC AHOSKIE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 31000.00 53000.00MOBILIZATION
0002 1220000000-E 545  20 TON 25.00 500.00 28.00 560.00INCIDENTAL STONE BASE
0003 1245000000-E SP   9 SMI 2450.00 22050.00 2390.00 21510.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  58,080 SY  1.36 78988.80 1.08 62726.40MILL ASP PVMT *****" DTH

(2-1/2")
0005 1489000000-E 610  2,869 TON 31.50 90373.50 29.74 85324.06ASP CONC BASE CRS B25.0B
0006 1498000000-E 610  12,845 TON 29.00 372505.00 30.18 387662.10ASP CONC INTR CRS I19.0B
0007 1519000000-E 610  6,552 TON 27.50 180180.00 29.95 196232.40ASP CONC SURF CRS S9.5B
0008 1560000000-E 620  1,153 TON 183.00 210999.00 195.50 225411.50ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   240 TON 100.00 24000.00 89.00 21360.00PATCHING EXIST PAVEMENT
0010 4685000000-E 1205  48,420 LF  0.35 16947.00 0.37 17915.40THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  29,700 LF  0.45 13365.00 0.49 14553.00THERMO PVT MKG LINES 4"120
0012 4715000000-E 1205  60 LF  2.00 120.00 2.30 138.004"THERMO RUMBL STRIP 240M
0013 4810000000-E 1205  107,820 LF  0.15 16173.00 0.18 19407.60PAINT PVMT MARKINGS 4"
0014 4900000000-N 1252  297 EA  4.00 1188.00 4.50 1336.50PERM RAISED PVMT MARKERS
0015 6084000000-E 1660 6.75 ACR 960.00 6480.00 1000.00 6750.00SEEDING AND MULCHING

 

    TOTAL 1064869.30 TOTAL 1113886.96CONTRACT TOTAL

 

    SUB-TOTAL 1064869.30 SUB-TOTAL 1113886.96ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1064869.30BARNHILL CONTRACTING CO.
     2  1113886.96ROSE BROTHERS PAVING CO., INC.



OCT 16, 2002 07:54 AM NORTHAMPTON

TIP NO  6.101017R 10:00AM 1 /  1 002

FED AID NO STATE FUNDED 11.120 MI OCT 15 2002 C200554
DRAINAGE, MILLING, RESURFACING & SHOULDER RECONST.

NC-305 FROM US-158 TO US-258 IN RICH SQUARE. 

ROSE BROTHERS PAVING CO.,
INC.

B. P. SHORT & SON PAVING
COMPANY, INC.

AHOSKIE,  NC PETERSBURG,  VA  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 98000.00 50000.00MOBILIZATION
0002 0318000000-E 300  20 TON 23.00 460.00 43.00 860.00FNDATION MATL, MINOR STRS
0003 0372000000-E 310  136 LF  27.00 3672.00 100.00 13600.0018" RC PIPE CULV III
0004 0378000000-E 310  48 LF  29.50 1416.00 125.00 6000.0024" RC PIPE CULV III
0005 1220000000-E 545  20 TON 23.00 460.00 30.00 600.00INCIDENTAL STONE BASE
0006 1245000000-E SP   22 SMI 2480.00 54560.00 2000.00 44000.00SHOULDER RECONSTRUCTION
0007 1297000000-E 607  157,555 SY  1.00 157555.00 1.12 176461.60MILL ASP PVMT *****" DTH

(2-1/2")
0008 1491000000-E 610  59 TON 48.00 2832.00 75.00 4425.00ASP CONC BASE CRS B25.0C
0009 1498000000-E 610  24,984 TON 26.88 671569.92 29.00 724536.00ASP CONC INTR CRS I19.0B
0010 1519000000-E 610  15,059 TON 26.63 401021.17 32.00 481888.00ASP CONC SURF CRS S9.5B
0011 1560000000-E 620  2,156 TON 197.50 425810.00 200.00 431200.00ASP FOR PLANT MIX  PG64-22
0012 1693000000-E 654  56 TON 96.00 5376.00 120.00 6720.00ASPH PM PAVEMENT REPAIR
0013 1704000000-E SP   2,627 TON 84.00 220668.00 120.00 315240.00PATCHING EXIST PAVEMENT
0014 2209000000-E 838  5 CY  950.00 4750.00 900.00 4500.00ENDWALLS
0015 2830000000-N 858  5 EA  320.00 1600.00 700.00 3500.00ADJ MANHOLES
0016 2845000000-N 858  2 EA  270.00 540.00 550.00 1100.00ADJ METER OR VALVE BOXES
0017 4685000000-E 1205  119,651 LF  0.29 34698.79 0.32 38288.32THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  73,392 LF  0.35 25687.20 0.39 28622.88THERMO PVT MKG LINES 4"120
0019 4710000000-E 1205  115 LF  10.00 1150.00 11.00 1265.0024"WIDE THERMO 120 MILS
0020 4721000000-E 1205  12 EA  50.00 600.00 55.00 660.00THERMO PVT MKG CHARACTER 120
0021 4810000000-E 1205  193,043 LF  0.10 19304.30 0.09 17373.87PAINT PVMT MARKINGS 4"
0022 4900000000-N 1252  726 EA  5.00 3630.00 4.40 3194.40PERM RAISED PVMT MARKERS
0023 6084000000-E 1660  14 ACR 1000.00 14000.00 1200.00 16800.00SEEDING AND MULCHING

 

    TOTAL 2149360.38 TOTAL 2370835.07CONTRACT TOTAL

 

    SUB-TOTAL 2149360.38 SUB-TOTAL 2370835.07ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2149360.38ROSE BROTHERS PAVING CO., INC.
     2  2370835.07B. P. SHORT & SON PAVING COMPANY, INC.



OCT 16, 2002 07:54 AM PITT

TIP NO  6.221005R 10:00AM 1 /  2 003

FED AID NO STATE FUNDED 4.640 MI OCT 15 2002 C200549
GRADING, DRAINAGE, MILLING, RESURFACING & PAVEMENT MARKINGS.

US-264A (GREENVILLE BLVD) FROM US-13 TO ELM STREET. 

GREENVILLE PAVING &
CONTRACTING, INC.

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

GREENVILLE,  NC KINSTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 26853.00 35000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 149728.39 89000.00GRADING
0003 0050000000-E 226  1 ACR 100.28 100.28 3100.00 3100.00SUPP CLEARING & GRUBBING
0004 0318000000-E 300  6 TON 18.64 111.84 61.60 369.60FNDATION MATL, MINOR STRS
0005 0366000000-E 310  60 LF  77.41 4644.60 39.75 2385.0015" RC PIPE CULV III
0006 1220000000-E 545  120 TON 18.64 2236.80 30.00 3600.00INCIDENTAL STONE BASE
0007 1308000000-E 607  185,154 SY  1.06 196263.24 1.45 268473.30MILLN ASPHALT PVMT ***** - *****

(0" TO 4")
0008 1491000000-E 610  160 TON 66.46 10633.60 64.95 10392.00ASP CONC BASE CRS B25.0C
0009 1503000000-E 610  130 TON 56.37 7328.10 80.00 10400.00ASP CONC INTR CRS I19.0C
0010 1523000000-E 610  14,673 TON 30.80 451928.40* 35.60 522358.80ASP CONC SURF CRS S9.5C
0011 1560000000-E 620  13 TON 214.51 2788.63 218.50 2840.50ASP FOR PLANT MIX  PG64-22
0012 1565000000-E 620  955 TON 229.73 219392.15 234.50 223947.50ASP FOR PLANT MIX PG70-22
0013 1704000000-E SP   100 TON 90.75 9075.00 100.00 10000.00PATCHING EXIST PAVEMENT
0014 2286000000-N 840  18 EA  880.00 15840.00 985.00 17730.00MASNRY DRAINAGE STRUCT
0015 2308000000-E 840  2 LF  462.00 924.00 140.00 280.00MASNRY DRAINAGE STRUCT
0016 2363000000-N 840  2 EA  231.44 462.88 225.00 450.00FRAME W/2GRTS 840.***** STD

(840.16)
0017 2363000000-N 840  1 EA  190.44 190.44 160.00 160.00FRAME W/2GRTS 840.***** STD

(840.29)
0018 2374000000-N 840  2 EA  237.30 474.60 210.00 420.00FRAME-GRT-HD 840.03 **

(E)
0019 2374000000-N 840  3 EA  237.30 711.90 210.00 630.00FRAME-GRT-HD 840.03 **

(F)
0020 2374000000-N 840  2 EA  237.30 474.60 210.00 420.00FRAME-GRT-HD 840.03 **

(G)
0021 2549000000-E 846  3,136 LF  17.89 56103.04 18.20 57075.202'-6"CONC CURB & GUTTER
0022 2580000000-E 846  250 LF  36.30 9075.00 30.25 7562.50CONCRETE VALLEY GUTTER
0023 2612000000-E 848  265 SY  70.67 18727.55 49.50 13117.506" CONCRETE DRIVEWAY
0024 2655000000-E 852  434 SY  70.94 30787.96 48.25 20940.505" MONO CONC ISLDS (KEY IN)
0025 2830000000-N 858  42 EA  196.07 8234.94 295.00 12390.00ADJ MANHOLES
0026 2845000000-N 858  99 EA  175.17 17341.83 220.00 21780.00ADJ METER OR VALVE BOXES
0027 4686000000-E 1205  81,134 LF  0.49 39755.66 0.55 44623.70THERMO PVT MKG LINES 4"120
0028 4695000000-E 1205  1,115 LF  1.92 2140.80 1.50 1672.508"WIDE THERMO 90 MILS
0029 4697000000-E 1205  530 LF  2.03 1075.90 2.50 1325.00THERMO PVT MKG LINE 8"120
0030 4705000000-E 1205  220 LF  2.57 565.40 4.00 880.00THERMO LINES 16" 120MILS
0031 4710000000-E 1205  1,685 LF  4.29 7228.65 4.25 7161.2524"WIDE THERMO 120 MILS
0032 4721000000-E 1205  46 EA  41.80 1922.80 70.00 3220.00THERMO PVT MKG CHARACTER 120
0033 4725000000-E 1205  284 EA  85.80 24367.20 85.00 24140.00THERMO PVT SYMBOL 90MILS
0034 4810000000-E 1205  81,134 LF  0.22 17849.48 0.38 30830.92PAINT PVMT MARKINGS 4"
0035 4820000000-E 1205  1,635 LF  0.35 572.25 1.00 1635.00PAINT PVMT MARKINGS 8"
0036 4830000000-E 1205  220 LF  1.10 242.00 2.00 440.00PAINT PVT MKGS LINES 16"
0037 4835000000-E 1205  1,685 LF  2.00 3370.00 3.00 5055.00PAINT PVT MKG LINES 24"



OCT 16, 2002 07:54 AM PITT

TIP NO  6.221005R 10:00AM 2 /  2 003

FED AID NO STATE FUNDED 4.640 MI OCT 15 2002 C200549
GRADING, DRAINAGE, MILLING, RESURFACING & PAVEMENT MARKINGS.

US-264A (GREENVILLE BLVD) FROM US-13 TO ELM STREET. 

GREENVILLE PAVING &
CONTRACTING, INC.

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

GREENVILLE,  NC KINSTON,  NC  

0038 4840000000-N 1205  46 EA  24.20 1113.20 30.00 1380.00PAINT PVT MKG CHARACTER
0039 4845000000-N 1205  284 EA  30.80 8747.20 35.00 9940.00PAINT PVT MKG SYMBOL
0040 4900000000-N 1252  2,514 EA  4.65 11690.10 4.00 10056.00PERM RAISED PVMT MARKERS
0041 6012000000-E 1610  100 TON 21.94 2194.00 27.00 2700.00SEDIMENT CONTROL STONE
0042 6042000000-E 1632  200 LF  3.85 770.00 3.55 710.001/4" HARDWARE CLOTH
0043 6084000000-E 1660 1.03 ACR 4180.00 4305.40 3800.00 3914.00SEEDING AND MULCHING
0044 6090000000-E 1661  11 LB  8.80 96.80 8.00 88.00SEED FOR REPAIR SEEDING
0045 6093000000-E 1661  1 TON 440.00 440.00 400.00 400.00FERT FOR REPAIR SEEDING
0046 6108000000-E 1665  1 TON 440.00 440.00 400.00 400.00FERTILIZER TOPDRESSING

 

    TOTAL 1369319.61* TOTAL 1485393.77CONTRACT TOTAL

 

    SUB-TOTAL 1369319.61 SUB-TOTAL 1485393.77ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1369319.61*GREENVILLE PAVING &  CONTRACTING, INC.
     2  1485393.77BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA,

INC.



OCT 16, 2002 07:54 AM JOHNSTON

TIP NO I-4415 8.1313801 10:00AM 1 /  2 004

FED AID NO IMS-95-2(96)100 8.190 MI OCT 15 2002 C200584
RESURFACING WITH ULTRATHIN BONDED WEARING SURFACE NOVACHIP.

I-95 FROM 1500 FEET SOUTH OF MP 100 TO THE WILSON COUNTY LINE.

S. T. WOOTEN CORPORATION

WILSON,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 175000.00MOBILIZATION
0002 0036000000-E 225  400 CY  25.00 10000.00UNDERCUT EXCAVATION
0003 0156000000-E 250  4,700 SY  15.00 70500.00REMOVAL OF EXT ASPHALT PVMT
0004 0170000000-E SP   400 SY  75.00 30000.00REMOVAL OF CONC PVMT SLBS
0005 0234000000-E SP   400 CY  80.00 32000.00GENERIC GRADING ITEM (CY)

SELECT GRANULAR MATERIAL
0006 1033000000-E SP   50,000 LB  1.70 85000.00SEALING PVMT CRACKS & JTS
0007 1491000000-E 610  320 TON 250.00 80000.00ASP CONC BASE CRS B25.0C
0008 1503000000-E 610  1,700 TON 83.00 141100.00ASP CONC INTR CRS I19.0C
0009 1560000000-E 620  94 TON 225.00 21150.00ASP FOR PLANT MIX  PG64-22
0010 1840000000-E 665  225,000 LF  0.09 20250.00MILLED RUMBLE STRIPS
0011 1880000000-E SP   1,350 TON 320.00 432000.00GENERIC PAVING ITEM (TON)

ASPHALT BINDER FOR PLANT MIX, GRADE PG 70-28
0012 1880000000-E SP   24,000 TON 38.00 912000.00GENERIC PAVING ITEM (TON)

ULTRATHIN HOT MIX ASPHALT,    TYPE B
0013 1891000000-E SP   430,000 SY  1.67 718100.00GENERIC PAVING ITEM (SY)

APPLICATION OF ULTRATHIN HOT MIX ASPHALT
0014 2022000000-E 815  3,200 CY  8.50 27200.00SUBDRAIN EXCAVATION
0015 2033000000-E 815  1,600 CY  37.00 59200.00SUBDRAIN FINE AGGREGATE
0016 2044000000-E 815  28,600 LF  6.50 185900.006" PERF SUBDRN PIPE
0017 2055000000-E 815  860 EA  15.00 12900.006" SUBDRN Y,T,OR L
0018 2066000000-N 815  60 EA  150.00 9000.00CONC PAD SUBDRN OUTLET
0019 2077000000-E 815  360 LF  11.00 3960.006" OUTLET PIPE (SUBDRNS)
0020 2738000000-E SP   250 SY  30.00 7500.00GENERIC PAVING ITEM (SY)

REMOVE 4" CONCRETE PAVED      DITCH
0021 4405000000-E 1110  600 SF  25.00 15000.00WORK ZONE SIGNS (PORTABLE
0022 4415000000-N 1115  2 EA  6000.00 12000.00FLASHING ARROW PNL TYPE C
0023 4420000000-N 1120  2 EA  28000.00 56000.00CHANGEABLE MESSAGE SIGNS
0024 4430000000-N 1130  200 EA  125.00 25000.00DRUMS
0025 4460000000-N 1155  4 EA  250.00 1000.00WARNING LIGHTS (TYPE B)
0026 4480000000-N 1165  2 EA  20000.00 40000.00TRUCK MTD IMP ATTN 60 MPH
0027 4688000000-E 1205  240,000 LF  0.50 120000.006"WIDE THERMO 90 MILS
0028 4690000000-E 1205  23,000 LF  0.55 12650.006"WIDE THERMO 120 MILS
0029 4700000000-E 1205  10,000 LF  1.00 10000.0012"WIDE THERMO 90 MILS
0030 4725000000-E 1205  60 EA  100.00 6000.00THERMO PVT SYMBOL 90MILS
0031 4815000000-E 1205  5,000 LF  1.00 5000.00PAINT PVMT MARKINGS 6"
0032 4900000000-N 1252  1,500 EA  4.00 6000.00PERM RAISED PVMT MARKERS
0033 6012000000-E 1610  20 TON 60.00 1200.00SEDIMENT CONTROL STONE
0034 6015000000-E 1615  1 ACR 1250.00 1250.00TEMPORARY MULCHING
0035 6036000000-E 1631  1,000 SY  3.25 3250.00MATTING FOR EROS CONTROL
0036 6042000000-E 1632  200 LF  3.00 600.001/4" HARDWARE CLOTH
0037 6090000000-E 1661  100 LB  40.00 4000.00SEED FOR REPAIR SEEDING
0038 6093000000-E 1661  1 TON 1700.00 1700.00FERT FOR REPAIR SEEDING



OCT 16, 2002 07:54 AM JOHNSTON

TIP NO I-4415 8.1313801 10:00AM 2 /  2 004

FED AID NO IMS-95-2(96)100 8.190 MI OCT 15 2002 C200584
RESURFACING WITH ULTRATHIN BONDED WEARING SURFACE NOVACHIP.

I-95 FROM 1500 FEET SOUTH OF MP 100 TO THE WILSON COUNTY LINE.

   

 

    TOTAL 3353410.00CONTRACT TOTAL

 

    SUB-TOTAL 3353410.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3353410.00S. T. WOOTEN CORPORATION



OCT 16, 2002 07:54 AM NASH, FRANKLIN, WAKE

TIP NO R-4015 8.1321802 10:00AM 1 /  1 005

FED AID NO NHS-64(60) 23.000 MI OCT 15 2002 C200527
MEDIAN GUIDERAIL.

US-64 FROM WEST OF US-264 IN WAKE COUNTY TO SR-1435 IN NASH COUNTY.

ELDERLEE, INC. REYNOLDS FENCE & GUARDRAIL,
INC.

BAGWELL FENCE COMPANY, INC.

OAKS CORNERS,  NY INDIAN TRAIL,  NC SPARTANBURG,  SC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6700.00 500.00 12000.00MOBILIZATION
0002 3360000000-E 863  1,000 LF  1.00 1000.00 1.00 1000.00 1.00 1000.00REMOVE EXISTING GUARDRAIL
0003 3389200000-E 865  96,000 LF  3.00 288000.00 3.35 321600.00 3.75 360000.00CABLE GUIDERAIL
0004 3389600000-N 865  124 EA  880.00 109120.00 800.00 99200.00 780.00 96720.00CBL GUIDERAIL ANCH UNIT
0005 4405000000-E 1110  316 SF  1.00 316.00 1.25 395.00 5.00 1580.00WORK ZONE SIGNS (PORTABLE
0006 4415000000-N 1115  2 EA  10.30 20.60 50.00 100.00 100.00 200.00FLASHING ARROW PNL TYPE C
0007 4420000000-N 1120  2 EA  103.00 206.00 100.00 200.00 100.00 200.00CHANGEABLE MESSAGE SIGNS
0008 4430000000-N 1130  90 EA  1.00 90.00 1.00 90.00 1.00 90.00DRUMS
0009 4460000000-N 1155  2 EA  51.00 102.00 10.00 20.00 25.00 50.00WARNING LIGHTS (TYPE B)
0010 4480000000-N 1165  2 EA  100.00 200.00 75.00 150.00 100.00 200.00TRUCK MTD IMP ATTN 60 MPH
0011 6036000000-E 1631  44,000 SY  0.92 40480.00 1.05 46200.00 0.92 40480.00MATTING FOR EROS CONTROL
0012 6087000000-E 1660  190 ACR 25.00 4750.00 30.00 5700.00 25.00 4750.00MOWING
0013 6114000000-N SP   190 HR  25.00 4750.00 22.00 4180.00 25.00 4750.00SPECIALIZED HAND MOWING
0014 6135000000-E SP   9 ACR 1875.00 16875.00 1800.00 16200.00 1820.00 16380.00GENERIC EROSION CONTROL ITEM (ACR)

SPECIALIZED SEEDING UNDER GUIDERAIL & GUARDRAIL
(TIFBLAIR)

0015 6141000000-E SP   44,000 SY  0.32 14080.00 0.15 6600.00 0.32 14080.00GENERIC EROSION CONTROL ITEM (SY)
HERBICIDAL TREATMENT UNDER GUIDERAIL &
GUARDRAIL

 

    TOTAL 486689.60 TOTAL 502135.00 TOTAL 552480.00CONTRACT TOTAL

 

    SUB-TOTAL 486689.60 SUB-TOTAL 502135.00 SUB-TOTAL 552480.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  486689.60ELDERLEE, INC.
     2  502135.00REYNOLDS FENCE & GUARDRAIL, INC.
     3  552480.00BAGWELL FENCE COMPANY, INC.



OCT 16, 2002 07:54 AM GRANVILLE

TIP NO B-2563 8.1370502 10:00AM 1 /  9 006

FED AID NO BRSTP-15(2) 0.313 MI OCT 15 2002 C200453
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LEDGE CREEK & APPROACHES ON US-15 SW OF CREEDMORE.

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC. D. W. LYLE CORPORATION

MOORESVILLE,  NC STATESVILLE,  NC MCKENNEY,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 42058.00 42000.00 47596.06MOBILIZATION
0002 0000400000-N 801 Lump Sum 10000.00 9000.00 8450.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 11800.00 11800.00 11800.00REINF BRG APPR **********

(17+42.83)
0004 0043000000-N 226 Lump Sum 85000.00 78000.00 78000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  500 CY  6.00 3000.00 6.00 3000.00 6.00 3000.00UNDERCUT EXCAVATION
0007 0318000000-E 300  18 TON 22.00 396.00 22.00 396.00 22.00 396.00FNDATION MATL, MINOR STRS
0008 0343000000-E 310  96 LF  18.00 1728.00 18.00 1728.00 18.00 1728.0015" SIDE DRAIN PIPE
0009 0708000000-E 310  68 LF  20.00 1360.00 20.00 1360.00 20.00 1360.0015" BCCSP B 0.064"
0010 0806000000-E 310  2 EA  300.00 600.00 300.00 600.00 300.00 600.0015" BCCS ELB B 0.064"
0011 0995000000-E 340  92 LF  7.00 644.00 7.00 644.00 7.00 644.00PIPE REMOVAL
0012 1220000000-E 545  200 TON 22.00 4400.00 22.00 4400.00 22.00 4400.00INCIDENTAL STONE BASE
0013 1489000000-E 610  1,485 TON 27.80 41283.00 33.00 49005.00 28.08 41698.80ASP CONC BASE CRS B25.0B
0014 1498000000-E 610  795 TON 30.60 24327.00 33.50 26632.50 30.91 24573.45ASP CONC INTR CRS I19.0B
0015 1519000000-E 610  642 TON 33.00 21186.00 33.50 21507.00 33.33 21397.86ASP CONC SURF CRS S9.5B
0016 1560000000-E 620  143 TON 215.00 30745.00 185.00 26455.00 217.17 31055.31ASP FOR PLANT MIX  PG64-22
0017 1693000000-E 654  15 TON 185.00 2775.00 100.00 1500.00 67.59 1013.85ASPH PM PAVEMENT REPAIR
0018 2000000000-N 806  13 EA  150.00 1950.00 150.00 1950.00 150.00 1950.00RIGHT OF WAY MARKERS
0019 2022000000-E 815  90 CY  7.00 630.00 7.00 630.00 7.00 630.00SUBDRAIN EXCAVATION
0020 2033000000-E 815  68 CY  42.00 2856.00 30.00 2040.00 42.00 2856.00SUBDRAIN FINE AGGREGATE
0021 2044000000-E 815  400 LF  6.75 2700.00 3.00 1200.00 6.75 2700.006" PERF SUBDRN PIPE
0022 2055000000-E 815  12 EA  30.00 360.00 20.00 240.00 30.00 360.006" SUBDRN Y,T,OR L
0023 2066000000-N 815  1 EA  300.00 300.00 50.00 50.00 300.00 300.00CONC PAD SUBDRN OUTLET
0024 2077000000-E 815  6 LF  11.00 66.00 11.00 66.00 11.00 66.006" OUTLET PIPE (SUBDRNS)
0025 2286000000-N 840  1 EA  1500.00 1500.00 1500.00 1500.00 1500.00 1500.00MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  1 EA  500.00 500.00 500.00 500.00 500.00 500.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  16 LF  25.00 400.00 30.00 480.00 35.00 560.00SHOULDER BERM GUTTER
0028 3030000000-E 862 612.5 LF  9.00 5512.50 9.00 5512.50 9.00 5512.50STL BM GUARDRAIL
0029 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0030 3215000000-N 862  4 EA  775.00 3100.00 775.00 3100.00 775.00 3100.00GR ANCHOR TYPE III
0031 3270000000-N SP   4 EA  1650.00 6600.00 1650.00 6600.00 1650.00 6600.00GR ANCHOR TYPE 350
0032 3649000000-E 876  62 TON 35.00 2170.00 32.00 1984.00 32.00 1984.00PLAIN RIP RAP, CLASS B
0033 3656000000-E 876  607 SY  3.00 1821.00 3.00 1821.00 3.00 1821.00FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  352 SF  7.45 2622.40 6.50 2288.00 6.28 2210.56WORK ZONE SIGNS (STAT)
0035 4410000000-E 1110  94 SF  4.25 399.50 3.80 357.20 3.78 355.32WORK ZONE SIGNS (BARRICDE
0036 4425000000-N 1125  4 EA  13.80 55.20 8.85 35.40 8.85 35.40WARNING FLAG SETS
0037 4445000000-E 1145  96 LF  11.20 1075.20 10.00 960.00 8.50 816.00BARRICADES (TYPE III)
0038 4685000000-E 1205  2,976 LF  0.65 1934.40 0.50 1488.00 0.50 1488.00THERMO PVT MKG LINES 4"90
0039 4686000000-E 1205  2,976 LF  0.65 1934.40 0.65 1934.40 0.65 1934.40THERMO PVT MKG LINES 4"120
0040 4900000000-N 1252  19 EA  5.00 95.00 10.00 190.00 10.00 190.00PERM RAISED PVMT MARKERS



OCT 16, 2002 07:54 AM GRANVILLE

TIP NO B-2563 8.1370502 10:00AM 2 /  9 006

FED AID NO BRSTP-15(2) 0.313 MI OCT 15 2002 C200453
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LEDGE CREEK & APPROACHES ON US-15 SW OF CREEDMORE.

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC. D. W. LYLE CORPORATION

MOORESVILLE,  NC STATESVILLE,  NC MCKENNEY,  VA

0041 6000000000-E 1605  520 LF  2.10 1092.00 2.50 1300.00 2.10 1092.00TEMPORARY SILT FENCE
0042 6006000000-E 1610  75 TON 35.00 2625.00 30.00 2250.00 32.00 2400.00EROS CONTRL STONE CL A
0043 6009000000-E 1610  270 TON 35.00 9450.00 30.00 8100.00 32.00 8640.00EROS CONTRL STONE CL B
0044 6012000000-E 1610  210 TON 22.00 4620.00 22.00 4620.00 22.00 4620.00SEDIMENT CONTROL STONE
0045 6015000000-E 1615 3.5 ACR 500.00 1750.00 500.00 1750.00 612.25 2142.88TEMPORARY MULCHING
0046 6018000000-E 1620  150 LB  5.00 750.00 5.00 750.00 5.10 765.00SEED FOR TEMP SEEDING
0047 6021000000-E 1620 0.5 TON 500.00 250.00 500.00 250.00 612.24 306.12FERT FOR TEMP SEEDING
0048 6024000000-E 1622  80 LF  12.00 960.00 12.00 960.00 12.00 960.00TEMPORARY SLOPE DRAINS
0049 6027000000-N 1622  2 EA  300.00 600.00 150.00 300.00 300.00 600.00INLET PROTCN @ SLOPE DRNS
0050 6030000000-E 1630  725 CY  8.00 5800.00 7.00 5075.00 7.00 5075.00SILT EXCAVATION
0051 6033000000-E 1631  565 SY  3.00 1695.00 3.00 1695.00 2.24 1265.60SYNTHETIC ROVING
0052 6036000000-E 1631  285 SY  3.00 855.00 3.00 855.00 1.43 407.55MATTING FOR EROS CONTROL
0053 6042000000-E 1632  32 LF  2.00 64.00 2.00 64.00 2.00 64.001/4" HARDWARE CLOTH
0054 6070000000-N SP   6 EA  375.00 2250.00 125.00 750.00 1115.21 6691.26SPECIAL STILLING BASINS
0055 6084000000-E 1660  4 ACR 1500.00 6000.00 1500.00 6000.00 1632.65 6530.60SEEDING AND MULCHING
0056 6087000000-E 1660  2 ACR 100.00 200.00 100.00 200.00 61.23 122.46MOWING
0057 6090000000-E 1661  50 LB  10.00 500.00 10.00 500.00 8.16 408.00SEED FOR REPAIR SEEDING
0058 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 408.16 102.04FERT FOR REPAIR SEEDING
0059 6096000000-E 1662  100 LB  10.00 1000.00 10.00 1000.00 2.04 204.00SEED FOR SUPP SEEDING
0060 6102000000-E 1664  355 SY  5.00 1775.00 5.00 1775.00 10.20 3621.00SODDING
0061 6105000000-E 1664  6 M/G 100.00 600.00 100.00 600.00 204.08 1224.48WATER
0062 6108000000-E 1665 2.75 TON 500.00 1375.00 500.00 1375.00 397.96 1094.39FERTILIZER TOPDRESSING
0063 6114000000-N SP   2 HR  50.00 100.00 50.00 100.00 45.92 91.84SPECIALIZED HAND MOWING
0064 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00 204.08 1632.64RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0065 8017000000-N SP  Lump Sum 10000.00 15000.00 17004.85CM&R TEMP ACCESS ***********
(17+42.83 -L-)

0066 8035000000-N 402 Lump Sum 44575.00 35000.00 59477.54REMV EXIST STR **********
(17+42.83 -L-)

0067 8105500000-E SP  40.7 LF  356.00 14489.20 345.00 14041.50 260.99 10622.29**'-**" DRILLD PIER IN SOIL
(3'-6")

0068 8105600000-E SP   35 LF  1455.00 50925.00 1230.00 43050.00 1198.47 41946.45**'-**" DRILLD PIER NO SOIL
(3'-6")

0069 8111000000-E SP  39.5 LF  165.00 6517.50 154.00 6083.00 146.46 5785.17PERM STL CASING FOR ** PIER
(3'-6")

0070 8119000000-E 412  1,552 CY  7.00 10864.00 7.50 11640.00 8.20 12726.40UNCLASSIFIED STR EXCAV
0071 8147000000-E 420  5,593 SF  19.75 110461.75 23.00 128639.00 25.17 140775.81REINF CONCRETE DECK SLAB
0072 8161000000-E 420  4,609 SF  0.55 2534.95 0.50 2304.50 0.41 1889.69GROOVING BRIDGE FLOORS
0073 8182000000-E 420 98.2 CY  518.00 50867.60 620.00 60884.00 670.99 65891.22CLASS A CONCRETE (BRIDGE)
0074 8210000000-N 422 Lump Sum 14200.00 15000.00 25718.53BRG APPR SLAB ***********

(17+42.83 -L-)
0075 8217000000-E 425  22,031 LB  0.50 11015.50 0.75 16523.25 0.53 11676.43REINF STEEL (BRIDGE)



OCT 16, 2002 07:54 AM GRANVILLE

TIP NO B-2563 8.1370502 10:00AM 3 /  9 006

FED AID NO BRSTP-15(2) 0.313 MI OCT 15 2002 C200453
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LEDGE CREEK & APPROACHES ON US-15 SW OF CREEDMORE.

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC. D. W. LYLE CORPORATION

MOORESVILLE,  NC STATESVILLE,  NC MCKENNEY,  VA

0076 8238000000-E 425  2,623 LB  0.75 1967.25 1.70 4459.10 0.79 2072.17SPIRAL COL REINF STL BRG
0077 8262000000-E 430 787.5 LF  116.00 91350.00 124.00 97650.00 120.22 94673.2545" PRESTR CONCRETE GIRDR
0078 8364000000-E 450  192 LF  45.00 8640.00 22.00 4224.00 39.87 7655.04HP12X53 PILES
0079 8503000000-E 460 318.7 LF  39.50 12588.65 41.00 13066.70 41.83 13331.22CONCRETE BARRIER RAIL
0080 8608000000-E 876  934 TON 30.00 28020.00 25.00 23350.00 30.00 28020.00PLAIN RIP RAP II (2'-0")
0081 8622000000-E 876  1,038 SY  2.45 2543.10 1.50 1557.00 2.30 2387.40FILTER FABRIC FOR DRAINAGE
0082 8657000000-N 430 Lump Sum 2300.00 3300.00 4158.04ELASTOMERIC BEARINGS
0083 8692000000-N SP  Lump Sum 2700.00 3100.00 3427.95EVAZOTE JOINT SEALS

 

    TOTAL 841163.10 TOTAL 852504.05 TOTAL 914633.82CONTRACT TOTAL

 

    SUB-TOTAL 364603.60 SUB-TOTAL 353632.00 SUB-TOTAL 365394.37ROADWAY ITEMS
    SUB-TOTAL 476559.50 SUB-TOTAL 498872.05 SUB-TOTAL 549239.45STRUCTURE ITEMS



OCT 16, 2002 07:54 AM GRANVILLE

TIP NO B-2563 8.1370502 10:00AM 4 /  9 006

FED AID NO BRSTP-15(2) 0.313 MI OCT 15 2002 C200453
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LEDGE CREEK & APPROACHES ON US-15 SW OF CREEDMORE.

C. C. MANGUM CONTRACTORS,
LLC

BRANCH HIGHWAYS, INC. ENGLISH CONSTRUCTION CO., INC.

RALEIGH,  NC ROANOKE,  VA LYNCHBURG,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 39000.00 47600.00 48000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 7725.00 27000.00 14000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 10500.00 17000.00 8500.00REINF BRG APPR **********

(17+42.83)
0004 0043000000-N 226 Lump Sum 165000.00 125000.00 140000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 5000.00 5000.00 10000.00 10000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  500 CY  7.00 3500.00 4.00 2000.00 10.00 5000.00UNDERCUT EXCAVATION
0007 0318000000-E 300  18 TON 30.00 540.00 20.00 360.00 30.00 540.00FNDATION MATL, MINOR STRS
0008 0343000000-E 310  96 LF  24.00 2304.00 20.00 1920.00 30.00 2880.0015" SIDE DRAIN PIPE
0009 0708000000-E 310  68 LF  24.00 1632.00 40.00 2720.00 35.00 2380.0015" BCCSP B 0.064"
0010 0806000000-E 310  2 EA  257.50 515.00 200.00 400.00 150.00 300.0015" BCCS ELB B 0.064"
0011 0995000000-E 340  92 LF  7.50 690.00 20.00 1840.00 10.00 920.00PIPE REMOVAL
0012 1220000000-E 545  200 TON 20.60 4120.00 14.00 2800.00 17.00 3400.00INCIDENTAL STONE BASE
0013 1489000000-E 610  1,485 TON 32.50 48262.50 28.00 41580.00 29.00 43065.00ASP CONC BASE CRS B25.0B
0014 1498000000-E 610  795 TON 33.00 26235.00 31.00 24645.00 33.00 26235.00ASP CONC INTR CRS I19.0B
0015 1519000000-E 610  642 TON 33.00 21186.00 33.00 21186.00 35.00 22470.00ASP CONC SURF CRS S9.5B
0016 1560000000-E 620  143 TON 190.00 27170.00 215.00 30745.00 226.00 32318.00ASP FOR PLANT MIX  PG64-22
0017 1693000000-E 654  15 TON 103.00 1545.00 150.00 2250.00 150.00 2250.00ASPH PM PAVEMENT REPAIR
0018 2000000000-N 806  13 EA  154.50 2008.50 140.00 1820.00 100.00 1300.00RIGHT OF WAY MARKERS
0019 2022000000-E 815  90 CY  31.00 2790.00 15.00 1350.00 9.00 810.00SUBDRAIN EXCAVATION
0020 2033000000-E 815  68 CY  41.00 2788.00 15.00 1020.00 33.00 2244.00SUBDRAIN FINE AGGREGATE
0021 2044000000-E 815  400 LF  4.00 1600.00 6.00 2400.00 6.00 2400.006" PERF SUBDRN PIPE
0022 2055000000-E 815  12 EA  25.00 300.00 50.00 600.00 1.00 12.006" SUBDRN Y,T,OR L
0023 2066000000-N 815  1 EA  206.00 206.00 140.00 140.00 250.00 250.00CONC PAD SUBDRN OUTLET
0024 2077000000-E 815  6 LF  4.00 24.00 8.00 48.00 6.00 36.006" OUTLET PIPE (SUBDRNS)
0025 2286000000-N 840  1 EA  1545.00 1545.00 1000.00 1000.00 2000.00 2000.00MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  1 EA  309.00 309.00 400.00 400.00 500.00 500.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  16 LF  30.00 480.00 40.00 640.00 50.00 800.00SHOULDER BERM GUTTER
0028 3030000000-E 862 612.5 LF  9.00 5512.50 10.00 6125.00 10.00 6125.00STL BM GUARDRAIL
0029 3150000000-N 862  5 EA  10.30 51.50 10.00 50.00 33.00 165.00ADDIT GUARDRAIL POSTS
0030 3215000000-N 862  4 EA  1133.00 4532.00 1100.00 4400.00 850.00 3400.00GR ANCHOR TYPE III
0031 3270000000-N SP   4 EA  1700.00 6800.00 1650.00 6600.00 1800.00 7200.00GR ANCHOR TYPE 350
0032 3649000000-E 876  62 TON 46.00 2852.00 25.00 1550.00 31.00 1922.00PLAIN RIP RAP, CLASS B
0033 3656000000-E 876  607 SY  1.00 607.00 2.00 1214.00 2.00 1214.00FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  352 SF  5.50 1936.00 8.00 2816.00 10.00 3520.00WORK ZONE SIGNS (STAT)
0035 4410000000-E 1110  94 SF  4.00 376.00 5.00 470.00 15.00 1410.00WORK ZONE SIGNS (BARRICDE
0036 4425000000-N 1125  4 EA  6.50 26.00 15.00 60.00 250.00 1000.00WARNING FLAG SETS
0037 4445000000-E 1145  96 LF  8.25 792.00 13.00 1248.00 20.00 1920.00BARRICADES (TYPE III)
0038 4685000000-E 1205  2,976 LF  0.67 1993.92 0.35 1041.60 0.55 1636.80THERMO PVT MKG LINES 4"90
0039 4686000000-E 1205  2,976 LF  0.67 1993.92 0.65 1934.40 0.75 2232.00THERMO PVT MKG LINES 4"120
0040 4900000000-N 1252  19 EA  5.15 97.85 10.00 190.00 11.00 209.00PERM RAISED PVMT MARKERS



OCT 16, 2002 07:54 AM GRANVILLE

TIP NO B-2563 8.1370502 10:00AM 5 /  9 006

FED AID NO BRSTP-15(2) 0.313 MI OCT 15 2002 C200453
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LEDGE CREEK & APPROACHES ON US-15 SW OF CREEDMORE.

C. C. MANGUM CONTRACTORS,
LLC

BRANCH HIGHWAYS, INC. ENGLISH CONSTRUCTION CO., INC.

RALEIGH,  NC ROANOKE,  VA LYNCHBURG,  VA

0041 6000000000-E 1605  520 LF  2.80 1456.00 2.00 1040.00 3.00 1560.00TEMPORARY SILT FENCE
0042 6006000000-E 1610  75 TON 46.00 3450.00 32.00 2400.00 31.00 2325.00EROS CONTRL STONE CL A
0043 6009000000-E 1610  270 TON 46.00 12420.00 32.00 8640.00 31.00 8370.00EROS CONTRL STONE CL B
0044 6012000000-E 1610  210 TON 28.00 5880.00 30.00 6300.00 27.00 5670.00SEDIMENT CONTROL STONE
0045 6015000000-E 1615 3.5 ACR 618.00 2163.00 640.00 2240.00 530.00 1855.00TEMPORARY MULCHING
0046 6018000000-E 1620  150 LB  6.00 900.00 4.00 600.00 6.00 900.00SEED FOR TEMP SEEDING
0047 6021000000-E 1620 0.5 TON 1030.00 515.00 800.00 400.00 530.00 265.00FERT FOR TEMP SEEDING
0048 6024000000-E 1622  80 LF  15.00 1200.00 18.00 1440.00 10.00 800.00TEMPORARY SLOPE DRAINS
0049 6027000000-N 1622  2 EA  206.00 412.00 125.00 250.00 300.00 600.00INLET PROTCN @ SLOPE DRNS
0050 6030000000-E 1630  725 CY  5.00 3625.00 4.00 2900.00 1.00 725.00SILT EXCAVATION
0051 6033000000-E 1631  565 SY  1.85 1045.25 2.00 1130.00 3.20 1808.00SYNTHETIC ROVING
0052 6036000000-E 1631  285 SY  2.60 741.00 2.20 627.00 3.50 997.50MATTING FOR EROS CONTROL
0053 6042000000-E 1632  32 LF  2.60 83.20 6.00 192.00 10.00 320.001/4" HARDWARE CLOTH
0054 6070000000-N SP   6 EA  153.00 918.00 650.00 3900.00 1000.00 6000.00SPECIAL STILLING BASINS
0055 6084000000-E 1660  4 ACR 1442.00 5768.00 1494.00 5976.00 1650.00 6600.00SEEDING AND MULCHING
0056 6087000000-E 1660  2 ACR 61.00 122.00 50.00 100.00 110.00 220.00MOWING
0057 6090000000-E 1661  50 LB  12.00 600.00 15.00 750.00 12.00 600.00SEED FOR REPAIR SEEDING
0058 6093000000-E 1661 0.25 TON 1030.00 257.50 1200.00 300.00 1200.00 300.00FERT FOR REPAIR SEEDING
0059 6096000000-E 1662  100 LB  2.00 200.00 2.00 200.00 12.00 1200.00SEED FOR SUPP SEEDING
0060 6102000000-E 1664  355 SY  7.20 2556.00 8.00 2840.00 6.00 2130.00SODDING
0061 6105000000-E 1664  6 M/G 309.00 1854.00 150.00 900.00 110.00 660.00WATER
0062 6108000000-E 1665 2.75 TON 309.00 849.75 300.00 825.00 550.00 1512.50FERTILIZER TOPDRESSING
0063 6114000000-N SP   2 HR  41.00 82.00 100.00 200.00 55.00 110.00SPECIALIZED HAND MOWING
0064 6117000000-N 1675  8 EA  41.00 328.00 1.00 8.00 2.00 16.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0065 8017000000-N SP  Lump Sum 8000.00 13100.00 20000.00CM&R TEMP ACCESS ***********
(17+42.83 -L-)

0066 8035000000-N 402 Lump Sum 65000.00 40000.00 35000.00REMV EXIST STR **********
(17+42.83 -L-)

0067 8105500000-E SP  40.7 LF  476.00 19373.20 330.00 13431.00 400.00 16280.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0068 8105600000-E SP   35 LF  1396.00 48860.00 1250.00 43750.00 1600.00 56000.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0069 8111000000-E SP  39.5 LF  158.00 6241.00 100.00 3950.00 200.00 7900.00PERM STL CASING FOR ** PIER
(3'-6")

0070 8119000000-E 412  1,552 CY  4.50 6984.00 10.00 15520.00 10.00 15520.00UNCLASSIFIED STR EXCAV
0071 8147000000-E 420  5,593 SF  24.50 137028.50 25.00 139825.00 19.00 106267.00REINF CONCRETE DECK SLAB
0072 8161000000-E 420  4,609 SF  0.60 2765.40 0.50 2304.50 0.55 2534.95GROOVING BRIDGE FLOORS
0073 8182000000-E 420 98.2 CY  500.00 49100.00 700.00 68740.00 600.00 58920.00CLASS A CONCRETE (BRIDGE)
0074 8210000000-N 422 Lump Sum 18000.00 17500.00 16500.00BRG APPR SLAB ***********

(17+42.83 -L-)
0075 8217000000-E 425  22,031 LB  0.56 12337.36 1.00 22031.00 0.50 11015.50REINF STEEL (BRIDGE)



OCT 16, 2002 07:54 AM GRANVILLE

TIP NO B-2563 8.1370502 10:00AM 6 /  9 006

FED AID NO BRSTP-15(2) 0.313 MI OCT 15 2002 C200453
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LEDGE CREEK & APPROACHES ON US-15 SW OF CREEDMORE.

C. C. MANGUM CONTRACTORS,
LLC

BRANCH HIGHWAYS, INC. ENGLISH CONSTRUCTION CO., INC.

RALEIGH,  NC ROANOKE,  VA LYNCHBURG,  VA

0076 8238000000-E 425  2,623 LB  1.70 4459.10 1.50 3934.50 1.00 2623.00SPIRAL COL REINF STL BRG
0077 8262000000-E 430 787.5 LF  98.00 77175.00 110.00 86625.00 150.00 118125.0045" PRESTR CONCRETE GIRDR
0078 8364000000-E 450  192 LF  30.00 5760.00 30.00 5760.00 30.00 5760.00HP12X53 PILES
0079 8503000000-E 460 318.7 LF  45.00 14341.50 40.00 12748.00 55.00 17528.50CONCRETE BARRIER RAIL
0080 8608000000-E 876  934 TON 27.50 25685.00 30.00 28020.00 30.00 28020.00PLAIN RIP RAP II (2'-0")
0081 8622000000-E 876  1,038 SY  1.00 1038.00 3.50 3633.00 3.00 3114.00FILTER FABRIC FOR DRAINAGE
0082 8657000000-N 430 Lump Sum 2000.00 2900.00 3000.00ELASTOMERIC BEARINGS
0083 8692000000-N SP  Lump Sum 3000.00 5200.00 3000.00EVAZOTE JOINT SEALS

 

    TOTAL 954120.45 TOTAL 964293.00 TOTAL 977215.75CONTRACT TOTAL

 

    SUB-TOTAL 446972.39 SUB-TOTAL 435321.00 SUB-TOTAL 450107.80ROADWAY ITEMS
    SUB-TOTAL 507148.06 SUB-TOTAL 528972.00 SUB-TOTAL 527107.95STRUCTURE ITEMS



OCT 16, 2002 07:54 AM GRANVILLE

TIP NO B-2563 8.1370502 10:00AM 7 /  9 006

FED AID NO BRSTP-15(2) 0.313 MI OCT 15 2002 C200453
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LEDGE CREEK & APPROACHES ON US-15 SW OF CREEDMORE.

DELLINGER, INC. S. T. WOOTEN CORPORATION

MONROE,  NC WILSON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 52500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 12000.00 15000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 15000.00 19000.00REINF BRG APPR **********

(17+42.83)
0004 0043000000-N 226 Lump Sum 90000.00 104000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  500 CY  6.00 3000.00 21.00 10500.00UNDERCUT EXCAVATION
0007 0318000000-E 300  18 TON 22.00 396.00 41.00 738.00FNDATION MATL, MINOR STRS
0008 0343000000-E 310  96 LF  18.00 1728.00 25.00 2400.0015" SIDE DRAIN PIPE
0009 0708000000-E 310  68 LF  20.00 1360.00 30.00 2040.0015" BCCSP B 0.064"
0010 0806000000-E 310  2 EA  300.00 600.00 140.00 280.0015" BCCS ELB B 0.064"
0011 0995000000-E 340  92 LF  7.00 644.00 12.00 1104.00PIPE REMOVAL
0012 1220000000-E 545  200 TON 22.00 4400.00 18.00 3600.00INCIDENTAL STONE BASE
0013 1489000000-E 610  1,485 TON 30.00 44550.00 31.50 46777.50ASP CONC BASE CRS B25.0B
0014 1498000000-E 610  795 TON 32.00 25440.00 32.00 25440.00ASP CONC INTR CRS I19.0B
0015 1519000000-E 610  642 TON 35.00 22470.00 32.00 20544.00ASP CONC SURF CRS S9.5B
0016 1560000000-E 620  143 TON 215.00 30745.00 185.00 26455.00ASP FOR PLANT MIX  PG64-22
0017 1693000000-E 654  15 TON 225.00 3375.00 170.00 2550.00ASPH PM PAVEMENT REPAIR
0018 2000000000-N 806  13 EA  200.00 2600.00 150.00 1950.00RIGHT OF WAY MARKERS
0019 2022000000-E 815  90 CY  7.00 630.00 8.00 720.00SUBDRAIN EXCAVATION
0020 2033000000-E 815  68 CY  42.00 2856.00 30.00 2040.00SUBDRAIN FINE AGGREGATE
0021 2044000000-E 815  400 LF  7.00 2800.00 5.50 2200.006" PERF SUBDRN PIPE
0022 2055000000-E 815  12 EA  30.00 360.00 0.50 6.006" SUBDRN Y,T,OR L
0023 2066000000-N 815  1 EA  300.00 300.00 200.00 200.00CONC PAD SUBDRN OUTLET
0024 2077000000-E 815  6 LF  11.00 66.00 5.50 33.006" OUTLET PIPE (SUBDRNS)
0025 2286000000-N 840  1 EA  1500.00 1500.00 2000.00 2000.00MASNRY DRAINAGE STRUCT
0026 2367000000-N 840  1 EA  500.00 500.00 400.00 400.00FRAME W/2GRTS 840.29 STD
0027 2556000000-E 846  16 LF  80.00 1280.00 50.00 800.00SHOULDER BERM GUTTER
0028 3030000000-E 862 612.5 LF  10.00 6125.00 9.00 5512.50STL BM GUARDRAIL
0029 3150000000-N 862  5 EA  10.00 50.00 30.00 150.00ADDIT GUARDRAIL POSTS
0030 3215000000-N 862  4 EA  1000.00 4000.00 775.00 3100.00GR ANCHOR TYPE III
0031 3270000000-N SP   4 EA  1600.00 6400.00 1650.00 6600.00GR ANCHOR TYPE 350
0032 3649000000-E 876  62 TON 32.00 1984.00 32.00 1984.00PLAIN RIP RAP, CLASS B
0033 3656000000-E 876  607 SY  3.00 1821.00 5.36 3253.52FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  352 SF  10.00 3520.00 6.95 2446.40WORK ZONE SIGNS (STAT)
0035 4410000000-E 1110  94 SF  10.00 940.00 3.99 375.06WORK ZONE SIGNS (BARRICDE
0036 4425000000-N 1125  4 EA  10.00 40.00 12.95 51.80WARNING FLAG SETS
0037 4445000000-E 1145  96 LF  10.00 960.00 10.50 1008.00BARRICADES (TYPE III)
0038 4685000000-E 1205  2,976 LF  0.50 1488.00 0.65 1934.40THERMO PVT MKG LINES 4"90
0039 4686000000-E 1205  2,976 LF  0.65 1934.40 0.65 1934.40THERMO PVT MKG LINES 4"120
0040 4900000000-N 1252  19 EA  10.00 190.00 5.00 95.00PERM RAISED PVMT MARKERS



OCT 16, 2002 07:54 AM GRANVILLE

TIP NO B-2563 8.1370502 10:00AM 8 /  9 006

FED AID NO BRSTP-15(2) 0.313 MI OCT 15 2002 C200453
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LEDGE CREEK & APPROACHES ON US-15 SW OF CREEDMORE.

DELLINGER, INC. S. T. WOOTEN CORPORATION

MONROE,  NC WILSON,  NC  

0041 6000000000-E 1605  520 LF  2.50 1300.00 2.10 1092.00TEMPORARY SILT FENCE
0042 6006000000-E 1610  75 TON 32.00 2400.00 30.00 2250.00EROS CONTRL STONE CL A
0043 6009000000-E 1610  270 TON 32.00 8640.00 32.00 8640.00EROS CONTRL STONE CL B
0044 6012000000-E 1610  210 TON 22.00 4620.00 28.00 5880.00SEDIMENT CONTROL STONE
0045 6015000000-E 1615 3.5 ACR 640.00 2240.00 700.00 2450.00TEMPORARY MULCHING
0046 6018000000-E 1620  150 LB  4.00 600.00 5.00 750.00SEED FOR TEMP SEEDING
0047 6021000000-E 1620 0.5 TON 800.00 400.00 700.00 350.00FERT FOR TEMP SEEDING
0048 6024000000-E 1622  80 LF  12.00 960.00 16.00 1280.00TEMPORARY SLOPE DRAINS
0049 6027000000-N 1622  2 EA  300.00 600.00 150.00 300.00INLET PROTCN @ SLOPE DRNS
0050 6030000000-E 1630  725 CY  7.00 5075.00 6.00 4350.00SILT EXCAVATION
0051 6033000000-E 1631  565 SY  2.00 1130.00 3.00 1695.00SYNTHETIC ROVING
0052 6036000000-E 1631  285 SY  2.20 627.00 2.00 570.00MATTING FOR EROS CONTROL
0053 6042000000-E 1632  32 LF  8.00 256.00 7.50 240.001/4" HARDWARE CLOTH
0054 6070000000-N SP   6 EA  400.00 2400.00 460.00 2760.00SPECIAL STILLING BASINS
0055 6084000000-E 1660  4 ACR 1500.00 6000.00 1200.00 4800.00SEEDING AND MULCHING
0056 6087000000-E 1660  2 ACR 50.00 100.00 200.00 400.00MOWING
0057 6090000000-E 1661  50 LB  10.00 500.00 5.00 250.00SEED FOR REPAIR SEEDING
0058 6093000000-E 1661 0.25 TON 1200.00 300.00 800.00 200.00FERT FOR REPAIR SEEDING
0059 6096000000-E 1662  100 LB  2.00 200.00 5.00 500.00SEED FOR SUPP SEEDING
0060 6102000000-E 1664  355 SY  8.00 2840.00 7.50 2662.50SODDING
0061 6105000000-E 1664  6 M/G 150.00 900.00 125.00 750.00WATER
0062 6108000000-E 1665 2.75 TON 300.00 825.00 500.00 1375.00FERTILIZER TOPDRESSING
0063 6114000000-N SP   2 HR  100.00 200.00 50.00 100.00SPECIALIZED HAND MOWING
0064 6117000000-N 1675  8 EA  1.00 8.00 75.00 600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0065 8017000000-N SP  Lump Sum 20000.00 40500.00CM&R TEMP ACCESS ***********
(17+42.83 -L-)

0066 8035000000-N 402 Lump Sum 95000.00 70000.00REMV EXIST STR **********
(17+42.83 -L-)

0067 8105500000-E SP  40.7 LF  300.00 12210.00 435.00 17704.50**'-**" DRILLD PIER IN SOIL
(3'-6")

0068 8105600000-E SP   35 LF  1600.00 56000.00 1320.00 46200.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0069 8111000000-E SP  39.5 LF  160.00 6320.00 155.00 6122.50PERM STL CASING FOR ** PIER
(3'-6")

0070 8119000000-E 412  1,552 CY  8.00 12416.00 8.00 12416.00UNCLASSIFIED STR EXCAV
0071 8147000000-E 420  5,593 SF  25.00 139825.00 30.00 167790.00REINF CONCRETE DECK SLAB
0072 8161000000-E 420  4,609 SF  1.00 4609.00 0.49 2258.41GROOVING BRIDGE FLOORS
0073 8182000000-E 420 98.2 CY  800.00 78560.00 725.00 71195.00CLASS A CONCRETE (BRIDGE)
0074 8210000000-N 422 Lump Sum 20000.00 25000.00BRG APPR SLAB ***********

(17+42.83 -L-)
0075 8217000000-E 425  22,031 LB  0.50 11015.50 0.48 10574.88REINF STEEL (BRIDGE)



OCT 16, 2002 07:54 AM GRANVILLE

TIP NO B-2563 8.1370502 10:00AM 9 /  9 006

FED AID NO BRSTP-15(2) 0.313 MI OCT 15 2002 C200453
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LEDGE CREEK & APPROACHES ON US-15 SW OF CREEDMORE.

DELLINGER, INC. S. T. WOOTEN CORPORATION

MONROE,  NC WILSON,  NC  

0076 8238000000-E 425  2,623 LB  1.00 2623.00 1.02 2675.46SPIRAL COL REINF STL BRG
0077 8262000000-E 430 787.5 LF  100.00 78750.00 115.00 90562.5045" PRESTR CONCRETE GIRDR
0078 8364000000-E 450  192 LF  30.00 5760.00 60.00 11520.00HP12X53 PILES
0079 8503000000-E 460 318.7 LF  50.00 15935.00 50.00 15935.00CONCRETE BARRIER RAIL
0080 8608000000-E 876  934 TON 35.00 32690.00 35.00 32690.00PLAIN RIP RAP II (2'-0")
0081 8622000000-E 876  1,038 SY  3.00 3114.00 3.00 3114.00FILTER FABRIC FOR DRAINAGE
0082 8657000000-N 430 Lump Sum 5000.00 2800.00ELASTOMERIC BEARINGS
0083 8692000000-N SP  Lump Sum 5000.00 4500.00EVAZOTE JOINT SEALS

 

    TOTAL 986001.90 TOTAL 1049526.33CONTRACT TOTAL

 

    SUB-TOTAL 381174.40 SUB-TOTAL 415968.08ROADWAY ITEMS
    SUB-TOTAL 604827.50 SUB-TOTAL 633558.25STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  841163.10DANE CONSTRUCTION, INC.
  **  2  852504.05R. E. BURNS & SONS CO., INC.
    ** BOND EXECUTED IMPROPERLY

** NO POA
  **  3  914633.82D. W. LYLE CORPORATION
    ** BID EXECUTED IMPROPERLY

** NO CORPORATE SEAL
     4  954120.45C. C. MANGUM CONTRACTORS, LLC
     5  964293.00BRANCH HIGHWAYS, INC.
     6  977215.75ENGLISH CONSTRUCTION CO., INC.
     7  986001.90DELLINGER, INC.
     8  1049526.33S. T. WOOTEN CORPORATION
    

** DENOTES IRREGULAR BID



OCT 16, 2002 07:54 AM WAKE

TIP NO B-3254 8.1403604 10:00AM 1 /  11 007

FED AID NO BRNHS-70(41) 0.239 MI OCT 15 2002 C200514
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SR-1728 (WADE AVE) & APPROACHES ON US-70 & NC-50 (GLENWOOD AVE).

C. C. MANGUM CONTRACTORS,
LLC

BLYTHE CONSTRUCTION, INC. BRANCH HIGHWAYS, INC.

RALEIGH,  NC CHARLOTTE,  NC ROANOKE,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 151500.00 140000.00 240000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 25000.00 75000.00 75000.00GENERIC MISCELLANEOUS ITEM (LS)

VIBRATION MONITORING
0003 0029000000-N SP  Lump Sum 21500.00 24000.00 35000.00REINF BRG APPR **********

(17+17.50 END BENT # 1 ONLY)
0004 0043000000-N 226 Lump Sum 225600.00 495600.00 335000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1200.00 1200.00 5000.00 5000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,000 CY  8.00 8000.00 10.00 10000.00 4.00 4000.00UNDERCUT EXCAVATION
0007 0080000000-E SP   200 TON 22.00 4400.00 15.00 3000.00 15.00 3000.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  25 CY  5.00 125.00 15.00 375.00 6.00 150.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  1,000 CY  22.00 22000.00 25.00 25000.00 25.00 25000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  1,000 SY  1.00 1000.00 2.00 2000.00 2.20 2200.00SOIL STABILIZATION FABRIC
0011 0206000000-E SP   1,110 SF  20.00 22200.00 18.00 19980.00 30.00 33300.00TEMP SHORING - BARR SUPPORTED
0012 0318000000-E 300  75 TON 27.00 2025.00 21.00 1575.00 15.00 1125.00FNDATION MATL, MINOR STRS
0013 0366000000-E 310  636 LF  29.00 18444.00 35.00 22260.00 45.00 28620.0015" RC PIPE CULV III
0014 0372000000-E 310  12 LF  35.00 420.00 40.00 480.00 55.00 660.0018" RC PIPE CULV III
0015 0426000000-E 310  36 LF  260.00 9360.00 250.00 9000.00 175.00 6300.0072" RC PIPE CULV III
0016 0995000000-E 340  120 LF  8.00 960.00 25.00 3000.00 25.00 3000.00PIPE REMOVAL
0017 1220000000-E 545  80 TON 16.00 1280.00 25.00 2000.00 15.00 1200.00INCIDENTAL STONE BASE
0018 1330000000-E 607  800 SY  8.00 6400.00 8.00 6400.00 7.00 5600.00INCIDENTAL MILLING
0019 1489000000-E 610  790 TON 39.00 30810.00 43.00 33970.00 39.00 30810.00ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  760 TON 39.00 29640.00 43.00 32680.00 39.00 29640.00ASP CONC INTR CRS I19.0B
0021 1519000000-E 610  1,260 TON 38.00 47880.00 44.00 55440.00 38.00 47880.00ASP CONC SURF CRS S9.5B
0022 1560000000-E 620  152 TON 185.00 28120.00 231.00 35112.00 185.00 28120.00ASP FOR PLANT MIX  PG64-22
0023 1693000000-E 654  65 TON 250.00 16250.00 199.00 12935.00 200.00 13000.00ASPH PM PAVEMENT REPAIR
0024 2022000000-E 815  112 CY  10.00 1120.00 7.00 784.00 15.00 1680.00SUBDRAIN EXCAVATION
0025 2033000000-E 815  84 CY  31.00 2604.00 35.00 2940.00 15.00 1260.00SUBDRAIN FINE AGGREGATE
0026 2044000000-E 815  500 LF  6.00 3000.00 3.25 1625.00 8.00 4000.006" PERF SUBDRN PIPE
0027 2055000000-E 815  15 EA  0.50 7.50 16.50 247.50 10.00 150.006" SUBDRN Y,T,OR L
0028 2066000000-N 815  1 EA  200.00 200.00 135.00 135.00 25.00 25.00CONC PAD SUBDRN OUTLET
0029 2077000000-E 815  6 LF  6.00 36.00 7.00 42.00 10.00 60.006" OUTLET PIPE (SUBDRNS)
0030 2253000000-E 840  5 CY  700.00 3500.00 750.00 3750.00 600.00 3000.00PIPE COLLARS
0031 2264000000-E 840  1 CY  500.00 500.00 450.00 450.00 600.00 600.00PIPE PLUGS
0032 2286000000-N 840  20 EA  925.00 18500.00 1410.00 28200.00 1200.00 24000.00MASNRY DRAINAGE STRUCT
0033 2308000000-E 840 3.79 LF  200.00 758.00 500.00 1895.00 400.00 1516.00MASNRY DRAINAGE STRUCT
0034 2366000000-N 840  5 EA  300.00 1500.00 325.00 1625.00 400.00 2000.00FRAME W/2GRTS 840.24 STD
0035 2374000000-N 840  7 EA  300.00 2100.00 350.00 2450.00 400.00 2800.00FRAME-GRT-HD 840.03 **

(F)
0036 2374000000-N 840  8 EA  300.00 2400.00 350.00 2800.00 400.00 3200.00FRAME-GRT-HD 840.03 **

(G)
0037 2440000000-N 840  1 EA  500.00 500.00 350.00 350.00 750.00 750.00CONC APRON FOR CATCH BASIN
0038 2530000000-E SP   7 CY  250.00 1750.00 550.00 3850.00 300.00 2100.00GENERIC GRADING ITEM (CY)

4" CONCRETE PAD



OCT 16, 2002 07:54 AM WAKE

TIP NO B-3254 8.1403604 10:00AM 2 /  11 007

FED AID NO BRNHS-70(41) 0.239 MI OCT 15 2002 C200514
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SR-1728 (WADE AVE) & APPROACHES ON US-70 & NC-50 (GLENWOOD AVE).

C. C. MANGUM CONTRACTORS,
LLC

BLYTHE CONSTRUCTION, INC. BRANCH HIGHWAYS, INC.

RALEIGH,  NC CHARLOTTE,  NC ROANOKE,  VA

0039 2542000000-E 846  1,650 LF  12.00 19800.00 13.84 22836.00 12.00 19800.001'-6"CONC CURB & GUTTER
0040 2549000000-E 846  3,050 LF  15.00 45750.00 15.00 45750.00 12.00 36600.002'-6"CONC CURB & GUTTER
0041 2591000000-E 848  1,350 SY  24.00 32400.00 29.00 39150.00 41.00 55350.004" CONCRETE SIDEWALK
0042 2598000000-E 848  120 SY  32.00 3840.00 50.00 6000.00 51.00 6120.00CONCRETE WHEELCHAIR RAMP
0043 2619000000-E 850  175 SY  32.00 5600.00 75.00 13125.00 53.00 9275.004" CONCRETE PAVED DITCH
0044 3030000000-E 862  200 LF  10.00 2000.00 10.00 2000.00 10.00 2000.00STL BM GUARDRAIL
0045 3045000000-E 862  75 LF  12.00 900.00 12.00 900.00 12.00 900.00SBGR SHOP CURVED
0046 3150000000-N 862  5 EA  10.00 50.00 10.00 50.00 10.00 50.00ADDIT GUARDRAIL POSTS
0047 3210000000-N 862  2 EA  400.00 800.00 400.00 800.00 400.00 800.00GR ANCHOR TYPE CAT-1
0048 3360000000-E 863  225 LF  2.00 450.00 2.00 450.00 2.00 450.00REMOVE EXISTING GUARDRAIL
0049 3628000000-E 876  40 TON 42.00 1680.00 40.00 1600.00 35.00 1400.00PLAIN RIP RAP, CLASS I
0050 3649000000-E 876  5 TON 42.00 210.00 40.00 200.00 35.00 175.00PLAIN RIP RAP, CLASS B
0051 3656000000-E 876  250 SY  1.00 250.00 1.50 375.00 2.00 500.00FILTER FABRIC FOR DRAINGE
0052 3659000000-N SP   1 EA  1500.00 1500.00 425.00 425.00 900.00 900.00PREFORMED SCOUR HOLES
0053 4072000000-E 903  977 LF  4.00 3908.00 3.25 3175.25 4.00 3908.00SUPPORT, 3-LB STL U-CHAN
0054 4096000000-N 904  9 EA  90.00 810.00 85.00 765.00 85.00 765.00SIGN ERECTION, TYPE D
0055 4102000000-N 904  38 EA  70.00 2660.00 65.00 2470.00 65.00 2470.00SIGN ERECTION, TYPE E
0056 4108000000-N 904  8 EA  90.00 720.00 85.00 680.00 85.00 680.00SIGN ERECTION, TYPE F
0057 4129000000-N 906  4 EA  95.00 380.00 90.00 360.00 90.00 360.00RELOCATE SIGN, TYPE *****

(E)
0058 4155000000-N 907  52 EA  5.00 260.00 20.00 1040.00 20.00 1040.00DISPOSE SIGN SYST U-CHAN
0059 4192000000-N 907  3 EA  5.00 15.00 20.00 60.00 20.00 60.00DISPOSE SUPPORT, U-CHAN
0060 4360000000-N SP   2 EA  150.00 300.00 50.00 100.00 1000.00 2000.00GENERIC SIGNING ITEM (EA)

DISPOSAL OF SIGN SYSTEM ON    SPAN WIRE
0061 4370000000-N SP  Lump Sum 1000.00 200.00 1000.00GENERIC SIGNING ITEM (LS)

DISPOSAL OF FLASHER SYSTEM
0062 4400000000-E 1110  290 SF  6.70 1943.00 15.00 4350.00 9.00 2610.00WORK ZONE SIGNS (STAT)
0063 4405000000-E 1110  393 SF  20.00 7860.00 10.00 3930.00 5.00 1965.00WORK ZONE SIGNS (PORTABLE
0064 4410000000-E 1110  78 SF  4.00 312.00 7.00 546.00 5.00 390.00WORK ZONE SIGNS (BARRICDE
0065 4415000000-N 1115  4 EA  12000.00 48000.00 5000.00 20000.00 5000.00 20000.00FLASHING ARROW PNL TYPE C
0066 4420000000-N 1120  6 EA  12000.00 72000.00 15000.00 90000.00 18000.00 108000.00CHANGEABLE MESSAGE SIGNS
0067 4425000000-N 1125  4 EA  250.00 1000.00 25.00 100.00 13.00 52.00WARNING FLAG SETS
0068 4430000000-N 1130  250 EA  50.00 12500.00 45.00 11250.00 43.00 10750.00DRUMS
0069 4435000000-N 1135  250 EA  15.00 3750.00 25.00 6250.00 16.00 4000.00CONES
0070 4445000000-E 1145  120 LF  7.95 954.00 16.00 1920.00 11.00 1320.00BARRICADES (TYPE III)
0071 4455000000-N 1150  10 MD  200.00 2000.00 250.00 2500.00 150.00 1500.00FLAGGER
0072 4465000000-N 1160  3 EA  500.00 1500.00 8900.00 26700.00 15000.00 45000.00TEMPORARY CRASH CUSHIONS
0073 4475000000-N 1165  2 EA  3000.00 6000.00 6500.00 13000.00 14000.00 28000.00TRUCK MTD IMP ATTN 45 MPH
0074 4485000000-E 1170  310 LF  16.50 5115.00 25.00 7750.00 25.00 7750.00PORT CONC BARRIER
0075 4490000000-E 1170  273 LF  21.00 5733.00 35.00 9555.00 30.00 8190.00PORT CONC BARRIER(ANCHRD)
0076 4500000000-E 1170  417 LF  5.00 2085.00 5.00 2085.00 10.00 4170.00RESET PORT CONC BARRIER
0077 4505000000-E 1170  221 LF  10.00 2210.00 10.00 2210.00 12.00 2652.00RESET PORT CONC BARR,ANCH



OCT 16, 2002 07:54 AM WAKE

TIP NO B-3254 8.1403604 10:00AM 3 /  11 007

FED AID NO BRNHS-70(41) 0.239 MI OCT 15 2002 C200514
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SR-1728 (WADE AVE) & APPROACHES ON US-70 & NC-50 (GLENWOOD AVE).

C. C. MANGUM CONTRACTORS,
LLC

BLYTHE CONSTRUCTION, INC. BRANCH HIGHWAYS, INC.

RALEIGH,  NC CHARLOTTE,  NC ROANOKE,  VA

0078 4507000000-E SP   277 LF  40.00 11080.00 95.00 26315.00 50.00 13850.00WATER FILLED BARRIER
0079 4508000000-E SP   100 LF  10.00 1000.00 5.00 500.00 12.00 1200.00RESET WATER FILLED BARRIER
0080 4510000000-N SP   48 HR  75.00 3600.00 30.00 1440.00 50.00 2400.00POLICE
0081 4615000000-E 1205  2,047 LF  2.00 4094.00 2.00 4094.00 2.00 4094.00REM TAPE PVMT MRKINGS 4"
0082 4650000000-N 1251  138 EA  5.00 690.00 5.00 690.00 5.00 690.00TEMP RAISED PVMT MRKS
0083 4686000000-E 1205  1,638 LF  1.00 1638.00 1.00 1638.00 1.00 1638.00THERMO PVT MKG LINES 4"120
0084 4695000000-E 1205  295 LF  1.00 295.00 1.00 295.00 2.50 737.508"WIDE THERMO 90 MILS
0085 4697000000-E 1205  397 LF  1.00 397.00 1.00 397.00 2.50 992.50THERMO PVT MKG LINE 8"120
0086 4710000000-E 1205  158 LF  6.00 948.00 6.00 948.00 6.00 948.0024"WIDE THERMO 120 MILS
0087 4725000000-E 1205  21 EA  100.00 2100.00 100.00 2100.00 90.00 1890.00THERMO PVT SYMBOL 90MILS
0088 4810000000-E 1205  18,655 LF  0.50 9327.50 0.50 9327.50 0.20 3731.00PAINT PVMT MARKINGS 4"
0089 4820000000-E 1205  692 LF  1.00 692.00 1.00 692.00 0.40 276.80PAINT PVMT MARKINGS 8"
0090 4835000000-E 1205  794 LF  2.00 1588.00 2.00 1588.00 1.80 1429.20PAINT PVT MKG LINES 24"
0091 4845000000-N 1205  62 EA  35.00 2170.00 35.00 2170.00 55.00 3410.00PAINT PVT MKG SYMBOL
0092 4900000000-N 1252  112 EA  5.00 560.00 5.00 560.00 5.00 560.00PERM RAISED PVMT MARKERS
0093 4935000000-N 1267  66 EA  35.00 2310.00 24.95 1646.70 25.00 1650.00FLEX DELINATR (CRYSTAL)
0094 4940000000-N 1267  48 EA  35.00 1680.00 24.95 1197.60 25.00 1200.00FLEX DELINATR (YELLOW)
0095 4945000000-N 1267  30 EA  35.00 1050.00 24.95 748.50 25.00 750.00FLEX DELINATR (CRY & RED)
0096 5255000000-N 1413 Lump Sum 21000.00 50000.00 50000.00PORTABLE LIGHTING
0097 5306000000-E SP   7 TON 25.00 175.00 15.00 105.00 25.00 175.00BEDDING MATL, CL ********

(IV)
0098 5330000000-E 1510  138 LF  100.00 13800.00 60.00 8280.00 35.00 4830.006" DI WATER PIPE ********

(50, 350# WP)
0099 5414000000-E 1510  85 LF  65.00 5525.00 14.00 1190.00 20.00 1700.003/4"CU WATER PIPE TYPE K
0100 5480000000-E 1510  175 LB  10.00 1750.00 13.25 2318.75 4.00 700.00DI H2O FITTINGS 250# MIN
0101 5510000000-E 1510  2 EA  150.00 300.00 85.00 170.00 200.00 400.003/4" CORPORATION STOP
0102 5540000000-E 1510  1 EA  525.00 525.00 650.00 650.00 750.00 750.006" GATE V&VB 200# WP
0103 5648000000-N 1510  2 EA  500.00 1000.00 225.00 450.00 1200.00 2400.00RELOCATE EXIST WAT METER
0104 5882000000-N SP   1 EA  5500.00 5500.00 1250.00 1250.00 500.00 500.00GENERIC UTILITY ITEM (EA)

6" INSERT  VALVE &  VALVE BOX 200# WP
0105 6000000000-E 1605  900 LF  1.80 1620.00 1.63 1467.00 2.00 1800.00TEMPORARY SILT FENCE
0106 6006000000-E 1610  75 TON 42.00 3150.00 50.00 3750.00 35.00 2625.00EROS CONTRL STONE CL A
0107 6009000000-E 1610  125 TON 42.00 5250.00 50.00 6250.00 35.00 4375.00EROS CONTRL STONE CL B
0108 6012000000-E 1610  300 TON 27.00 8100.00 50.00 15000.00 32.00 9600.00SEDIMENT CONTROL STONE
0109 6015000000-E 1615 1.5 ACR 1000.00 1500.00 500.00 750.00 1000.00 1500.00TEMPORARY MULCHING
0110 6018000000-E 1620  50 LB  10.00 500.00 5.00 250.00 6.00 300.00SEED FOR TEMP SEEDING
0111 6021000000-E 1620 0.25 TON 2000.00 500.00 800.00 200.00 600.00 150.00FERT FOR TEMP SEEDING
0112 6030000000-E 1630  300 CY  10.00 3000.00 15.00 4500.00 6.00 1800.00SILT EXCAVATION
0113 6033000000-E 1631  450 SY  2.50 1125.00 3.00 1350.00 2.00 900.00SYNTHETIC ROVING
0114 6036000000-E 1631  225 SY  3.00 675.00 3.00 675.00 2.00 450.00MATTING FOR EROS CONTROL
0115 6038000000-E SP   40 SY  8.00 320.00 10.00 400.00 5.00 200.00PERM SOIL REINF MAT
0116 6042000000-E 1632  850 LF  2.75 2337.50 4.50 3825.00 6.00 5100.001/4" HARDWARE CLOTH
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BLYTHE CONSTRUCTION, INC. BRANCH HIGHWAYS, INC.

RALEIGH,  NC CHARLOTTE,  NC ROANOKE,  VA

0117 6045000000-E SP   160 LF  21.00 3360.00 12.00 1920.00 20.00 3200.00**" TEMPORARY PIPE
(18")

0118 6084000000-E 1660 1.5 ACR 3500.00 5250.00 1200.00 1800.00 3000.00 4500.00SEEDING AND MULCHING
0119 6087000000-E 1660  1 ACR 150.00 150.00 175.00 175.00 100.00 100.00MOWING
0120 6090000000-E 1661  50 LB  15.00 750.00 5.00 250.00 4.00 200.00SEED FOR REPAIR SEEDING
0121 6093000000-E 1661 0.25 TON 1500.00 375.00 800.00 200.00 1200.00 300.00FERT FOR REPAIR SEEDING
0122 6096000000-E 1662  50 LB  3.00 150.00 5.00 250.00 4.00 200.00SEED FOR SUPP SEEDING
0123 6108000000-E 1665  1 TON 800.00 800.00 500.00 500.00 500.00 500.00FERTILIZER TOPDRESSING
0124 6111000000-E SP   30 LF  50.00 1500.00 70.00 2100.00 20.00 600.00IMPERVIOUS DIKE
0125 6114000000-N SP   2 HR  60.00 120.00 50.00 100.00 50.00 100.00SPECIALIZED HAND MOWING
0126 6117000000-N 1675  8 EA  500.00 4000.00 40.00 320.00 1.00 8.00RESPONSE FOR EROS CONTROL
0127 6147000000-E SP   6,600 LF  1.70 11220.00 1.43 9438.00 5.00 33000.00GENERIC EROSION CONTROL ITEM (LF)

TREE PROTECTION FENCE
0128 6685000000-E SP   80 M/G 250.00 20000.00 100.00 8000.00 150.00 12000.00GENERIC PLANTING ITEM (M/G)

WATER FOR EXISTING TREES
0129 7048000000-E 1705  6 EA  530.00 3180.00 649.46 3896.76 650.00 3900.0012" PEDEST SIG HEAD 2 SEC
0130 7060000000-E 1705  1,220 LF  2.50 3050.00 1.89 2305.80 2.00 2440.00SIGNAL CABLE
0131 7120000000-E 1705  24 EA  950.00 22800.00 843.46 20243.04 850.00 20400.00VEHICLE SIGNAL HD (12", 3 SECT)
0132 7204000000-N SP   24 EA  171.00 4104.00 105.96 2543.04 110.00 2640.00LOUVER
0133 7252000000-E 1710  1,450 LF  2.00 2900.00 1.36 1972.00 1.40 2030.00MESSENGER CABLE (1/4")
0134 7264000000-E 1710  440 LF  2.50 1100.00 2.47 1086.80 2.50 1100.00MESSENGER CABLE (3/8")
0135 7300000000-E 1715  800 LF  6.20 4960.00 9.23 7384.00 10.00 8000.00TRENCHING (UNPAVED)
0136 7302000000-E SP   410 LF  30.00 12300.00 11.34 4649.40 12.00 4920.00DIR DRILL POLY COND 1.25" **** COND

(1)
0137 7324000000-N 1716  6 EA  189.00 1134.00 197.63 1185.78 200.00 1200.00JUNCTION BOX (STANDARD SIZE)
0138 7336000000-N 1716  2 EA  500.00 1000.00 498.66 997.32 500.00 1000.00JUNCTION BOX (OVER-SIZED)
0139 7360000000-N 1720  6 EA  798.00 4788.00 871.14 5226.84 900.00 5400.00WOOD POLE
0140 7372000000-N 1721  15 EA  199.00 2985.00 413.95 6209.25 425.00 6375.00GUY ASSEMBLY
0141 7396000000-E 1722  1 EA  189.00 189.00 401.99 401.99 425.00 425.001/2" RISER WITH WEATHERHEAD
0142 7408000000-E 1722  2 EA  199.00 398.00 431.48 862.96 450.00 900.001" RISER WITH WEATHERHEAD
0143 7420000000-E 1722  8 EA  299.00 2392.00 495.15 3961.20 500.00 4000.002" RISER WITH WEATHERHEAD
0144 7444000000-E 1725  1,490 LF  5.00 7450.00 5.75 8567.50 6.00 8940.00INDUCTIVE LOOP SAWCUT
0145 7456000000-E 1726  960 LF  2.00 1920.00 1.86 1785.60 2.00 1920.00LEAD-IN CABLE
0146 7504000000-E SP   1,700 LF  6.30 10710.00 6.34 10778.00 6.50 11050.00COMMUN CABLE ** TWST PR

(50)
0147 7504000000-E SP   300 LF  4.00 1200.00 11.98 3594.00 12.00 3600.00COMMUN CABLE ** TWST PR

(6)
0148 7566000000-N 1733  2 EA  170.00 340.00 202.65 405.30 205.00 410.00DELINEATOR MARKER
0149 7588000000-N 1741  5 EA  11095.00 55475.00 8096.04 40480.20 8500.00 42500.00SGNL MAST ARM WITH METAL POLE
0150 7636000000-N 1745  2 EA  300.00 600.00 1189.76 2379.52 1200.00 2400.00SIGN FOR SIGNALS
0151 7684000000-N 1750  2 EA  600.00 1200.00 1151.13 2302.26 1200.00 2400.00SIGNAL CABINET FOUNDATION
0152 7828000000-N 1751  2 EA  11975.00 23950.00 12581.20 25162.40 12600.00 25200.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0153 7852000000-N 1751  6 EA  200.00 1200.00 225.67 1354.02 225.00 1350.00DETECTOR CHANNEL (NEMA TS-2)
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0154 7924000000-N SP   2 EA  1400.00 2800.00 483.91 967.82 500.00 1000.00SPLICE CABINET
0155 7980000000-N SP   2 EA  3894.00 7788.00 4453.96 8907.92 4500.00 9000.00GENERIC SIGNAL ITEM (EA)

TELEMETRY INTERFACE PANEL-RCU SYSTEM

CULVERT ITEMS

0156 8678000000-E SP   21 LF  110.00 2310.00 150.00 3150.00 100.00 2100.00EPOXY RESIN INJECTION
0157 8685000000-E SP   4 SF  325.00 1300.00 250.00 1000.00 500.00 2000.00EPOXY MORTAR REPAIR
0158 8821000000-E SP   194 SF  20.00 3880.00 30.00 5820.00 50.00 9700.00GENERIC CULVERT ITEM (SF)

FLOOR OVERLAY
0159 8825000000-E SP   12 CY  710.00 8520.00 610.00 7320.00 500.00 6000.00GENERIC CULVERT ITEM (CY)

FLOOR REPLACEMENT CONCRETE

WALL ITEMS

0160 8832000000-N SP  Lump Sum 558000.00 487000.00 500000.00GENERIC RET WALL ITEM (LS)
PERMANENT ANCHOR TIEBACK RETAINING WALL

0161 8832000000-N SP  Lump Sum 340000.00 291000.00 350000.00GENERIC RET WALL ITEM (LS)
WIRE FACED MSE RETAINING WALL

STRUCTURE ITEMS

0162 8021000000-N SP  Lump Sum 198500.00 99000.00 175000.00REMV EXIST STR **********
(17+69.67-L3-)

0163 8147000000-E 420  6,248 SF  29.50 184316.00 19.50 121836.00 30.00 187440.00REINF CONCRETE DECK SLAB
0164 8161000000-E 420  4,432 SF  0.70 3102.40 0.69 3058.08 2.50 11080.00GROOVING BRIDGE FLOORS
0165 8182000000-E 420  57 CY  600.00 34200.00 430.00 24510.00 650.00 37050.00CLASS A CONCRETE (BRIDGE)
0166 8210000000-N 422 Lump Sum 37000.00 33000.00 48000.00BRG APPR SLAB ***********

(17+69.67-L3-)
0167 8217000000-E 425  7,404 LB  0.55 4072.20 0.65 4812.60 1.00 7404.00REINF STEEL (BRIDGE)
0168 8280000000-E 440 Lump Sum 171000.00 188000.00 346000.00STRUCTURAL STEEL
0169 8364000000-E 450  1,100 LF  20.00 22000.00 23.00 25300.00 40.00 44000.00HP12X53 PILES
0170 8391000000-N 450  11 EA  80.00 880.00 100.00 1100.00 250.00 2750.00STEEL PILE POINTS
0171 8531000000-E 462  38 SY  270.00 10260.00 52.00 1976.00 80.00 3040.004" SLOPE PROTECTION
0172 8860000000-N SP  Lump Sum 16000.00 11100.00 56000.00GENERIC STRUCTURE ITEM (LS)

INSTALLATION OF WATER MAIN
0173 8867000000-E SP   300 LF  270.00 81000.00 177.00 53100.00 200.00 60000.00GENERIC STRUCTURE ITEM (LF)

CLASSIC CONCRETE BRIDGE RAIL
0174 8990000000-N SP   2,000 DOL 480.00 960000.00 500.00 1000000.00 555.00 1110000.00CONTRACT TIME

 

    TOTAL 3998436.10 TOTAL 4122732.20 TOTAL 4712172.00CONTRACT TOTAL

 

    SUB-TOTAL 1362095.50 SUB-TOTAL 1760649.52 SUB-TOTAL 1754608.00ROADWAY ITEMS
    SUB-TOTAL 16010.00 SUB-TOTAL 17290.00 SUB-TOTAL 19800.00CULVERT ITEMS
    SUB-TOTAL 898000.00 SUB-TOTAL 778000.00 SUB-TOTAL 850000.00WALL ITEMS
    SUB-TOTAL 1722330.60 SUB-TOTAL 1566792.68 SUB-TOTAL 2087764.00STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 250000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 100000.00GENERIC MISCELLANEOUS ITEM (LS)

VIBRATION MONITORING
0003 0029000000-N SP  Lump Sum 12000.00REINF BRG APPR **********

(17+17.50 END BENT # 1 ONLY)
0004 0043000000-N 226 Lump Sum 733000.00GRADING
0005 0050000000-E 226  1 ACR 10000.00 10000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,000 CY  20.00 20000.00UNDERCUT EXCAVATION
0007 0080000000-E SP   200 TON 20.00 4000.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  25 CY  20.00 500.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  1,000 CY  25.00 25000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  1,000 SY  3.00 3000.00SOIL STABILIZATION FABRIC
0011 0206000000-E SP   1,110 SF  26.00 28860.00TEMP SHORING - BARR SUPPORTED
0012 0318000000-E 300  75 TON 25.00 1875.00FNDATION MATL, MINOR STRS
0013 0366000000-E 310  636 LF  40.00 25440.0015" RC PIPE CULV III
0014 0372000000-E 310  12 LF  100.00 1200.0018" RC PIPE CULV III
0015 0426000000-E 310  36 LF  300.00 10800.0072" RC PIPE CULV III
0016 0995000000-E 340  120 LF  20.00 2400.00PIPE REMOVAL
0017 1220000000-E 545  80 TON 20.00 1600.00INCIDENTAL STONE BASE
0018 1330000000-E 607  800 SY  10.00 8000.00INCIDENTAL MILLING
0019 1489000000-E 610  790 TON 44.00 34760.00ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  760 TON 44.00 33440.00ASP CONC INTR CRS I19.0B
0021 1519000000-E 610  1,260 TON 45.00 56700.00ASP CONC SURF CRS S9.5B
0022 1560000000-E 620  152 TON 325.00 49400.00ASP FOR PLANT MIX  PG64-22
0023 1693000000-E 654  65 TON 200.00 13000.00ASPH PM PAVEMENT REPAIR
0024 2022000000-E 815  112 CY  12.00 1344.00SUBDRAIN EXCAVATION
0025 2033000000-E 815  84 CY  34.00 2856.00SUBDRAIN FINE AGGREGATE
0026 2044000000-E 815  500 LF  7.00 3500.006" PERF SUBDRN PIPE
0027 2055000000-E 815  15 EA  10.00 150.006" SUBDRN Y,T,OR L
0028 2066000000-N 815  1 EA  250.00 250.00CONC PAD SUBDRN OUTLET
0029 2077000000-E 815  6 LF  10.00 60.006" OUTLET PIPE (SUBDRNS)
0030 2253000000-E 840  5 CY  660.00 3300.00PIPE COLLARS
0031 2264000000-E 840  1 CY  660.00 660.00PIPE PLUGS
0032 2286000000-N 840  20 EA  1155.00 23100.00MASNRY DRAINAGE STRUCT
0033 2308000000-E 840 3.79 LF  500.00 1895.00MASNRY DRAINAGE STRUCT
0034 2366000000-N 840  5 EA  400.00 2000.00FRAME W/2GRTS 840.24 STD
0035 2374000000-N 840  7 EA  400.00 2800.00FRAME-GRT-HD 840.03 **

(F)
0036 2374000000-N 840  8 EA  400.00 3200.00FRAME-GRT-HD 840.03 **

(G)
0037 2440000000-N 840  1 EA  850.00 850.00CONC APRON FOR CATCH BASIN
0038 2530000000-E SP   7 CY  750.00 5250.00GENERIC GRADING ITEM (CY)

4" CONCRETE PAD
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0039 2542000000-E 846  1,650 LF  11.60 19140.001'-6"CONC CURB & GUTTER
0040 2549000000-E 846  3,050 LF  11.60 35380.002'-6"CONC CURB & GUTTER
0041 2591000000-E 848  1,350 SY  42.00 56700.004" CONCRETE SIDEWALK
0042 2598000000-E 848  120 SY  55.00 6600.00CONCRETE WHEELCHAIR RAMP
0043 2619000000-E 850  175 SY  55.00 9625.004" CONCRETE PAVED DITCH
0044 3030000000-E 862  200 LF  12.00 2400.00STL BM GUARDRAIL
0045 3045000000-E 862  75 LF  14.00 1050.00SBGR SHOP CURVED
0046 3150000000-N 862  5 EA  20.00 100.00ADDIT GUARDRAIL POSTS
0047 3210000000-N 862  2 EA  450.00 900.00GR ANCHOR TYPE CAT-1
0048 3360000000-E 863  225 LF  3.00 675.00REMOVE EXISTING GUARDRAIL
0049 3628000000-E 876  40 TON 50.00 2000.00PLAIN RIP RAP, CLASS I
0050 3649000000-E 876  5 TON 45.00 225.00PLAIN RIP RAP, CLASS B
0051 3656000000-E 876  250 SY  5.00 1250.00FILTER FABRIC FOR DRAINGE
0052 3659000000-N SP   1 EA  1000.00 1000.00PREFORMED SCOUR HOLES
0053 4072000000-E 903  977 LF  3.60 3517.20SUPPORT, 3-LB STL U-CHAN
0054 4096000000-N 904  9 EA  94.00 846.00SIGN ERECTION, TYPE D
0055 4102000000-N 904  38 EA  72.00 2736.00SIGN ERECTION, TYPE E
0056 4108000000-N 904  8 EA  95.00 760.00SIGN ERECTION, TYPE F
0057 4129000000-N 906  4 EA  100.00 400.00RELOCATE SIGN, TYPE *****

(E)
0058 4155000000-N 907  52 EA  22.00 1144.00DISPOSE SIGN SYST U-CHAN
0059 4192000000-N 907  3 EA  22.00 66.00DISPOSE SUPPORT, U-CHAN
0060 4360000000-N SP   2 EA  605.00 1210.00GENERIC SIGNING ITEM (EA)

DISPOSAL OF SIGN SYSTEM ON    SPAN WIRE
0061 4370000000-N SP  Lump Sum 605.00GENERIC SIGNING ITEM (LS)

DISPOSAL OF FLASHER SYSTEM
0062 4400000000-E 1110  290 SF  15.00 4350.00WORK ZONE SIGNS (STAT)
0063 4405000000-E 1110  393 SF  20.00 7860.00WORK ZONE SIGNS (PORTABLE
0064 4410000000-E 1110  78 SF  20.00 1560.00WORK ZONE SIGNS (BARRICDE
0065 4415000000-N 1115  4 EA  10000.00 40000.00FLASHING ARROW PNL TYPE C
0066 4420000000-N 1120  6 EA  15000.00 90000.00CHANGEABLE MESSAGE SIGNS
0067 4425000000-N 1125  4 EA  250.00 1000.00WARNING FLAG SETS
0068 4430000000-N 1130  250 EA  75.00 18750.00DRUMS
0069 4435000000-N 1135  250 EA  50.00 12500.00CONES
0070 4445000000-E 1145  120 LF  20.00 2400.00BARRICADES (TYPE III)
0071 4455000000-N 1150  10 MD  25.00 250.00FLAGGER
0072 4465000000-N 1160  3 EA  8000.00 24000.00TEMPORARY CRASH CUSHIONS
0073 4475000000-N 1165  2 EA  10000.00 20000.00TRUCK MTD IMP ATTN 45 MPH
0074 4485000000-E 1170  310 LF  30.00 9300.00PORT CONC BARRIER
0075 4490000000-E 1170  273 LF  42.00 11466.00PORT CONC BARRIER(ANCHRD)
0076 4500000000-E 1170  417 LF  10.00 4170.00RESET PORT CONC BARRIER
0077 4505000000-E 1170  221 LF  25.00 5525.00RESET PORT CONC BARR,ANCH
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0078 4507000000-E SP   277 LF  50.00 13850.00WATER FILLED BARRIER
0079 4508000000-E SP   100 LF  15.00 1500.00RESET WATER FILLED BARRIER
0080 4510000000-N SP   48 HR  50.00 2400.00POLICE
0081 4615000000-E 1205  2,047 LF  2.20 4503.40REM TAPE PVMT MRKINGS 4"
0082 4650000000-N 1251  138 EA  5.40 745.20TEMP RAISED PVMT MRKS
0083 4686000000-E 1205  1,638 LF  1.10 1801.80THERMO PVT MKG LINES 4"120
0084 4695000000-E 1205  295 LF  1.20 354.008"WIDE THERMO 90 MILS
0085 4697000000-E 1205  397 LF  1.20 476.40THERMO PVT MKG LINE 8"120
0086 4710000000-E 1205  158 LF  6.50 1027.0024"WIDE THERMO 120 MILS
0087 4725000000-E 1205  21 EA  110.00 2310.00THERMO PVT SYMBOL 90MILS
0088 4810000000-E 1205  18,655 LF  0.60 11193.00PAINT PVMT MARKINGS 4"
0089 4820000000-E 1205  692 LF  1.20 830.40PAINT PVMT MARKINGS 8"
0090 4835000000-E 1205  794 LF  2.20 1746.80PAINT PVT MKG LINES 24"
0091 4845000000-N 1205  62 EA  40.00 2480.00PAINT PVT MKG SYMBOL
0092 4900000000-N 1252  112 EA  5.50 616.00PERM RAISED PVMT MARKERS
0093 4935000000-N 1267  66 EA  27.00 1782.00FLEX DELINATR (CRYSTAL)
0094 4940000000-N 1267  48 EA  27.00 1296.00FLEX DELINATR (YELLOW)
0095 4945000000-N 1267  30 EA  27.00 810.00FLEX DELINATR (CRY & RED)
0096 5255000000-N 1413 Lump Sum 60000.00PORTABLE LIGHTING
0097 5306000000-E SP   7 TON 100.00 700.00BEDDING MATL, CL ********

(IV)
0098 5330000000-E 1510  138 LF  200.00 27600.006" DI WATER PIPE ********

(50, 350# WP)
0099 5414000000-E 1510  85 LF  50.00 4250.003/4"CU WATER PIPE TYPE K
0100 5480000000-E 1510  175 LB  10.00 1750.00DI H2O FITTINGS 250# MIN
0101 5510000000-E 1510  2 EA  250.00 500.003/4" CORPORATION STOP
0102 5540000000-E 1510  1 EA  1000.00 1000.006" GATE V&VB 200# WP
0103 5648000000-N 1510  2 EA  500.00 1000.00RELOCATE EXIST WAT METER
0104 5882000000-N SP   1 EA  1000.00 1000.00GENERIC UTILITY ITEM (EA)

6" INSERT  VALVE &  VALVE BOX 200# WP
0105 6000000000-E 1605  900 LF  4.00 3600.00TEMPORARY SILT FENCE
0106 6006000000-E 1610  75 TON 40.00 3000.00EROS CONTRL STONE CL A
0107 6009000000-E 1610  125 TON 45.00 5625.00EROS CONTRL STONE CL B
0108 6012000000-E 1610  300 TON 38.00 11400.00SEDIMENT CONTROL STONE
0109 6015000000-E 1615 1.5 ACR 1500.00 2250.00TEMPORARY MULCHING
0110 6018000000-E 1620  50 LB  15.00 750.00SEED FOR TEMP SEEDING
0111 6021000000-E 1620 0.25 TON 3000.00 750.00FERT FOR TEMP SEEDING
0112 6030000000-E 1630  300 CY  20.00 6000.00SILT EXCAVATION
0113 6033000000-E 1631  450 SY  3.00 1350.00SYNTHETIC ROVING
0114 6036000000-E 1631  225 SY  4.00 900.00MATTING FOR EROS CONTROL
0115 6038000000-E SP   40 SY  10.00 400.00PERM SOIL REINF MAT
0116 6042000000-E 1632  850 LF  10.00 8500.001/4" HARDWARE CLOTH
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0117 6045000000-E SP   160 LF  30.00 4800.00**" TEMPORARY PIPE
(18")

0118 6084000000-E 1660 1.5 ACR 4000.00 6000.00SEEDING AND MULCHING
0119 6087000000-E 1660  1 ACR 200.00 200.00MOWING
0120 6090000000-E 1661  50 LB  20.00 1000.00SEED FOR REPAIR SEEDING
0121 6093000000-E 1661 0.25 TON 2000.00 500.00FERT FOR REPAIR SEEDING
0122 6096000000-E 1662  50 LB  5.00 250.00SEED FOR SUPP SEEDING
0123 6108000000-E 1665  1 TON 1000.00 1000.00FERTILIZER TOPDRESSING
0124 6111000000-E SP   30 LF  400.00 12000.00IMPERVIOUS DIKE
0125 6114000000-N SP   2 HR  70.00 140.00SPECIALIZED HAND MOWING
0126 6117000000-N 1675  8 EA  550.00 4400.00RESPONSE FOR EROS CONTROL
0127 6147000000-E SP   6,600 LF  3.00 19800.00GENERIC EROSION CONTROL ITEM (LF)

TREE PROTECTION FENCE
0128 6685000000-E SP   80 M/G 300.00 24000.00GENERIC PLANTING ITEM (M/G)

WATER FOR EXISTING TREES
0129 7048000000-E 1705  6 EA  714.00 4284.0012" PEDEST SIG HEAD 2 SEC
0130 7060000000-E 1705  1,220 LF  2.00 2440.00SIGNAL CABLE
0131 7120000000-E 1705  24 EA  925.00 22200.00VEHICLE SIGNAL HD (12", 3 SECT)
0132 7204000000-N SP   24 EA  117.00 2808.00LOUVER
0133 7252000000-E 1710  1,450 LF  1.50 2175.00MESSENGER CABLE (1/4")
0134 7264000000-E 1710  440 LF  2.70 1188.00MESSENGER CABLE (3/8")
0135 7300000000-E 1715  800 LF  10.00 8000.00TRENCHING (UNPAVED)
0136 7302000000-E SP   410 LF  12.00 4920.00DIR DRILL POLY COND 1.25" **** COND

(1)
0137 7324000000-N 1716  6 EA  215.00 1290.00JUNCTION BOX (STANDARD SIZE)
0138 7336000000-N 1716  2 EA  546.00 1092.00JUNCTION BOX (OVER-SIZED)
0139 7360000000-N 1720  6 EA  955.00 5730.00WOOD POLE
0140 7372000000-N 1721  15 EA  455.00 6825.00GUY ASSEMBLY
0141 7396000000-E 1722  1 EA  440.00 440.001/2" RISER WITH WEATHERHEAD
0142 7408000000-E 1722  2 EA  475.00 950.001" RISER WITH WEATHERHEAD
0143 7420000000-E 1722  8 EA  545.00 4360.002" RISER WITH WEATHERHEAD
0144 7444000000-E 1725  1,490 LF  6.30 9387.00INDUCTIVE LOOP SAWCUT
0145 7456000000-E 1726  960 LF  2.00 1920.00LEAD-IN CABLE
0146 7504000000-E SP   1,700 LF  7.00 11900.00COMMUN CABLE ** TWST PR

(50)
0147 7504000000-E SP   300 LF  13.00 3900.00COMMUN CABLE ** TWST PR

(6)
0148 7566000000-N 1733  2 EA  223.00 446.00DELINEATOR MARKER
0149 7588000000-N 1741  5 EA  8900.00 44500.00SGNL MAST ARM WITH METAL POLE
0150 7636000000-N 1745  2 EA  1309.00 2618.00SIGN FOR SIGNALS
0151 7684000000-N 1750  2 EA  1265.00 2530.00SIGNAL CABINET FOUNDATION
0152 7828000000-N 1751  2 EA  13840.00 27680.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0153 7852000000-N 1751  6 EA  249.00 1494.00DETECTOR CHANNEL (NEMA TS-2)



OCT 16, 2002 07:54 AM WAKE

TIP NO B-3254 8.1403604 10:00AM 10 /  11 007

FED AID NO BRNHS-70(41) 0.239 MI OCT 15 2002 C200514
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SR-1728 (WADE AVE) & APPROACHES ON US-70 & NC-50 (GLENWOOD AVE).

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA   

0154 7924000000-N SP   2 EA  530.00 1060.00SPLICE CABINET
0155 7980000000-N SP   2 EA  4900.00 9800.00GENERIC SIGNAL ITEM (EA)

TELEMETRY INTERFACE PANEL-RCU SYSTEM

CULVERT ITEMS

0156 8678000000-E SP   21 LF  200.00 4200.00EPOXY RESIN INJECTION
0157 8685000000-E SP   4 SF  500.00 2000.00EPOXY MORTAR REPAIR
0158 8821000000-E SP   194 SF  54.00 10476.00GENERIC CULVERT ITEM (SF)

FLOOR OVERLAY
0159 8825000000-E SP   12 CY  1200.00 14400.00GENERIC CULVERT ITEM (CY)

FLOOR REPLACEMENT CONCRETE

WALL ITEMS

0160 8832000000-N SP  Lump Sum 510000.00GENERIC RET WALL ITEM (LS)
PERMANENT ANCHOR TIEBACK RETAINING WALL

0161 8832000000-N SP  Lump Sum 360000.00GENERIC RET WALL ITEM (LS)
WIRE FACED MSE RETAINING WALL

STRUCTURE ITEMS

0162 8021000000-N SP  Lump Sum 128000.00REMV EXIST STR **********
(17+69.67-L3-)

0163 8147000000-E 420  6,248 SF  25.00 156200.00REINF CONCRETE DECK SLAB
0164 8161000000-E 420  4,432 SF  0.50 2216.00GROOVING BRIDGE FLOORS
0165 8182000000-E 420  57 CY  775.00 44175.00CLASS A CONCRETE (BRIDGE)
0166 8210000000-N 422 Lump Sum 42000.00BRG APPR SLAB ***********

(17+69.67-L3-)
0167 8217000000-E 425  7,404 LB  0.61 4516.44REINF STEEL (BRIDGE)
0168 8280000000-E 440 Lump Sum 188000.00STRUCTURAL STEEL
0169 8364000000-E 450  1,100 LF  36.00 39600.00HP12X53 PILES
0170 8391000000-N 450  11 EA  100.00 1100.00STEEL PILE POINTS
0171 8531000000-E 462  38 SY  100.00 3800.004" SLOPE PROTECTION
0172 8860000000-N SP  Lump Sum 16000.00GENERIC STRUCTURE ITEM (LS)

INSTALLATION OF WATER MAIN
0173 8867000000-E SP   300 LF  220.00 66000.00GENERIC STRUCTURE ITEM (LF)

CLASSIC CONCRETE BRIDGE RAIL
0174 8990000000-N SP   2,000 DOL 555.00 1110000.00CONTRACT TIME

 

    TOTAL 5032407.64CONTRACT TOTAL

 

    SUB-TOTAL 2329724.20ROADWAY ITEMS
    SUB-TOTAL 31076.00CULVERT ITEMS
    SUB-TOTAL 870000.00WALL ITEMS
    SUB-TOTAL 1801607.44STRUCTURE ITEMS



OCT 16, 2002 07:54 AM WAKE

TIP NO B-3254 8.1403604 10:00AM 11 /  11 007

FED AID NO BRNHS-70(41) 0.239 MI OCT 15 2002 C200514
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SR-1728 (WADE AVE) & APPROACHES ON US-70 & NC-50 (GLENWOOD AVE).

   

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3998436.10C. C. MANGUM CONTRACTORS, LLC
     2  4122732.20BLYTHE CONSTRUCTION, INC.
     3  4712172.00BRANCH HIGHWAYS, INC.
     4  5032407.64ENGLISH CONSTRUCTION CO., INC.



OCT 16, 2002 07:54 AM DURHAM

TIP NO  6.351013R 10:00AM 1 /  1 008

FED AID NO STATE FUNDED 3.226 MI OCT 15 2002 C200570
SHDR RECONST, MILLING, RESURFACING / HOT IN-PLACE RECYCLING.

US-70 FROM MARLY AVE TO WEST OF NC-98. 

MANGUM ASPHALT SERVICES, LLC NELLO L. TEER COMPANY BARNHILL CONTRACTING CO.

RALEIGH,  NC RALEIGH,  NC TARBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 47552.00 60000.00 96560.00MOBILIZATION
0002 1220000000-E 545  78 TON 32.00 2496.00 37.75 2944.50 37.50 2925.00INCIDENTAL STONE BASE
0003 1245000000-E SP  8.82 SMI 4600.00 40572.00 2932.00 25860.24 4300.00 37926.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  2,000 SY  6.30 12600.00 6.65 13300.00 5.75 11500.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/4")
0005 1523000000-E 610  18,393 TON 25.55 469941.15 24.30 446949.90 24.70 454307.10ASP CONC SURF CRS S9.5C
0006 1565000000-E 620  1,195 TON 218.00 260510.00 200.00 239000.00 200.00 239000.00ASP FOR PLANT MIX PG70-22
0007 4685000000-E 1205  46,558 LF  0.40 18623.20 0.55 25606.90 0.38 17692.04THERMO PVT MKG LINES 4"90
0008 4686000000-E 1205  42,162 LF  0.45 18972.90 0.60 25297.20 0.43 18129.66THERMO PVT MKG LINES 4"120
0009 4695000000-E 1205  2,350 LF  1.00 2350.00 1.08 2538.00 1.00 2350.008"WIDE THERMO 90 MILS
0010 4710000000-E 1205  250 LF  3.00 750.00 5.45 1362.50 3.00 750.0024"WIDE THERMO 120 MILS
0011 4725000000-E 1205  81 EA  75.00 6075.00 81.50 6601.50 74.50 6034.50THERMO PVT SYMBOL 90MILS
0012 4810000000-E 1205  162,702 LF  0.20 32540.40 0.16 26032.32 0.19 30913.38PAINT PVMT MARKINGS 4"
0013 4835000000-E 1205  200 LF  2.00 400.00 3.25 650.00 2.00 400.00PAINT PVT MKG LINES 24"
0014 4845000000-N 1205  90 EA  30.00 2700.00 27.20 2448.00 30.00 2700.00PAINT PVT MKG SYMBOL
0015 4900000000-N 1252  1,000 EA  3.00 3000.00 4.35 4350.00 3.00 3000.00PERM RAISED PVMT MARKERS
0016 6084000000-E 1660 7.02 ACR 1400.00 9828.00 1410.00 9898.20 1390.00 9757.80SEEDING AND MULCHING
0017 7444000000-E 1725  3,750 LF  3.70 13875.00 5.45 20437.50 3.69 13837.50INDUCTIVE LOOP SAWCUT
0018 1297000000-E 607  102,618 SY  0.37 37968.66 1.00 102618.00 1.22 125193.96MILL ASP PVMT *****" DTH

(2-1/2")
0019 1503000000-E 610  16,295 TON 21.90 356860.50 22.50 366637.50 24.95 406560.25ASP CONC INTR CRS I19.0C
0020 1560000000-E 620  767 TON 207.00 158769.00 189.50 145346.50 190.00 145730.00ASP FOR PLANT MIX  PG64-22
0021 1880000000-E SP   122 TON GENERIC PAVING ITEM (TON)

ASPHALT BINDER FOR ADMIXTURE
0022 1880000000-E SP   2,568 TON GENERIC PAVING ITEM (TON)

HOT MIX ASPHALT ADMIXTURE
0023 1882000000-E SP   15,394 GAL GENERIC PAVING ITEM (GAL)

EMULSIFIED ASPHALT REJUVENAT- ING AGENT
0024 1891000000-E SP   102,618 SY  GENERIC PAVING ITEM (SY)

HOT-IN-PLACE RECYCLED ASPHALT CONCRETE, TYPE
I19.0C

 

    TOTAL 1496383.81 TOTAL 1527878.76 TOTAL 1625267.19CONTRACT TOTAL

 

    SUB-TOTAL 1496383.81 SUB-TOTAL 1527878.76 SUB-TOTAL 1625267.19ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1496383.81MANGUM ASPHALT SERVICES, LLC
     2  1527878.76NELLO L. TEER COMPANY
     3  1625267.19BARNHILL CONTRACTING CO.



OCT 16, 2002 07:54 AM DURHAM

TIP NO  6.351014R 10:00AM 1 /  1 009

FED AID NO STATE FUNDED 4.700 MI OCT 15 2002 C200571
SHDR RECONSTRUCTION, MILLING & RESURFACING.

US-15/501 FROM SR-2316 TO THE PERSON COUNTY LINE. 

NELLO L. TEER COMPANY

RALEIGH,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00MOBILIZATION
0002 1220000000-E 545  216 TON 27.75 5994.00INCIDENTAL STONE BASE
0003 1245000000-E SP  14.4 SMI 3200.00 46080.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  40,000 SY  0.80 32000.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1491000000-E 610  1,600 TON 25.50 40800.00ASP CONC BASE CRS B25.0C
0006 1503000000-E 610  22,457 TON 24.90 559179.30ASP CONC INTR CRS I19.0C
0007 1523000000-E 610  16,773 TON 26.05 436936.65ASP CONC SURF CRS S9.5C
0008 1560000000-E 620  1,124 TON 189.50 212998.00ASP FOR PLANT MIX  PG64-22
0009 1565000000-E 620  1,090 TON 200.00 218000.00ASP FOR PLANT MIX PG70-22
0010 1704000000-E SP   130 TON 148.00 19240.00PATCHING EXIST PAVEMENT
0011 3270000000-N SP   11 EA  1956.00 21516.00GR ANCHOR TYPE 350
0012 4685000000-E 1205  76,032 LF  0.57 43338.24THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  25,608 LF  0.62 15876.96THERMO PVT MKG LINES 4"120
0014 4710000000-E 1205  108 LF  5.45 588.6024"WIDE THERMO 120 MILS
0015 4725000000-E 1205  75 EA  108.00 8100.00THERMO PVT SYMBOL 90MILS
0016 4810000000-E 1205  179,520 LF  0.24 43084.80PAINT PVMT MARKINGS 4"
0017 4835000000-E 1205  216 LF  3.25 702.00PAINT PVT MKG LINES 24"
0018 4900000000-N 1252  1,779 EA  5.45 9695.55PERM RAISED PVMT MARKERS
0019 6084000000-E 1660 14.4 ACR 1561.00 22478.40SEEDING AND MULCHING
0020 7444000000-E 1725  1,200 LF  6.35 7620.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 1814228.50CONTRACT TOTAL

 

    SUB-TOTAL 1814228.50ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1814228.50NELLO L. TEER COMPANY



OCT 16, 2002 07:54 AM DURHAM

TIP NO  6.351015R 10:00AM 1 /  1 010

FED AID NO STATE FUNDED 1.400 MI OCT 15 2002 C200572
SHDR RECONSTRUCTION, MILLING & RESURFACING.

US-15/501 FROM TOWER BLVD TO THE END OF EXT 4-LANE DIVIDED HIGHWAY.

NELLO L. TEER COMPANY MANGUM ASPHALT SERVICES, LLC

RALEIGH,  NC RALEIGH,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32587.03 25800.00MOBILIZATION
0002 1022000000-E SP   4,235 LB  3.10 13128.50 3.70 15669.50SEALING PVMT CRACKS
0003 1245000000-E SP  5.6 SMI 3875.00 21700.00 4600.00 25760.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  1,000 SY  10.50 10500.00 9.80 9800.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/4")
0005 1519000000-E 610  9,563 TON 27.65 264416.95 28.00 267764.00ASP CONC SURF CRS S9.5B
0006 1560000000-E 620  622 TON 187.40 116562.80 211.00 131242.00ASP FOR PLANT MIX  PG64-22
0007 4685000000-E 1205  29,568 LF  0.54 15966.72 0.50 14784.00THERMO PVT MKG LINES 4"90
0008 4686000000-E 1205  5,168 LF  0.60 3100.80 0.55 2842.40THERMO PVT MKG LINES 4"120
0009 4695000000-E 1205  1,800 LF  2.15 3870.00 2.00 3600.008"WIDE THERMO 90 MILS
0010 4710000000-E 1205  144 LF  5.40 777.60 5.00 720.0024"WIDE THERMO 120 MILS
0011 4725000000-E 1205  36 EA  80.65 2903.40 75.00 2700.00THERMO PVT SYMBOL 90MILS
0012 4810000000-E 1205  64,680 LF  0.16 10348.80 0.15 9702.00PAINT PVMT MARKINGS 4"
0013 4845000000-N 1205  36 EA  37.65 1355.40 35.00 1260.00PAINT PVT MKG SYMBOL
0014 4900000000-N 1252  210 EA  5.40 1134.00 5.00 1050.00PERM RAISED PVMT MARKERS
0015 6084000000-E 1660 5.6 ACR 1555.00 8708.00 1500.00 8400.00SEEDING AND MULCHING
0016 7444000000-E 1725  3,200 LF  5.40 17280.00 3.50 11200.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 524340.00 TOTAL 532293.90CONTRACT TOTAL

 

    SUB-TOTAL 524340.00 SUB-TOTAL 532293.90ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  524340.00NELLO L. TEER COMPANY
     2  532293.90MANGUM ASPHALT SERVICES, LLC



OCT 16, 2002 07:54 AM CUMBERLAND

TIP NO B-3442, B-3443 8.2443103 10:00AM 1 /  11 011

FED AID NO BRSTP-1006(17) 0.483 MI OCT 15 2002 C200494
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGES OVER LOCKS CREEK & CAPE FEAR RIVER & APPROACHES ON SR-1006.

BLYTHE CONSTRUCTION, INC. DANE CONSTRUCTION, INC. D. W. LYLE CORPORATION

CHARLOTTE,  NC MOORESVILLE,  NC MCKENNEY,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 350000.00 376500.00 380000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 75000.00 35000.00 100000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 18587.71 25000.00 33358.42REINF BRG APPR **********

(22+25.00)
0004 0029000000-N SP  Lump Sum 13936.97 25000.00 26595.22REINF BRG APPR **********

(30+96.50)
0005 0043000000-N 226 Lump Sum 264000.00 300000.00 300000.00GRADING
0006 0050000000-E 226  1 ACR 2500.00 2500.00 1.15 1.15 1.16 1.16SUPP CLEARING & GRUBBING
0007 0057000000-E 226  200 CY  6.00 1200.00 22.70 4540.00 22.93 4586.00UNDERCUT EXCAVATION
0008 0134000000-E 240  100 CY  4.00 400.00 18.50 1850.00 18.69 1869.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  500 CY  12.00 6000.00 9.55 4775.00 9.65 4825.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  500 SY  1.15 575.00 1.05 525.00 1.06 530.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  210 TON 20.50 4305.00 15.75 3307.50 15.91 3341.10FNDATION MATL, MINOR STRS
0012 0366000000-E 310  1,392 LF  22.00 30624.00 22.95 31946.40 23.18 32266.5615" RC PIPE CULV III
0013 0372000000-E 310  448 LF  25.00 11200.00 25.15 11267.20 25.40 11379.2018" RC PIPE CULV III
0014 0453000000-E 310  1 EA  655.00 655.00 880.00 880.00 868.69 868.69**" PIPE END SECTION

(18")
0015 0708000000-E 310  92 LF  20.00 1840.00 21.90 2014.80 22.12 2035.0415" BCCSP B 0.064"
0016 0720000000-E 310  48 LF  40.00 1920.00 29.00 1392.00 29.29 1405.9224" BCCSP B 0.064"
0017 0806000000-E 310  2 EA  225.00 450.00 120.00 240.00 121.21 242.4215" BCCS ELB B 0.064"
0018 0995000000-E 340  266 LF  9.00 2394.00 20.60 5479.60 20.81 5535.46PIPE REMOVAL
0019 1220000000-E 545  200 TON 15.00 3000.00 22.00 4400.00 22.22 4444.00INCIDENTAL STONE BASE
0020 1489000000-E 610  1,700 TON 31.05 52785.00 31.05 52785.00 31.33 53261.00ASP CONC BASE CRS B25.0B
0021 1498000000-E 610  2,620 TON 30.70 80434.00 30.70 80434.00 30.98 81167.60ASP CONC INTR CRS I19.0B
0022 1519000000-E 610  1,560 TON 32.75 51090.00 32.75 51090.00 33.05 51558.00ASP CONC SURF CRS S9.5B
0023 1560000000-E 620  300 TON 242.00 72600.00 242.00 72600.00 244.20 73260.00ASP FOR PLANT MIX  PG64-22
0024 2000000000-N 806  50 EA  125.00 6250.00 120.00 6000.00 151.52 7576.00RIGHT OF WAY MARKERS
0025 2286000000-N 840  29 EA  1000.00 29000.00 995.00 28855.00 1005.05 29146.45MASNRY DRAINAGE STRUCT
0026 2308000000-E 840 3.44 LF  185.00 636.40 320.00 1100.80 323.23 1111.91MASNRY DRAINAGE STRUCT
0027 2353000000-N 840  2 EA  310.00 620.00 250.00 500.00 252.53 505.06FRAME W/GRATE 840.16 STD
0028 2367000000-N 840  2 EA  310.00 620.00 195.00 390.00 196.97 393.94FRAME W/2GRTS 840.29 STD
0029 2374000000-N 840  4 EA  375.00 1500.00 275.00 1100.00 277.78 1111.12FRAME-GRT-HD 840.03 **

(E)
0030 2374000000-N 840  8 EA  375.00 3000.00 275.00 2200.00 277.78 2222.24FRAME-GRT-HD 840.03 **

(F)
0031 2374000000-N 840  12 EA  375.00 4500.00 275.00 3300.00 277.78 3333.36FRAME-GRT-HD 840.03 **

(G)
0032 2396000000-N 840  1 EA  275.00 275.00 170.00 170.00 171.72 171.72FRAME W/COVER STD 840.54
0033 2451000000-N 840  2 EA  350.00 700.00 200.00 400.00 202.02 404.04CONC APRON FOR DROP INLET
0034 2535000000-E 846  1,164 LF  14.50 16878.00 14.50 16878.00 14.65 17052.60**"X**" CONCRETE CURB

(8" X 18")
0035 2549000000-E 846  3,860 LF  15.15 58479.00 15.15 58479.00 15.30 59058.002'-6"CONC CURB & GUTTER
0036 2591000000-E 848  1,550 SY  24.50 37975.00 24.50 37975.00 24.75 38362.504" CONCRETE SIDEWALK



OCT 16, 2002 07:54 AM CUMBERLAND

TIP NO B-3442, B-3443 8.2443103 10:00AM 2 /  11 011

FED AID NO BRSTP-1006(17) 0.483 MI OCT 15 2002 C200494
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGES OVER LOCKS CREEK & CAPE FEAR RIVER & APPROACHES ON SR-1006.

BLYTHE CONSTRUCTION, INC. DANE CONSTRUCTION, INC. D. W. LYLE CORPORATION

CHARLOTTE,  NC MOORESVILLE,  NC MCKENNEY,  VA

0037 2598000000-E 848  130 SY  19.75 2567.50 19.75 2567.50 19.95 2593.50CONCRETE WHEELCHAIR RAMP
0038 2612000000-E 848  320 SY  49.60 15872.00 49.60 15872.00 50.10 16032.006" CONCRETE DRIVEWAY
0039 2655000000-E 852  620 SY  16.00 9920.00 16.00 9920.00 16.16 10019.205" MONO CONC ISLDS (KEY IN)
0040 2830000000-N 858  13 EA  350.00 4550.00 350.00 4550.00 217.17 2823.21ADJ MANHOLES
0041 2845000000-N 858  33 EA  250.00 8250.00 100.00 3300.00 303.03 9999.99ADJ METER OR VALVE BOXES
0042 3030000000-E 862  775 LF  9.25 7168.75 8.50 6587.50 10.05 7788.75STL BM GUARDRAIL
0043 3045000000-E 862  222 LF  10.25 2275.50 9.00 1998.00 11.11 2466.42SBGR SHOP CURVED
0044 3150000000-N 862  5 EA  10.00 50.00 30.00 150.00 10.86 54.30ADDIT GUARDRAIL POSTS
0045 3195000000-N 862  3 EA  300.00 900.00 400.00 1200.00 323.23 969.69GR ANCHOR TYPE AT-1
0046 3210000000-N 862  2 EA  350.00 700.00 475.00 950.00 378.79 757.58GR ANCHOR TYPE CAT-1
0047 3215000000-N 862  7 EA  1100.00 7700.00 750.00 5250.00 1085.86 7601.02GR ANCHOR TYPE III
0048 3270000000-N SP   6 EA  1600.00 9600.00 1600.00 9600.00 1520.20 9121.20GR ANCHOR TYPE 350
0049 3360000000-E 863  285 LF  1.00 285.00 1.00 285.00 1.01 287.85REMOVE EXISTING GUARDRAIL
0050 3628000000-E 876  140 TON 30.00 4200.00 28.00 3920.00 37.17 5203.80PLAIN RIP RAP, CLASS I
0051 3635000000-E 876  1,190 TON 20.00 23800.00 28.00 33320.00 27.42 32629.80PLAIN RIP RAP, CLASS II
0052 3649000000-E 876  90 TON 30.00 2700.00 18.80 1692.00 44.34 3990.60PLAIN RIP RAP, CLASS B
0053 3656000000-E 876  970 SY  1.00 970.00 3.50 3395.00 1.01 979.70FILTER FABRIC FOR DRAINGE
0054 4072000000-E 903  302 LF  3.25 981.50 1.65 498.30 3.28 990.56SUPPORT, 3-LB STL U-CHAN
0055 4096000000-N 904  2 EA  85.00 170.00 90.00 180.00 118.80 237.60SIGN ERECTION, TYPE D
0056 4102000000-N 904  19 EA  65.00 1235.00 60.00 1140.00 71.40 1356.60SIGN ERECTION, TYPE E
0057 4108000000-N 904  1 EA  85.00 85.00 70.00 70.00 93.20 93.20SIGN ERECTION, TYPE F
0058 4155000000-N 907  19 EA  20.00 380.00 5.00 95.00 8.30 157.70DISPOSE SIGN SYST U-CHAN
0059 4400000000-E 1110  380 SF  15.00 5700.00 5.40 2052.00 8.08 3070.40WORK ZONE SIGNS (STAT)
0060 4405000000-E 1110  208 SF  6.50 1352.00 3.50 728.00 14.14 2941.12WORK ZONE SIGNS (PORTABLE
0061 4410000000-E 1110  154 SF  11.25 1732.50 4.00 616.00 8.08 1244.32WORK ZONE SIGNS (BARRICDE
0062 4415000000-N 1115  1 EA  2500.00 2500.00 3950.00 3950.00 5050.51 5050.51FLASHING ARROW PNL TYPE C
0063 4425000000-N 1125  4 EA  15.00 60.00 20.00 80.00 20.20 80.80WARNING FLAG SETS
0064 4430000000-N 1130  59 EA  45.00 2655.00 50.00 2950.00 70.71 4171.89DRUMS
0065 4435000000-N 1135  25 EA  25.00 625.00 12.00 300.00 20.20 505.00CONES
0066 4445000000-E 1145  168 LF  16.00 2688.00 15.00 2520.00 15.15 2545.20BARRICADES (TYPE III)
0067 4455000000-N 1150  60 MD  150.00 9000.00 125.00 7500.00 151.52 9091.20FLAGGER
0068 4650000000-N 1251  77 EA  5.00 385.00 5.00 385.00 5.00 385.00TEMP RAISED PVMT MRKS
0069 4685000000-E 1205  705 LF  0.55 387.75 0.55 387.75 1.00 705.00THERMO PVT MKG LINES 4"90
0070 4686000000-E 1205  6,932 LF  0.58 4020.56 0.58 4020.56 1.00 6932.00THERMO PVT MKG LINES 4"120
0071 4695000000-E 1205  328 LF  1.20 393.60 1.20 393.60 1.00 328.008"WIDE THERMO 90 MILS
0072 4710000000-E 1205  116 LF  5.00 580.00 5.00 580.00 6.00 696.0024"WIDE THERMO 120 MILS
0073 4725000000-E 1205  10 EA  90.00 900.00 90.00 900.00 72.00 720.00THERMO PVT SYMBOL 90MILS
0074 4770000000-E 1205  2,263 LF  2.50 5657.50 2.50 5657.50 1.50 3394.504" COLD APPL PLSTIC LINES
0075 4810000000-E 1205  22,668 LF  0.17 3853.56 0.17 3853.56 0.22 4986.96PAINT PVMT MARKINGS 4"
0076 4845000000-N 1205  8 EA  60.00 480.00 60.00 480.00 35.00 280.00PAINT PVT MKG SYMBOL
0077 4900000000-N 1252  385 EA  4.50 1732.50 4.50 1732.50 5.00 1925.00PERM RAISED PVMT MARKERS



OCT 16, 2002 07:54 AM CUMBERLAND

TIP NO B-3442, B-3443 8.2443103 10:00AM 3 /  11 011

FED AID NO BRSTP-1006(17) 0.483 MI OCT 15 2002 C200494
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGES OVER LOCKS CREEK & CAPE FEAR RIVER & APPROACHES ON SR-1006.
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0078 5300000000-E 1505  60 TON 22.00 1320.00 29.50 1770.00 30.40 1824.00FND CONDIT MAT CL *******
(VI)

0079 5306000000-E SP   60 TON 20.00 1200.00 24.50 1470.00 30.40 1824.00BEDDING MATL, CL ********
(IV)

0080 5360000000-E 1510  30 LF  32.00 960.00 15.33 459.90 30.40 912.006" DI WATER PIPE  PC 350
0081 5402000000-E 1510  5,025 LB  3.50 17587.50 4.76 23919.00 5.00 25125.00DI RES JT FITTNS
0082 5480000000-E 1510  70 LB  3.50 245.00 4.63 324.10 5.00 350.00DI H2O FITTINGS 250# MIN
0083 5516000000-E 1510  12 EA  85.00 1020.00 49.50 594.00 260.61 3127.321" CORPORATION STOP
0084 5540000000-E 1510  1 EA  575.00 575.00 520.00 520.00 803.03 803.036" GATE V&VB 200# WP
0085 5546000000-E 1510  1 EA  650.00 650.00 790.00 790.00 1050.51 1050.518" GATE V&VB *****WP

(200#)
0086 5558000000-E 1510  3 EA  1000.00 3000.00 1432.00 4296.00 2010.10 6030.3012" GATE V&VB *****WP

(200#)
0087 5582000000-E 1510  4 EA  175.00 700.00 123.00 492.00 282.83 1131.32**"X **" TAPPING SADDLE

(12" X 1")
0088 5582000000-E 1510  1 EA  200.00 200.00 139.00 139.00 176.77 176.77**"X **" TAPPING SADDLE

(12" X 2")
0089 5582000000-E 1510  3 EA  150.00 450.00 66.00 198.00 227.27 681.81**"X **" TAPPING SADDLE

(2" X 1")
0090 5582000000-E 1510  5 EA  150.00 750.00 77.00 385.00 141.41 707.05**"X **" TAPPING SADDLE

(6" X 1")
0091 5648000000-N 1510  12 EA  300.00 3600.00 96.00 1152.00 424.24 5090.88RELOCATE EXIST WAT METER
0092 5660000000-N SP   4 EA  85.00 340.00 56.00 224.00 287.88 1151.52REMOVE WATER METER
0093 5672000000-N 1510  3 EA  1250.00 3750.00 1333.00 3999.00 3555.56 10666.68RELOCATE EXIST FIRE HYD
0094 5690000000-E 1520  8 LF  30.00 240.00 35.50 284.00 49.95 399.60**" PVC SEWER PIPE, SDR**

(4", 26)
0095 5726000000-E 1520  276 LF  60.00 16560.00 46.14 12734.64 52.22 14412.728" DI SEWER PIPE  PC 350
0096 5738000000-E 1520  504 LF  20.00 10080.00 56.30 28375.20 63.84 32175.3612" DI SEWER PIPE PC 350
0097 5768000000-N 1520  1 EA  225.00 225.00 520.00 520.00 353.54 353.54SANITARY SEWER CLEAN-OUT
0098 5775000000-E 1525  2 EA  1650.00 3300.00 1139.00 2278.00 4409.09 8818.184'DIA PC SS MH 0-6'
0099 5780000000-E 1525 15.42 LF  140.00 2158.80 145.00 2235.90 313.13 4828.46PC CONC MH WALL *'D 6'+

(4')
0100 5798000000-E 1530  267 LF  25.00 6675.00 20.35 5433.45 13.13 3505.71FIL OR REMV **" PIPE, ***

(8", DI SEWER)
0101 5816000000-N 1530  1 EA  450.00 450.00 940.34 940.34 3313.13 3313.13BRK DN,PLUG & FILL UT MH
0102 5882000000-N SP   1 EA  255.00 255.00 205.00 205.00 308.08 308.08GENERIC UTILITY ITEM (EA)

2" BALL VALVE
0103 5888000000-E SP   338 LF  9.00 3042.00 2.43 821.34 5.11 1727.18GENERIC UTILITY ITEM (LF)

1" PE WATER TUBING, DR 7, 200#WP
0104 5888000000-E SP   504 LF  55.00 27720.00 52.00 26208.00 63.64 32074.56GENERIC UTILITY ITEM (LF)

12" DI RESTRAINED JOINT SEWER FORCE MAIN PIPE, PC
350

0105 5888000000-E SP   710 LF  50.00 35500.00 47.60 33796.00 63.64 45184.40GENERIC UTILITY ITEM (LF)
12" DI RESTRAINED JOINT WATER PIPE, PC 350

0106 5888000000-E SP   45 LF  10.00 450.00 6.87 309.15 7.32 329.40GENERIC UTILITY ITEM (LF)
2" PE WATER TUBING, DR 7, 200#WP

0107 5906000000-E SP   2,605 LB  3.50 9117.50 4.66 12139.30 5.00 13025.00GENERIC UTILITY ITEM (LB)
DI RESTRAINED JOINT SEWER PIPEFITTINGS
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0108 6000000000-E 1605  2,115 LF  2.50 5287.50 3.00 6345.00 2.68 5668.20TEMPORARY SILT FENCE
0109 6006000000-E 1610  200 TON 50.00 10000.00 35.86 7172.00 36.21 7242.00EROS CONTRL STONE CL A
0110 6009000000-E 1610  755 TON 50.00 37750.00 18.80 14194.00 18.99 14337.45EROS CONTRL STONE CL B
0111 6012000000-E 1610  795 TON 50.00 39750.00 15.75 12521.25 15.91 12648.45SEDIMENT CONTROL STONE
0112 6015000000-E 1615  2 ACR 500.00 1000.00 1000.00 2000.00 1000.00 2000.00TEMPORARY MULCHING
0113 6018000000-E 1620  100 LB  4.50 450.00 8.00 800.00 8.00 800.00SEED FOR TEMP SEEDING
0114 6021000000-E 1620 0.5 TON 300.00 150.00 2000.00 1000.00 2000.00 1000.00FERT FOR TEMP SEEDING
0115 6024000000-E 1622  90 LF  10.00 900.00 22.20 1998.00 22.42 2017.80TEMPORARY SLOPE DRAINS
0116 6027000000-N 1622  3 EA  200.00 600.00 275.00 825.00 277.78 833.34INLET PROTCN @ SLOPE DRNS
0117 6030000000-E 1630  1,865 CY  6.50 12122.50 9.20 17158.00 9.29 17325.85SILT EXCAVATION
0118 6033000000-E 1631  1,000 SY  2.00 2000.00 2.50 2500.00 2.50 2500.00SYNTHETIC ROVING
0119 6036000000-E 1631  1,000 SY  2.00 2000.00 3.00 3000.00 3.00 3000.00MATTING FOR EROS CONTROL
0120 6070000000-N SP   12 EA  0.01 0.12 375.00 4500.00 1119.73 13436.76SPECIAL STILLING BASINS
0121 6084000000-E 1660 2.5 ACR 1000.00 2500.00 2500.00 6250.00 2500.00 6250.00SEEDING AND MULCHING
0122 6087000000-E 1660 1.5 ACR 50.00 75.00 80.00 120.00 80.00 120.00MOWING
0123 6090000000-E 1661  50 LB  3.00 150.00 12.00 600.00 12.00 600.00SEED FOR REPAIR SEEDING
0124 6093000000-E 1661 0.25 TON 385.00 96.25 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0125 6096000000-E 1662  50 LB  3.00 150.00 3.00 150.00 3.00 150.00SEED FOR SUPP SEEDING
0126 6108000000-E 1665 1.75 TON 300.00 525.00 400.00 700.00 400.00 700.00FERTILIZER TOPDRESSING
0127 6114000000-N SP  3.5 HR  25.00 87.50 45.00 157.50 45.00 157.50SPECIALIZED HAND MOWING
0128 6117000000-N 1675  16 EA  250.00 4000.00 250.00 4000.00 250.00 4000.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0129 8021000000-N SP  Lump Sum 275000.00 620000.00 135000.00REMV EXIST STR **********
(30+96.50 -L-)

0130 8035000000-N 402 Lump Sum 450000.00 245000.00 1025000.00REMV EXIST STR **********
(22+25.00 -L-)

0131 8091000000-N 410 Lump Sum 25000.00 2200.00 3100.00FND EXCAV B** STA *******
(1,22+25.00 -L-)

0132 8091000000-N 410 Lump Sum 25000.00 2200.00 4150.00FND EXCAV B** STA *******
(4,22+25.00 -L-)

0133 8105500000-E SP   522 LF  650.00 339300.00 805.00 420210.00 645.54 336971.88**'-**" DRILLD PIER IN SOIL
(6'-6")

0134 8111000000-E SP  93.6 LF  300.00 28080.00 285.00 26676.00 277.78 26000.21PERM STL CASING FOR ** PIER
(6'-6")

0135 8113000000-N SP   6 EA  700.00 4200.00 500.00 3000.00 505.05 3030.30SID INSPECTION
0136 8114000000-N SP   6 EA  1100.00 6600.00 1000.00 6000.00 1010.10 6060.60SPT TESTING
0137 8115000000-N SP   2 EA  2200.00 4400.00 2200.00 4400.00 2020.20 4040.40CROSSHOLE SONIC LOGGING
0138 8116000000-E SP   3,222 LF  12.00 38664.00 9.75 31414.50 8.08 26033.76CSL TUBES
0139 8147000000-E 420 58,196.5 SF  16.00 931144.00 17.50 1018438.75 17.31 1007381.42REINF CONCRETE DECK SLAB
0140 8161000000-E 420  43,626 SF  0.28 12215.28 0.29 12651.54 0.26 11342.76GROOVING BRIDGE FLOORS
0141 8182000000-E 420  967 CY  465.00 449655.00 505.00 488335.00 400.00 386800.00CLASS A CONCRETE (BRIDGE)
0142 8210000000-N 422 Lump Sum 35000.00 23750.00 49750.00BRG APPR SLAB ***********

(22+25.00 -L-)
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0143 8210000000-N 422 Lump Sum 35000.00 28000.00 38250.00BRG APPR SLAB ***********
(30+96.50 -L-)

0144 8217000000-E 425  285,890 LB  0.55 157239.50 0.50 142945.00 0.51 145803.90REINF STEEL (BRIDGE)
0145 8238000000-E 425  39,159 LB  0.75 29369.25 0.75 29369.25 0.83 32501.97SPIRAL COL REINF STL BRG
0146 8265000000-E 430 1,399.42 LF  125.00 174927.50 145.00 202915.90 147.42 206302.5054" PRESTR CONCRETE GIRDR
0147 8280000000-E 440 Lump Sum 1200000.00 1450000.00 1303904.39STRUCTURAL STEEL
0148 8364000000-E 450  5,150 LF  19.50 100425.00 21.50 110725.00 21.00 108150.00HP12X53 PILES
0149 8608000000-E 876  890 TON 20.00 17800.00 29.00 25810.00 35.65 31728.50PLAIN RIP RAP II (2'-0")
0150 8622000000-E 876  984 SY  8.00 7872.00 2.45 2410.80 2.09 2056.56FILTER FABRIC FOR DRAINAGE
0151 8650000000-N SP  Lump Sum 125000.00 100000.00 108750.00POT BEARINGS
0152 8657000000-N 430 Lump Sum 10000.00 4500.00 7050.00ELASTOMERIC BEARINGS
0153 8692000000-N SP  Lump Sum 3500.00 4750.00 5750.00EVAZOTE JOINT SEALS
0154 8713000000-N SP  Lump Sum 45000.00 65000.00 83750.00MODULAR EXP JOINT SEALS
0155 8727000000-N SP  Lump Sum 16500.00 16500.00 15600.00ELEC CONDUIT SYS ********

(22+25.00 -L-)
0156 8727000000-N SP  Lump Sum 7500.00 8500.00 7750.00ELEC CONDUIT SYS ********

(30+96.50 -L-)
0157 8860000000-N SP  Lump Sum 102000.00 103000.00 106000.00GENERIC STRUCTURE ITEM (LS)

INSTALL 12" DIA RJ FORCE MAIN AT STATION 22+25.00 -L-
0158 8860000000-N SP  Lump Sum 94000.00 95000.00 98000.00GENERIC STRUCTURE ITEM (LS)

INSTALL 12" DIA RJ WATER MAIN AT STATION 22+25.00 -L-
0159 8860000000-N SP  Lump Sum 30800.00 31750.00 32250.00GENERIC STRUCTURE ITEM (LS)

INSTALL 12" DIA RJ WATER MAIN AT STATION 30+96.50 -L-
0160 8860000000-N SP  Lump Sum 55000.00 55250.00 57701.86GENERIC STRUCTURE ITEM (LS)

INSTALL 4" PVC TELEPHONE CONDUIT AT STATION
22+25.00 -L-

0161 8860000000-N SP  Lump Sum 21500.00 21750.00 23293.72GENERIC STRUCTURE ITEM (LS)
INSTALL 4" PVC TELEPHONE CONDUIT AT STATION
30+96.50 -L-

0162 8867000000-E SP  1,781.34 LF  145.00 258294.30 107.00 190603.38 120.64 214900.86GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

0163 8867000000-E SP   774 LF  100.00 77400.00 112.00 86688.00 114.55 88661.70GENERIC STRUCTURE ITEM (LF)
PP30X0.50 STEEL PILES

0164 8897000000-N SP   16 EA  3250.00 52000.00 3250.00 52000.00 3281.45 52503.20GENERIC STRUCTURE ITEM (EA)
DECORATIVE FIXTURE AND POLE

0165 8897000000-N SP   1 EA  3000.00 3000.00 1300.00 1300.00 1513.61 1513.61GENERIC STRUCTURE ITEM (EA)
DYNAMIC LOAD TEST

 

    TOTAL 6875093.80 TOTAL 7380298.41 TOTAL 7611164.86CONTRACT TOTAL

 

    SUB-TOTAL 1626707.97 SUB-TOTAL 1647255.29 SUB-TOTAL 1814330.76ROADWAY ITEMS
    SUB-TOTAL 5248385.83 SUB-TOTAL 5733043.12 SUB-TOTAL 5796834.10STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 390000.00 400000.00 450000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 90000.00 80000.00 80000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 17200.00 10000.00 30000.00REINF BRG APPR **********

(22+25.00)
0004 0029000000-N SP  Lump Sum 15800.00 10000.00 30000.00REINF BRG APPR **********

(30+96.50)
0005 0043000000-N 226 Lump Sum 288000.00 275000.00 275000.00GRADING
0006 0050000000-E 226  1 ACR 2.00 2.00 1.15 1.15 1.15 1.15SUPP CLEARING & GRUBBING
0007 0057000000-E 226  200 CY  24.00 4800.00 22.70 4540.00 22.70 4540.00UNDERCUT EXCAVATION
0008 0134000000-E 240  100 CY  20.00 2000.00 18.50 1850.00 18.50 1850.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  500 CY  10.00 5000.00 9.55 4775.00 9.55 4775.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  500 SY  1.10 550.00 1.05 525.00 1.05 525.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  210 TON 16.50 3465.00 15.75 3307.50 15.75 3307.50FNDATION MATL, MINOR STRS
0012 0366000000-E 310  1,392 LF  24.00 33408.00 22.95 31946.40 22.95 31946.4015" RC PIPE CULV III
0013 0372000000-E 310  448 LF  26.50 11872.00 25.15 11267.20 25.15 11267.2018" RC PIPE CULV III
0014 0453000000-E 310  1 EA  900.00 900.00 860.00 860.00 860.00 860.00**" PIPE END SECTION

(18")
0015 0708000000-E 310  92 LF  23.00 2116.00 21.90 2014.80 21.90 2014.8015" BCCSP B 0.064"
0016 0720000000-E 310  48 LF  31.00 1488.00 29.00 1392.00 29.00 1392.0024" BCCSP B 0.064"
0017 0806000000-E 310  2 EA  126.00 252.00 120.00 240.00 120.00 240.0015" BCCS ELB B 0.064"
0018 0995000000-E 340  266 LF  22.00 5852.00 20.60 5479.60 20.60 5479.60PIPE REMOVAL
0019 1220000000-E 545  200 TON 23.00 4600.00 22.00 4400.00 22.00 4400.00INCIDENTAL STONE BASE
0020 1489000000-E 610  1,700 TON 32.60 55420.00 31.05 52785.00 31.05 52785.00ASP CONC BASE CRS B25.0B
0021 1498000000-E 610  2,620 TON 32.25 84495.00 30.70 80434.00 30.70 80434.00ASP CONC INTR CRS I19.0B
0022 1519000000-E 610  1,560 TON 34.50 53820.00 32.75 51090.00 32.75 51090.00ASP CONC SURF CRS S9.5B
0023 1560000000-E 620  300 TON 254.00 76200.00 242.00 72600.00 242.00 72600.00ASP FOR PLANT MIX  PG64-22
0024 2000000000-N 806  50 EA  160.00 8000.00 120.00 6000.00 120.00 6000.00RIGHT OF WAY MARKERS
0025 2286000000-N 840  29 EA  1050.00 30450.00 995.00 28855.00 995.00 28855.00MASNRY DRAINAGE STRUCT
0026 2308000000-E 840 3.44 LF  320.00 1100.80 320.00 1100.80 320.00 1100.80MASNRY DRAINAGE STRUCT
0027 2353000000-N 840  2 EA  260.00 520.00 250.00 500.00 250.00 500.00FRAME W/GRATE 840.16 STD
0028 2367000000-N 840  2 EA  205.00 410.00 195.00 390.00 195.00 390.00FRAME W/2GRTS 840.29 STD
0029 2374000000-N 840  4 EA  290.00 1160.00 275.00 1100.00 275.00 1100.00FRAME-GRT-HD 840.03 **

(E)
0030 2374000000-N 840  8 EA  290.00 2320.00 275.00 2200.00 275.00 2200.00FRAME-GRT-HD 840.03 **

(F)
0031 2374000000-N 840  12 EA  290.00 3480.00 275.00 3300.00 275.00 3300.00FRAME-GRT-HD 840.03 **

(G)
0032 2396000000-N 840  1 EA  180.00 180.00 170.00 170.00 170.00 170.00FRAME W/COVER STD 840.54
0033 2451000000-N 840  2 EA  210.00 420.00 200.00 400.00 200.00 400.00CONC APRON FOR DROP INLET
0034 2535000000-E 846  1,164 LF  15.25 17751.00 14.50 16878.00 14.50 16878.00**"X**" CONCRETE CURB

(8" X 18")
0035 2549000000-E 846  3,860 LF  16.00 61760.00 15.15 58479.00 15.15 58479.002'-6"CONC CURB & GUTTER
0036 2591000000-E 848  1,550 SY  25.75 39912.50 24.50 37975.00 24.50 37975.004" CONCRETE SIDEWALK
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0037 2598000000-E 848  130 SY  20.75 2697.50 19.75 2567.50 19.75 2567.50CONCRETE WHEELCHAIR RAMP
0038 2612000000-E 848  320 SY  52.00 16640.00 49.60 15872.00 49.60 15872.006" CONCRETE DRIVEWAY
0039 2655000000-E 852  620 SY  17.00 10540.00 16.00 9920.00 16.00 9920.005" MONO CONC ISLDS (KEY IN)
0040 2830000000-N 858  13 EA  225.00 2925.00 215.00 2795.00 215.00 2795.00ADJ MANHOLES
0041 2845000000-N 858  33 EA  315.00 10395.00 300.00 9900.00 300.00 9900.00ADJ METER OR VALVE BOXES
0042 3030000000-E 862  775 LF  10.50 8137.50 9.25 7168.75 9.95 7711.25STL BM GUARDRAIL
0043 3045000000-E 862  222 LF  11.50 2553.00 10.25 2275.50 11.00 2442.00SBGR SHOP CURVED
0044 3150000000-N 862  5 EA  11.00 55.00 10.00 50.00 10.75 53.75ADDIT GUARDRAIL POSTS
0045 3195000000-N 862  3 EA  340.00 1020.00 300.00 900.00 320.00 960.00GR ANCHOR TYPE AT-1
0046 3210000000-N 862  2 EA  400.00 800.00 350.00 700.00 375.00 750.00GR ANCHOR TYPE CAT-1
0047 3215000000-N 862  7 EA  1130.00 7910.00 1100.00 7700.00 1075.00 7525.00GR ANCHOR TYPE III
0048 3270000000-N SP   6 EA  1600.00 9600.00 1600.00 9600.00 1505.00 9030.00GR ANCHOR TYPE 350
0049 3360000000-E 863  285 LF  1.05 299.25 1.00 285.00 1.00 285.00REMOVE EXISTING GUARDRAIL
0050 3628000000-E 876  140 TON 39.00 5460.00 36.80 5152.00 36.80 5152.00PLAIN RIP RAP, CLASS I
0051 3635000000-E 876  1,190 TON 28.50 33915.00 27.15 32308.50 27.15 32308.50PLAIN RIP RAP, CLASS II
0052 3649000000-E 876  90 TON 50.00 4500.00 43.90 3951.00 43.90 3951.00PLAIN RIP RAP, CLASS B
0053 3656000000-E 876  970 SY  1.05 1018.50 1.00 970.00 1.00 970.00FILTER FABRIC FOR DRAINGE
0054 4072000000-E 903  302 LF  4.50 1359.00 4.25 1283.50 4.25 1283.50SUPPORT, 3-LB STL U-CHAN
0055 4096000000-N 904  2 EA  115.00 230.00 110.00 220.00 110.00 220.00SIGN ERECTION, TYPE D
0056 4102000000-N 904  19 EA  80.00 1520.00 75.00 1425.00 75.00 1425.00SIGN ERECTION, TYPE E
0057 4108000000-N 904  1 EA  110.00 110.00 105.00 105.00 105.00 105.00SIGN ERECTION, TYPE F
0058 4155000000-N 907  19 EA  6.00 114.00 5.00 95.00 5.00 95.00DISPOSE SIGN SYST U-CHAN
0059 4400000000-E 1110  380 SF  8.50 3230.00 8.00 3040.00 8.00 3040.00WORK ZONE SIGNS (STAT)
0060 4405000000-E 1110  208 SF  15.00 3120.00 14.00 2912.00 14.00 2912.00WORK ZONE SIGNS (PORTABLE
0061 4410000000-E 1110  154 SF  8.50 1309.00 8.00 1232.00 8.00 1232.00WORK ZONE SIGNS (BARRICDE
0062 4415000000-N 1115  1 EA  5000.00 5000.00 5000.00 5000.00 5000.00 5000.00FLASHING ARROW PNL TYPE C
0063 4425000000-N 1125  4 EA  21.00 84.00 20.00 80.00 20.00 80.00WARNING FLAG SETS
0064 4430000000-N 1130  59 EA  74.00 4366.00 70.00 4130.00 70.00 4130.00DRUMS
0065 4435000000-N 1135  25 EA  21.00 525.00 20.00 500.00 20.00 500.00CONES
0066 4445000000-E 1145  168 LF  16.00 2688.00 15.00 2520.00 15.00 2520.00BARRICADES (TYPE III)
0067 4455000000-N 1150  60 MD  157.00 9420.00 150.00 9000.00 150.00 9000.00FLAGGER
0068 4650000000-N 1251  77 EA  6.00 462.00 5.00 385.00 8.60 662.20TEMP RAISED PVMT MRKS
0069 4685000000-E 1205  705 LF  0.60 423.00 1.00 705.00 1.10 775.50THERMO PVT MKG LINES 4"90
0070 4686000000-E 1205  6,932 LF  0.65 4505.80 1.00 6932.00 1.10 7625.20THERMO PVT MKG LINES 4"120
0071 4695000000-E 1205  328 LF  1.30 426.40 1.00 328.00 1.10 360.808"WIDE THERMO 90 MILS
0072 4710000000-E 1205  116 LF  6.00 696.00 6.00 696.00 6.45 748.2024"WIDE THERMO 120 MILS
0073 4725000000-E 1205  10 EA  100.00 1000.00 72.00 720.00 77.00 770.00THERMO PVT SYMBOL 90MILS
0074 4770000000-E 1205  2,263 LF  2.65 5996.95 1.50 3394.50 1.60 3620.804" COLD APPL PLSTIC LINES
0075 4810000000-E 1205  22,668 LF  0.20 4533.60 0.22 4986.96 0.25 5667.00PAINT PVMT MARKINGS 4"
0076 4845000000-N 1205  8 EA  65.00 520.00 35.00 280.00 35.00 280.00PAINT PVT MKG SYMBOL
0077 4900000000-N 1252  385 EA  5.00 1925.00 5.00 1925.00 5.00 1925.00PERM RAISED PVMT MARKERS



OCT 16, 2002 07:54 AM CUMBERLAND

TIP NO B-3442, B-3443 8.2443103 10:00AM 8 /  11 011

FED AID NO BRSTP-1006(17) 0.483 MI OCT 15 2002 C200494
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGES OVER LOCKS CREEK & CAPE FEAR RIVER & APPROACHES ON SR-1006.

ENGLISH CONSTRUCTION CO.,
INC.

T. A. LOVING COMPANY UNITED CONTRACTORS, INC. D/B/A
UNITED CONTRS., INC. OF IOWA

LYNCHBURG,  VA GOLDSBORO,  NC JOHNSTON,  IA

0078 5300000000-E 1505  60 TON 32.00 1920.00 25.00 1500.00 30.10 1806.00FND CONDIT MAT CL *******
(VI)

0079 5306000000-E SP   60 TON 32.00 1920.00 25.00 1500.00 30.10 1806.00BEDDING MATL, CL ********
(IV)

0080 5360000000-E 1510  30 LF  32.00 960.00 30.00 900.00 30.10 903.006" DI WATER PIPE  PC 350
0081 5402000000-E 1510  5,025 LB  5.20 26130.00 5.00 25125.00 4.95 24873.75DI RES JT FITTNS
0082 5480000000-E 1510  70 LB  5.20 364.00 4.00 280.00 4.95 346.50DI H2O FITTINGS 250# MIN
0083 5516000000-E 1510  12 EA  275.00 3300.00 100.00 1200.00 258.00 3096.001" CORPORATION STOP
0084 5540000000-E 1510  1 EA  850.00 850.00 600.00 600.00 795.00 795.006" GATE V&VB 200# WP
0085 5546000000-E 1510  1 EA  1100.00 1100.00 800.00 800.00 1040.00 1040.008" GATE V&VB *****WP

(200#)
0086 5558000000-E 1510  3 EA  2100.00 6300.00 1500.00 4500.00 1990.00 5970.0012" GATE V&VB *****WP

(200#)
0087 5582000000-E 1510  4 EA  240.00 960.00 200.00 800.00 225.00 900.00**"X **" TAPPING SADDLE

(12" X 1")
0088 5582000000-E 1510  1 EA  300.00 300.00 250.00 250.00 280.00 280.00**"X **" TAPPING SADDLE

(12" X 2")
0089 5582000000-E 1510  3 EA  150.00 450.00 75.00 225.00 140.00 420.00**"X **" TAPPING SADDLE

(2" X 1")
0090 5582000000-E 1510  5 EA  185.00 925.00 100.00 500.00 175.00 875.00**"X **" TAPPING SADDLE

(6" X 1")
0091 5648000000-N 1510  12 EA  450.00 5400.00 400.00 4800.00 420.00 5040.00RELOCATE EXIST WAT METER
0092 5660000000-N SP   4 EA  300.00 1200.00 200.00 800.00 285.00 1140.00REMOVE WATER METER
0093 5672000000-N 1510  3 EA  3700.00 11100.00 1000.00 3000.00 3520.00 10560.00RELOCATE EXIST FIRE HYD
0094 5690000000-E 1520  8 LF  60.00 480.00 25.00 200.00 49.45 395.60**" PVC SEWER PIPE, SDR**

(4", 26)
0095 5726000000-E 1520  276 LF  55.00 15180.00 60.00 16560.00 51.70 14269.208" DI SEWER PIPE  PC 350
0096 5738000000-E 1520  504 LF  66.00 33264.00 75.00 37800.00 63.20 31852.8012" DI SEWER PIPE PC 350
0097 5768000000-N 1520  1 EA  370.00 370.00 200.00 200.00 350.00 350.00SANITARY SEWER CLEAN-OUT
0098 5775000000-E 1525  2 EA  4600.00 9200.00 2000.00 4000.00 4365.00 8730.004'DIA PC SS MH 0-6'
0099 5780000000-E 1525 15.42 LF  325.00 5011.50 200.00 3084.00 310.00 4780.20PC CONC MH WALL *'D 6'+

(4')
0100 5798000000-E 1530  267 LF  14.00 3738.00 20.00 5340.00 13.00 3471.00FIL OR REMV **" PIPE, ***

(8", DI SEWER)
0101 5816000000-N 1530  1 EA  3450.00 3450.00 1000.00 1000.00 3280.00 3280.00BRK DN,PLUG & FILL UT MH
0102 5882000000-N SP   1 EA  320.00 320.00 400.00 400.00 305.00 305.00GENERIC UTILITY ITEM (EA)

2" BALL VALVE
0103 5888000000-E SP   338 LF  5.30 1791.40 10.00 3380.00 5.05 1706.90GENERIC UTILITY ITEM (LF)

1" PE WATER TUBING, DR 7, 200#WP
0104 5888000000-E SP   504 LF  66.00 33264.00 60.00 30240.00 63.00 31752.00GENERIC UTILITY ITEM (LF)

12" DI RESTRAINED JOINT SEWER FORCE MAIN PIPE, PC
350

0105 5888000000-E SP   710 LF  66.00 46860.00 50.00 35500.00 63.00 44730.00GENERIC UTILITY ITEM (LF)
12" DI RESTRAINED JOINT WATER PIPE, PC 350

0106 5888000000-E SP   45 LF  8.00 360.00 15.00 675.00 7.25 326.25GENERIC UTILITY ITEM (LF)
2" PE WATER TUBING, DR 7, 200#WP

0107 5906000000-E SP   2,605 LB  5.20 13546.00 6.00 15630.00 4.95 12894.75GENERIC UTILITY ITEM (LB)
DI RESTRAINED JOINT SEWER PIPEFITTINGS



OCT 16, 2002 07:54 AM CUMBERLAND

TIP NO B-3442, B-3443 8.2443103 10:00AM 9 /  11 011

FED AID NO BRSTP-1006(17) 0.483 MI OCT 15 2002 C200494
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGES OVER LOCKS CREEK & CAPE FEAR RIVER & APPROACHES ON SR-1006.

ENGLISH CONSTRUCTION CO.,
INC.

T. A. LOVING COMPANY UNITED CONTRACTORS, INC. D/B/A
UNITED CONTRS., INC. OF IOWA

LYNCHBURG,  VA GOLDSBORO,  NC JOHNSTON,  IA

0108 6000000000-E 1605  2,115 LF  2.80 5922.00 1.90 4018.50 2.65 5604.75TEMPORARY SILT FENCE
0109 6006000000-E 1610  200 TON 38.00 7600.00 35.85 7170.00 35.85 7170.00EROS CONTRL STONE CL A
0110 6009000000-E 1610  755 TON 20.00 15100.00 18.80 14194.00 18.80 14194.00EROS CONTRL STONE CL B
0111 6012000000-E 1610  795 TON 16.50 13117.50 15.75 12521.25 15.75 12521.25SEDIMENT CONTROL STONE
0112 6015000000-E 1615  2 ACR 1050.00 2100.00 1000.00 2000.00 1075.00 2150.00TEMPORARY MULCHING
0113 6018000000-E 1620  100 LB  8.50 850.00 8.00 800.00 8.60 860.00SEED FOR TEMP SEEDING
0114 6021000000-E 1620 0.5 TON 2200.00 1100.00 2000.00 1000.00 2150.00 1075.00FERT FOR TEMP SEEDING
0115 6024000000-E 1622  90 LF  23.50 2115.00 22.20 1998.00 22.20 1998.00TEMPORARY SLOPE DRAINS
0116 6027000000-N 1622  3 EA  300.00 900.00 275.00 825.00 275.00 825.00INLET PROTCN @ SLOPE DRNS
0117 6030000000-E 1630  1,865 CY  10.00 18650.00 9.20 17158.00 9.20 17158.00SILT EXCAVATION
0118 6033000000-E 1631  1,000 SY  2.65 2650.00 2.50 2500.00 2.70 2700.00SYNTHETIC ROVING
0119 6036000000-E 1631  1,000 SY  3.15 3150.00 3.00 3000.00 3.25 3250.00MATTING FOR EROS CONTROL
0120 6070000000-N SP   12 EA  1000.00 12000.00 450.00 5400.00 1000.00 12000.00SPECIAL STILLING BASINS
0121 6084000000-E 1660 2.5 ACR 2650.00 6625.00 2500.00 6250.00 3335.00 8337.50SEEDING AND MULCHING
0122 6087000000-E 1660 1.5 ACR 85.00 127.50 80.00 120.00 85.00 127.50MOWING
0123 6090000000-E 1661  50 LB  13.00 650.00 12.00 600.00 12.90 645.00SEED FOR REPAIR SEEDING
0124 6093000000-E 1661 0.25 TON 1100.00 275.00 1000.00 250.00 1075.00 268.75FERT FOR REPAIR SEEDING
0125 6096000000-E 1662  50 LB  3.15 157.50 3.00 150.00 3.25 162.50SEED FOR SUPP SEEDING
0126 6108000000-E 1665 1.75 TON 420.00 735.00 400.00 700.00 430.00 752.50FERTILIZER TOPDRESSING
0127 6114000000-N SP  3.5 HR  50.00 175.00 45.00 157.50 50.00 175.00SPECIALIZED HAND MOWING
0128 6117000000-N 1675  16 EA  265.00 4240.00 250.00 4000.00 270.00 4320.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0129 8021000000-N SP  Lump Sum 240000.00 200000.00 100000.00REMV EXIST STR **********
(30+96.50 -L-)

0130 8035000000-N 402 Lump Sum 600000.00 1000000.00 750000.00REMV EXIST STR **********
(22+25.00 -L-)

0131 8091000000-N 410 Lump Sum 5000.00 4500.00 15000.00FND EXCAV B** STA *******
(1,22+25.00 -L-)

0132 8091000000-N 410 Lump Sum 5000.00 4500.00 15000.00FND EXCAV B** STA *******
(4,22+25.00 -L-)

0133 8105500000-E SP   522 LF  904.00 471888.00 645.50 336951.00 825.00 430650.00**'-**" DRILLD PIER IN SOIL
(6'-6")

0134 8111000000-E SP  93.6 LF  317.00 29671.20 285.00 26676.00 600.00 56160.00PERM STL CASING FOR ** PIER
(6'-6")

0135 8113000000-N SP   6 EA  600.00 3600.00 500.00 3000.00 2000.00 12000.00SID INSPECTION
0136 8114000000-N SP   6 EA  1100.00 6600.00 1000.00 6000.00 2000.00 12000.00SPT TESTING
0137 8115000000-N SP   2 EA  2300.00 4600.00 2000.00 4000.00 4000.00 8000.00CROSSHOLE SONIC LOGGING
0138 8116000000-E SP   3,222 LF  9.00 28998.00 13.50 43497.00 10.00 32220.00CSL TUBES
0139 8147000000-E 420 58,196.5 SF  14.25 829300.13 18.00 1047537.00 18.10 1053356.65REINF CONCRETE DECK SLAB
0140 8161000000-E 420  43,626 SF  0.25 10906.50 0.24 10470.24 0.50 21813.00GROOVING BRIDGE FLOORS
0141 8182000000-E 420  967 CY  456.00 440952.00 455.00 439985.00 500.00 483500.00CLASS A CONCRETE (BRIDGE)
0142 8210000000-N 422 Lump Sum 29600.00 25000.00 40000.00BRG APPR SLAB ***********

(22+25.00 -L-)
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TIP NO B-3442, B-3443 8.2443103 10:00AM 10 /  11 011

FED AID NO BRSTP-1006(17) 0.483 MI OCT 15 2002 C200494
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGES OVER LOCKS CREEK & CAPE FEAR RIVER & APPROACHES ON SR-1006.

ENGLISH CONSTRUCTION CO.,
INC.

T. A. LOVING COMPANY UNITED CONTRACTORS, INC. D/B/A
UNITED CONTRS., INC. OF IOWA

LYNCHBURG,  VA GOLDSBORO,  NC JOHNSTON,  IA

0143 8210000000-N 422 Lump Sum 29600.00 23000.00 40000.00BRG APPR SLAB ***********
(30+96.50 -L-)

0144 8217000000-E 425  285,890 LB  0.50 142945.00 0.55 157239.50 0.55 157239.50REINF STEEL (BRIDGE)
0145 8238000000-E 425  39,159 LB  1.00 39159.00 0.85 33285.15 1.20 46990.80SPIRAL COL REINF STL BRG
0146 8265000000-E 430 1,399.42 LF  128.00 179125.76 235.00 328863.70 135.00 188921.7054" PRESTR CONCRETE GIRDR
0147 8280000000-E 440 Lump Sum 1922000.00 1761000.00 1687000.00STRUCTURAL STEEL
0148 8364000000-E 450  5,150 LF  17.50 90125.00 17.50 90125.00 25.00 128750.00HP12X53 PILES
0149 8608000000-E 876  890 TON 30.00 26700.00 41.75 37157.50 35.00 31150.00PLAIN RIP RAP II (2'-0")
0150 8622000000-E 876  984 SY  3.00 2952.00 2.00 1968.00 2.00 1968.00FILTER FABRIC FOR DRAINAGE
0151 8650000000-N SP  Lump Sum 94000.00 95000.00 85000.00POT BEARINGS
0152 8657000000-N 430 Lump Sum 5500.00 3000.00 20000.00ELASTOMERIC BEARINGS
0153 8692000000-N SP  Lump Sum 11000.00 15000.00 10000.00EVAZOTE JOINT SEALS
0154 8713000000-N SP  Lump Sum 70000.00 65000.00 70000.00MODULAR EXP JOINT SEALS
0155 8727000000-N SP  Lump Sum 18000.00 16000.00 131000.00ELEC CONDUIT SYS ********

(22+25.00 -L-)
0156 8727000000-N SP  Lump Sum 9000.00 7800.00 56000.00ELEC CONDUIT SYS ********

(30+96.50 -L-)
0157 8860000000-N SP  Lump Sum 112000.00 101200.00 93050.00GENERIC STRUCTURE ITEM (LS)

INSTALL 12" DIA RJ FORCE MAIN AT STATION 22+25.00 -L-
0158 8860000000-N SP  Lump Sum 105000.00 92400.00 93050.00GENERIC STRUCTURE ITEM (LS)

INSTALL 12" DIA RJ WATER MAIN AT STATION 22+25.00 -L-
0159 8860000000-N SP  Lump Sum 34000.00 30800.00 36500.00GENERIC STRUCTURE ITEM (LS)

INSTALL 12" DIA RJ WATER MAIN AT STATION 30+96.50 -L-
0160 8860000000-N SP  Lump Sum 61000.00 55000.00 80000.00GENERIC STRUCTURE ITEM (LS)

INSTALL 4" PVC TELEPHONE CONDUIT AT STATION
22+25.00 -L-

0161 8860000000-N SP  Lump Sum 24000.00 21500.00 40000.00GENERIC STRUCTURE ITEM (LS)
INSTALL 4" PVC TELEPHONE CONDUIT AT STATION
30+96.50 -L-

0162 8867000000-E SP  1,781.34 LF  108.00 192384.72 102.50 182587.35 100.00 178134.00GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

0163 8867000000-E SP   774 LF  124.00 95976.00 165.00 127710.00 120.00 92880.00GENERIC STRUCTURE ITEM (LF)
PP30X0.50 STEEL PILES

0164 8897000000-N SP   16 EA  3500.00 56000.00 3500.00 56000.00 4000.00 64000.00GENERIC STRUCTURE ITEM (EA)
DECORATIVE FIXTURE AND POLE

0165 8897000000-N SP   1 EA  5000.00 5000.00 1800.00 1800.00 2000.00 2000.00GENERIC STRUCTURE ITEM (EA)
DYNAMIC LOAD TEST

 

    TOTAL 7846570.51 TOTAL 8167019.35 TOTAL 8196349.00CONTRACT TOTAL

 

    SUB-TOTAL 1814987.20 SUB-TOTAL 1711466.91 SUB-TOTAL 1833015.35ROADWAY ITEMS
    SUB-TOTAL 6031583.31 SUB-TOTAL 6455552.44 SUB-TOTAL 6363333.65STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6875093.80BLYTHE CONSTRUCTION, INC.
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     2  7380298.41DANE CONSTRUCTION, INC.
  **  3  7611164.86D. W. LYLE CORPORATION
    ** BID EXECUTED IMPROPERLY

** SIGNER'S NAMES NOT PRINTED
     4  7846570.51ENGLISH CONSTRUCTION CO., INC.
     5  8167019.35T. A. LOVING COMPANY
     6  8196349.00UNITED CONTRACTORS, INC. D/B/A  UNITED CONTRS.,

INC. OF IOWA
    

** DENOTES IRREGULAR BID



OCT 16, 2002 07:54 AM CUMBERLAND

TIP NO  6.441016R, 6.441017R 10:00AM 1 /  2 012

FED AID NO STATE FUNDED 5.570 MI OCT 15 2002 C200578
SHOULDER RECONSTRUCTION, MILLING & RESURFACING.

VARIOUS SECTIONS ALONG NC-210 & NC-24/87 FROM NC-210 TO MANCHESTER RD.

APAC-CAROLINA, INC., CROWELL
CONSTRUCTORS DIV.

BARNHILL CONTRACTING CO.

FAYETTEVILLE,  NC TARBORO,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30700.50 63150.00MOBILIZATION
0002 0022000000-E 225  200 CY  21.70 4340.00 70.50 14100.00UNCLASSIFIED EXCAVATION
0003 0106000000-E 230  100 CY  22.90 2290.00 9.55 955.00BORROW EXCAVATION
0004 0318000000-E 300  10 TON 27.30 273.00 14.20 142.00FNDATION MATL, MINOR STRS
0005 0366000000-E 310  40 LF  67.70 2708.00 35.40 1416.0015" RC PIPE CULV III
0006 1022000000-E SP   8,082 LB  1.75 14143.50 1.75 14143.50SEALING PVMT CRACKS
0007 1245000000-E SP   1 SMI 2175.70 2175.70 2295.00 2295.00SHOULDER RECONSTRUCTION
0008 1297000000-E 607  85,700 SY  1.05 89985.00 1.20 102840.00MILL ASP PVMT *****" DTH

(2-1/2")
0009 1297000000-E 607  20,205 SY  1.92 38793.60 2.27 45865.35MILL ASP PVMT *****" DTH

(4-1/2")
0010 1308000000-E 607  24,800 SY  0.80 19840.00 0.77 19096.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0011 1308000000-E 607  4,600 SY  1.28 5888.00 1.40 6440.00MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/2")
0012 1308000000-E 607  19,800 SY  1.43 28314.00 1.75 34650.00MILLN ASPHALT PVMT ***** - *****

(2-1/2" TO 3-1/2")
0013 1330000000-E 607  1,700 SY  2.36 4012.00 3.17 5389.00INCIDENTAL MILLING
0014 1491000000-E 610  100 TON 82.04 8204.00 87.15 8715.00ASP CONC BASE CRS B25.0C
0015 1503000000-E 610  17,380 TON 22.16 385140.80 28.72 499153.60ASP CONC INTR CRS I19.0C
0016 1523000000-E 610  22,500 TON 23.35 525375.00 28.23 635175.00ASP CONC SURF CRS S9.5C
0017 1560000000-E 620  822 TON 216.80 178209.60 210.53 173055.66ASP FOR PLANT MIX  PG64-22
0018 1565000000-E 620  1,463 TON 228.50 334295.50 210.53 308005.39ASP FOR PLANT MIX PG70-22
0019 2286000000-N 840  6 EA  1819.55 10917.30 1335.00 8010.00MASNRY DRAINAGE STRUCT
0020 2352000000-N 840  3 EA  220.00 660.00 400.00 1200.00FRAME W/GRATE 840.***** STD

(840.24)
0021 2374000000-N 840  4 EA  323.00 1292.00 400.00 1600.00FRAME-GRT-HD 840.03 **

(E)
0022 2396000000-N 840  1 EA  326.00 326.00 400.00 400.00FRAME W/COVER STD 840.54
0023 2440000000-N 840  4 EA  285.00 1140.00 750.00 3000.00CONC APRON FOR CATCH BASIN
0024 2542000000-E 846  4,000 LF  17.35 69400.00 10.50 42000.001'-6"CONC CURB & GUTTER
0025 2549000000-E 846  970 LF  23.15 22455.50 10.50 10185.002'-6"CONC CURB & GUTTER
0026 2598000000-E 848  27 SY  162.57 4389.39 50.00 1350.00CONCRETE WHEELCHAIR RAMP
0027 2655000000-E 852  400 SY  50.00 20000.00 40.00 16000.005" MONO CONC ISLDS (KEY IN)
0028 2815000000-N 858  1 EA  239.60 239.60 595.00 595.00ADJ DROP INLETS
0029 2830000000-N 858  46 EA  430.00 19780.00 358.00 16468.00ADJ MANHOLES
0030 2845000000-N 858  29 EA  124.00 3596.00 305.00 8845.00ADJ METER OR VALVE BOXES
0031 2860000000-N 859  1 EA  745.00 745.00 1180.00 1180.00CONVERT CB TO JB
0032 2875000000-N 859  1 EA  745.00 745.00 1050.00 1050.00CONVERT CB TO DI
0033 2893000000-N SP   1 EA  745.00 745.00 1180.00 1180.00CONVERT CB TO JB W/MH CVR
0034 4685000000-E 1205  3,049 LF  0.45 1372.05 0.45 1372.05THERMO PVT MKG LINES 4"90
0035 4686000000-E 1205  97,890 LF  0.47 46008.30 0.55 53839.50THERMO PVT MKG LINES 4"120
0036 4695000000-E 1205  300 LF  1.10 330.00 1.50 450.008"WIDE THERMO 90 MILS
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TIP NO  6.441016R, 6.441017R 10:00AM 2 /  2 012

FED AID NO STATE FUNDED 5.570 MI OCT 15 2002 C200578
SHOULDER RECONSTRUCTION, MILLING & RESURFACING.

VARIOUS SECTIONS ALONG NC-210 & NC-24/87 FROM NC-210 TO MANCHESTER RD.

APAC-CAROLINA, INC., CROWELL
CONSTRUCTORS DIV.

BARNHILL CONTRACTING CO.

FAYETTEVILLE,  NC TARBORO,  NC  

0037 4697000000-E 1205  560 LF  1.25 700.00 2.00 1120.00THERMO PVT MKG LINE 8"120
0038 4710000000-E 1205  540 LF  5.00 2700.00 4.00 2160.0024"WIDE THERMO 120 MILS
0039 4721000000-E 1205  40 EA  40.00 1600.00 70.00 2800.00THERMO PVT MKG CHARACTER 120
0040 4725000000-E 1205  347 EA  80.00 27760.00 80.00 27760.00THERMO PVT SYMBOL 90MILS
0041 4810000000-E 1205  63,690 LF  0.15 9553.50 0.30 19107.00PAINT PVMT MARKINGS 4"
0042 4820000000-E 1205  510 LF  0.40 204.00 0.60 306.00PAINT PVMT MARKINGS 8"
0043 4835000000-E 1205  540 LF  1.50 810.00 2.00 1080.00PAINT PVT MKG LINES 24"
0044 4900000000-N 1252  3,616 EA  4.00 14464.00 3.50 12656.00PERM RAISED PVMT MARKERS
0045 5255000000-N 1413 Lump Sum 3295.80 55325.00PORTABLE LIGHTING
0046 6012000000-E 1610  20 TON 39.79 795.80 14.00 280.00SEDIMENT CONTROL STONE
0047 6042000000-E 1632  300 LF  2.08 624.00 3.85 1155.001/4" HARDWARE CLOTH
0048 6084000000-E 1660 1.76 ACR 3000.00 5280.00 3000.00 5280.00SEEDING AND MULCHING
0049 7324000000-N 1716  4 EA  1066.62 4266.48 255.00 1020.00JUNCTION BOX (STANDARD SIZE)
0050 7444000000-E 1725  10,650 LF  3.29 35038.50 3.29 35038.50INDUCTIVE LOOP SAWCUT
0051 7456000000-E 1726  1,100 LF  1.99 2189.00 1.99 2189.00LEAD-IN CABLE

 

    TOTAL 1988110.42 TOTAL 2270587.55CONTRACT TOTAL

 

    SUB-TOTAL 1988110.42 SUB-TOTAL 2270587.55ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1988110.42APAC-CAROLINA, INC., CROWELL CONSTRUCTORS DIV.
     2  2270587.55BARNHILL CONTRACTING CO.



OCT 16, 2002 07:54 AM HARNETT

TIP NO  6.451015R 10:00AM 1 /  3 013

FED AID NO STATE FUNDED 10.300 MI OCT 15 2002 C200566
SHOULDER RECONSTRUCTION, MILLING & RESURFACING.

US-401 FROM US-421 TO THE WAKE COUNTY LINE. 

JOHNSON BROTHERS UTILITY &
PAVING CO., INC.

BARNHILL CONTRACTING CO. NELLO L. TEER COMPANY

LILLINGTON,  NC TARBORO,  NC RALEIGH,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20175.00 15000.00 46300.00MOBILIZATION
0002 1022000000-E SP   15,450 LB  1.80 27810.00 1.45 22402.50 1.65 25492.50SEALING PVMT CRACKS
0003 1220000000-E 545  300 TON 28.00 8400.00 19.00 5700.00 25.00 7500.00INCIDENTAL STONE BASE
0004 1245000000-E SP  20.6 SMI 1350.00 27810.00 1330.00 27398.00 2600.00 53560.00SHOULDER RECONSTRUCTION
0005 1308000000-E 607  1,600 SY  4.50 7200.00 3.75 6000.00 4.15 6640.00MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/2")
0006 1330000000-E 607  200 SY  12.75 2550.00 10.50 2100.00 17.00 3400.00INCIDENTAL MILLING
0007 1519000000-E 610  28,500 TON 21.30 607050.00 21.80 621300.00 25.50 726750.00ASP CONC SURF CRS S9.5B
0008 1560000000-E 620  1,853 TON 183.00 339099.00 196.58 364262.74 184.75 342341.75ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   10 TON 150.00 1500.00 205.00 2050.00 150.00 1500.00PATCHING EXIST PAVEMENT
0010 2535000000-E 846  560 LF  22.00 12320.00 12.00 6720.00 19.00 10640.00**"X**" CONCRETE CURB

(8" X 18")
0011 2612000000-E 848  100 SY  100.00 10000.00 40.00 4000.00 45.00 4500.006" CONCRETE DRIVEWAY
0012 2830000000-N 858  1 EA  500.00 500.00 350.00 350.00 370.00 370.00ADJ MANHOLES
0013 2845000000-N 858  5 EA  250.00 1250.00 350.00 1750.00 370.00 1850.00ADJ METER OR VALVE BOXES
0014 3270000000-N SP   4 EA  1558.00 6232.00 1500.00 6000.00 1650.00 6600.00GR ANCHOR TYPE 350
0015 3360000000-E 863  150 LF  1.00 150.00 1.00 150.00 1.05 157.50REMOVE EXISTING GUARDRAIL
0016 4685000000-E 1205  108,768 LF  0.32 34805.76 0.28 30455.04 0.34 36981.12THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  102,500 LF  0.35 35875.00 0.39 39975.00 0.37 37925.00THERMO PVT MKG LINES 4"120
0018 4697000000-E 1205  750 LF  1.00 750.00 2.50 1875.00 1.05 787.50THERMO PVT MKG LINE 8"120
0019 4705000000-E 1205  225 LF  4.00 900.00 3.75 843.75 4.25 956.25THERMO LINES 16" 120MILS
0020 4710000000-E 1205  480 LF  5.00 2400.00 4.75 2280.00 5.30 2544.0024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  22 EA  50.00 1100.00 45.00 990.00 53.00 1166.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  19 EA  75.00 1425.00 90.00 1710.00 80.00 1520.00THERMO PVT SYMBOL 90MILS
0023 4900000000-N 1252  750 EA  4.00 3000.00 4.75 3562.50 4.25 3187.50PERM RAISED PVMT MARKERS
0024 6084000000-E 1660  15 ACR 1800.00 27000.00 1020.00 15300.00 1435.00 21525.00SEEDING AND MULCHING
0025 6090000000-E 1661  25 LB  10.00 250.00 10.00 250.00 10.75 268.75SEED FOR REPAIR SEEDING
0026 6093000000-E 1661 0.13 TON 1200.00 156.00 800.00 104.00 1065.00 138.45FERT FOR REPAIR SEEDING

 

    TOTAL 1179707.76 TOTAL 1182528.53 TOTAL 1344601.32CONTRACT TOTAL

 

    SUB-TOTAL 1179707.76 SUB-TOTAL 1182528.53 SUB-TOTAL 1344601.32ROADWAY ITEMS



OCT 16, 2002 07:54 AM HARNETT

TIP NO  6.451015R 10:00AM 2 /  3 013

FED AID NO STATE FUNDED 10.300 MI OCT 15 2002 C200566
SHOULDER RECONSTRUCTION, MILLING & RESURFACING.

US-401 FROM US-421 TO THE WAKE COUNTY LINE. 

GELDER & ASSOCIATES, INC.

RALEIGH,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 46665.00MOBILIZATION
0002 1022000000-E SP   15,450 LB  2.60 40170.00SEALING PVMT CRACKS
0003 1220000000-E 545  300 TON 30.00 9000.00INCIDENTAL STONE BASE
0004 1245000000-E SP  20.6 SMI 2800.00 57680.00SHOULDER RECONSTRUCTION
0005 1308000000-E 607  1,600 SY  5.00 8000.00MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/2")
0006 1330000000-E 607  200 SY  16.00 3200.00INCIDENTAL MILLING
0007 1519000000-E 610  28,500 TON 23.80 678300.00ASP CONC SURF CRS S9.5B
0008 1560000000-E 620  1,853 TON 205.00 379865.00ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   10 TON 140.00 1400.00PATCHING EXIST PAVEMENT
0010 2535000000-E 846  560 LF  21.00 11760.00**"X**" CONCRETE CURB

(8" X 18")
0011 2612000000-E 848  100 SY  33.00 3300.006" CONCRETE DRIVEWAY
0012 2830000000-N 858  1 EA  400.00 400.00ADJ MANHOLES
0013 2845000000-N 858  5 EA  400.00 2000.00ADJ METER OR VALVE BOXES
0014 3270000000-N SP   4 EA  1600.00 6400.00GR ANCHOR TYPE 350
0015 3360000000-E 863  150 LF  3.25 487.50REMOVE EXISTING GUARDRAIL
0016 4685000000-E 1205  108,768 LF  0.32 34805.76THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  102,500 LF  0.35 35875.00THERMO PVT MKG LINES 4"120
0018 4697000000-E 1205  750 LF  1.00 750.00THERMO PVT MKG LINE 8"120
0019 4705000000-E 1205  225 LF  4.00 900.00THERMO LINES 16" 120MILS
0020 4710000000-E 1205  480 LF  5.00 2400.0024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  22 EA  50.00 1100.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  19 EA  75.00 1425.00THERMO PVT SYMBOL 90MILS
0023 4900000000-N 1252  750 EA  4.00 3000.00PERM RAISED PVMT MARKERS
0024 6084000000-E 1660  15 ACR 1650.00 24750.00SEEDING AND MULCHING
0025 6090000000-E 1661  25 LB  13.00 325.00SEED FOR REPAIR SEEDING
0026 6093000000-E 1661 0.13 TON 1200.00 156.00FERT FOR REPAIR SEEDING

 

    TOTAL 1354114.26CONTRACT TOTAL

 

    SUB-TOTAL 1354114.26ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1179707.76JOHNSON BROTHERS UTILITY & PAVING CO., INC.
     2  1182528.53BARNHILL CONTRACTING CO.
     3  1344601.32NELLO L. TEER COMPANY
  **  4  1354114.26GELDER & ASSOCIATES, INC.
    ** BID EXECUTED IMPROPERLY

** NO NAME & ADDRESS



OCT 16, 2002 07:54 AM HARNETT

TIP NO  6.451015R 10:00AM 3 /  3 013

FED AID NO STATE FUNDED 10.300 MI OCT 15 2002 C200566
SHOULDER RECONSTRUCTION, MILLING & RESURFACING.

US-401 FROM US-421 TO THE WAKE COUNTY LINE. 

   

    
** DENOTES IRREGULAR BID



OCT 16, 2002 07:54 AM ROCKINGHAM

TIP NO  6.511009R 10:00AM 1 /  2 014

FED AID NO STATE FUNDED 15.666 MI OCT 15 2002 C200552
CONC REPAIR, SHOULDER RECONST, RESURFACING & GUARDRAIL.

US-29 FROM NORTH OF SR-1767 (MAYFIELD RD) TO SOUTH OF US-29 BUS.

APAC CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

GREENSBORO,  NC WINSTON-SALEM,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 86359.00 320000.00MOBILIZATION
0002 0000940000-E SP   59,560 LB  2.55 151878.00 2.70 160812.00GENERIC MISCELLANEOUS ITEM (LB)

FIBRESCREED RC100A CONC REPAIR
0003 0057000000-E 226  175 CY  77.25 13518.75 16.00 2800.00UNDERCUT EXCAVATION
0004 0063000000-N SP  Lump Sum 47600.00 65000.00GRADING
0005 0156000000-E 250  1,570 SY  16.00 25120.00 10.50 16485.00REMOVAL OF EXT ASPHALT PVMT
0006 0163000000-E 250  3,630 SY  15.50 56265.00 42.00 152460.00REMOVAL OF EXT CONC PVMT
0007 0366000000-E 310  264 LF  20.00 5280.00 28.00 7392.0015" RC PIPE CULV III
0008 1121000000-E 520  4,200 TON 11.00 46200.00 13.80 57960.00AGGREGATE BASE COURSE
0009 1275000000-E 600  1,625 GAL 1.00 1625.00 2.00 3250.00PRIME COAT
0010 1308000000-E 607  317,970 SY  0.80 254376.00 0.69 219399.30MILLN ASPHALT PVMT ***** - *****

(2-1/2" TO 4")
0011 1539000000-E 610  50,390 TON 20.95 1055670.50 24.00 1209360.00ASP CONC SURF CRS S12.5C
0012 1565000000-E 620  2,772 TON 232.90 645598.80 195.00 540540.00ASP FOR PLANT MIX PG70-22
0013 1839000000-E 660  262,830 SY  0.51 134043.30 0.48 126158.40GENERIC PAVING ITEM (660)

AST MAT COAT #6 STONE
0014 1880000000-E SP   1,170 TON 20.60 24102.00 42.00 49140.00GENERIC PAVING ITEM (TON)

AGGREGATE BASE COURSE BACKFILL
0015 1880000000-E SP   18,750 TON 47.92 898500.00 38.80 727500.00GENERIC PAVING ITEM (TON)

ULTRATHIN HOT MIX ASPHALT,    TYPE B
0016 1891000000-E SP   576,885 SY  1.37 790332.45 1.50 865327.50GENERIC PAVING ITEM (SY)

APPLICATION OF ULTRATHIN HOT MIX ASPHALT
0017 1891000000-E SP   5,200 SY  79.00 410800.00 85.00 442000.00GENERIC PAVING ITEM (SY)

REPAIR OF CONTINUOUS REIN- FORCED CONC
PAVEMENT

0018 2619000000-E 850  100 SY  60.00 6000.00 40.00 4000.004" CONCRETE PAVED DITCH
0019 3030000000-E 862  438 LF  9.00 3942.00 9.50 4161.00STL BM GUARDRAIL
0020 3215000000-N 862  1 EA  800.00 800.00 950.00 950.00GR ANCHOR TYPE III
0021 3285000000-N SP   24 EA  1350.00 32400.00 1435.00 34440.00GR ANCHOR TYPE M-350
0022 3360000000-E 863  2,600 LF  1.00 2600.00 1.20 3120.00REMOVE EXISTING GUARDRAIL
0023 3595000000-E 869  6,441 LF  1.40 9017.40 1.45 9339.45RELAPPING GUARDRAIL
0024 4400000000-E 1110  2,163 SF  4.40 9517.20 8.50 18385.50WORK ZONE SIGNS (STAT)
0025 4405000000-E 1110  632 SF  3.10 1959.20 6.00 3792.00WORK ZONE SIGNS (PORTABLE
0026 4410000000-E 1110  476 SF  3.35 1594.60 4.00 1904.00WORK ZONE SIGNS (BARRICDE
0027 4415000000-N 1115  2 EA  1660.00 3320.00 5000.00 10000.00FLASHING ARROW PNL TYPE C
0028 4425000000-N 1125  8 EA  10.00 80.00 100.00 800.00WARNING FLAG SETS
0029 4430000000-N 1130  1,800 EA  45.00 81000.00 22.00 39600.00DRUMS
0030 4445000000-E 1145  450 LF  11.10 4995.00 10.00 4500.00BARRICADES (TYPE III)
0031 4460000000-N 1155  6 EA  65.00 390.00 200.00 1200.00WARNING LIGHTS (TYPE B)
0032 4480000000-N 1165  3 EA  2766.00 8298.00 5000.00 15000.00TRUCK MTD IMP ATTN 60 MPH
0033 4485000000-E 1170  38,880 LF  14.00 544320.00 14.75 573480.00PORT CONC BARRIER
0034 4495000000-E 1170  9,720 LF  15.00 145800.00 15.75 153090.00PORT CONC BARRIER(DRAINGE
0035 4500000000-E 1170  42,240 LF  4.00 168960.00 4.50 190080.00RESET PORT CONC BARRIER
0036 4685000000-E 1205  359,000 LF  0.29 104110.00 0.30 107700.00THERMO PVT MKG LINES 4"90



OCT 16, 2002 07:54 AM ROCKINGHAM

TIP NO  6.511009R 10:00AM 2 /  2 014

FED AID NO STATE FUNDED 15.666 MI OCT 15 2002 C200552
CONC REPAIR, SHOULDER RECONST, RESURFACING & GUARDRAIL.

US-29 FROM NORTH OF SR-1767 (MAYFIELD RD) TO SOUTH OF US-29 BUS.

APAC CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

GREENSBORO,  NC WINSTON-SALEM,  NC  

0037 4686000000-E 1205  44,800 LF  0.33 14784.00 0.35 15680.00THERMO PVT MKG LINES 4"120
0038 4695000000-E 1205  18,500 LF  0.60 11100.00 0.65 12025.008"WIDE THERMO 90 MILS
0039 4725000000-E 1205  30 EA  100.00 3000.00 100.00 3000.00THERMO PVT SYMBOL 90MILS
0040 4810000000-E 1205  799,328 LF  0.10 79932.80 0.11 87926.08PAINT PVMT MARKINGS 4"
0041 4820000000-E 1205  20,000 LF  0.25 5000.00 0.26 5200.00PAINT PVMT MARKINGS 8"
0042 4845000000-N 1205  30 EA  35.00 1050.00 36.00 1080.00PAINT PVT MKG SYMBOL
0043 4850000000-E 1205  385,968 LF  0.28 108071.04 0.29 111930.72LINE REMOVAL 4" WIDE
0044 4860000000-E 1205  10,000 LF  0.45 4500.00 0.48 4800.00LINE REMOVAL 8" WIDE
0045 4875000000-N 1205  15 EA  50.00 750.00 55.00 825.00REMOVAL OF SYMBL & CHARAC
0046 4905000000-N 1253  3,271 EA  26.00 85046.00 27.25 89134.75SNOWPLB RAISED PVMT MRKER
0047 6084000000-E 1660 6.5 ACR 1545.00 10042.50 1975.00 12837.50SEEDING AND MULCHING

 

    TOTAL 6099648.54 TOTAL 6485565.20CONTRACT TOTAL

 

    SUB-TOTAL 6099648.54 SUB-TOTAL 6485565.20ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6099648.54APAC CAROLINA, INC., THOMPSON-ARTHUR DIVISION
     2  6485565.20LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.



OCT 16, 2002 07:54 AM CHATHAM, LEE

TIP NO  6.521010R, 6.541010R 10:00AM 1 /  1 015

FED AID NO STATE FUNDED 8.960 MI OCT 15 2002 C200574
MILLING & RESURFACING.

US-421 FROM BEGINNING OF DIVIDED HIGHWAY TO LEE COUNTY & FROM CHATHAM COUNTY TO NORTH OF RAILROAD OVERHEAD PASS.

S. T. WOOTEN CORPORATION RILEY PAVING, INC.

WILSON,  NC CARTHAGE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 44455.00MOBILIZATION
0002 1220000000-E 545  200 TON 20.00 4000.00 16.00 3200.00INCIDENTAL STONE BASE
0003 1297000000-E 607  61,577 SY  0.65 40025.05 0.90 55419.30MILL ASP PVMT *****" DTH

(1-1/2")
0004 1297000000-E 607  267,003 SY  0.85 226952.55 0.90 240302.70MILL ASP PVMT *****" DTH

(3")
0005 1330000000-E 607  5,257 SY  1.60 8411.20 2.77 14561.89INCIDENTAL MILLING
0006 1523000000-E 610  51,709 TON 21.80 1127256.20 22.70 1173794.30ASP CONC SURF CRS S9.5C
0007 1565000000-E 620  3,362 TON 170.00 571540.00 217.07 729789.34ASP FOR PLANT MIX PG70-22
0008 2830000000-N 858  19 EA  515.00 9785.00 250.00 4750.00ADJ MANHOLES
0009 2845000000-N 858  18 EA  515.00 9270.00 225.00 4050.00ADJ METER OR VALVE BOXES
0010 4685000000-E 1205  162,700 LF  0.32 52064.00 0.31 50925.10THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  41,300 LF  0.37 15281.00 0.49 20237.00THERMO PVT MKG LINES 4"120
0012 4697000000-E 1205  400 LF  1.00 400.00 1.00 400.00THERMO PVT MKG LINE 8"120
0013 4710000000-E 1205  1,200 LF  5.00 6000.00 5.00 6000.0024"WIDE THERMO 120 MILS
0014 4725000000-E 1205  214 EA  65.00 13910.00 65.00 13910.00THERMO PVT SYMBOL 90MILS
0015 4810000000-E 1205  151,390 LF  0.16 24222.40 0.16 24222.40PAINT PVMT MARKINGS 4"
0016 4900000000-N 1252  2,025 EA  5.00 10125.00 5.00 10125.00PERM RAISED PVMT MARKERS
0017 7444000000-E 1725  2,140 LF  3.40 7276.00 3.39 7254.60INDUCTIVE LOOP SAWCUT
0018 7456000000-E 1726  2,260 LF  3.00 6780.00 2.99 6757.40LEAD-IN CABLE

 

    TOTAL 2183298.40 TOTAL 2410154.03CONTRACT TOTAL

 

    SUB-TOTAL 2183298.40 SUB-TOTAL 2410154.03ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2183298.40S. T. WOOTEN CORPORATION
     2  2410154.03RILEY PAVING, INC.



OCT 16, 2002 07:54 AM MONTGOMERY, MOORE

TIP NO  6.551011R, 6.561011R 10:00AM 1 /  1 016

FED AID NO STATE FUNDED 10.730 MI OCT 15 2002 C200568
SHOULDER RECONSTRUCTION, MILLING & RESURFACING.

NC-211 FROM US-220A TO THE MOORE COUNTY LINE AND NC-211 FROM THE MONTGOMERY COUNTY LINE TO SR-1238.

S. T. WOOTEN CORPORATION RILEY PAVING, INC. APAC CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

WILSON,  NC CARTHAGE,  NC GREENSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 33000.00 40286.00 80000.00MOBILIZATION
0002 0000960000-E SP   14,570 SY  3.00 43710.00 2.25 32782.50 1.10 16027.00GENERIC MISCELLANEOUS ITEM (SY)

TRENCHING FOR BASE
0003 1220000000-E 545  2,650 TON 19.50 51675.00 15.00 39750.00 18.35 48627.50INCIDENTAL STONE BASE
0004 1245000000-E SP  19.14 SMI 1850.00 35409.00 1800.00 34452.00 1600.00 30624.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  14,485 SY  0.53 7677.05 0.80 11588.00 0.64 9270.40MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  165,675 SY  0.53 87807.75 0.80 132540.00 0.80 132540.00MILL ASP PVMT *****" DTH

(2")
0007 1491000000-E 610  5,450 TON 23.00 125350.00 25.50 138975.00 29.00 158050.00ASP CONC BASE CRS B25.0C
0008 1503000000-E 610  24,365 TON 22.25 542121.25 24.25 590851.25 23.00 560395.00ASP CONC INTR CRS I19.0C
0009 1523000000-E 610  17,085 TON 22.25 380141.25 23.90 408331.50 24.05 410894.25ASP CONC SURF CRS S9.5C
0010 1560000000-E 620  1,380 TON 170.00 234600.00 203.23 280457.40 209.30 288834.00ASP FOR PLANT MIX  PG64-22
0011 1565000000-E 620  1,108 TON 183.00 202764.00 217.07 240513.56 223.90 248081.20ASP FOR PLANT MIX PG70-22
0012 2830000000-N 858  5 EA  525.00 2625.00 250.00 1250.00 355.00 1775.00ADJ MANHOLES
0013 2845000000-N 858  13 EA  525.00 6825.00 225.00 2925.00 410.30 5333.90ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  108,260 LF  0.29 31395.40 0.29 31395.40 0.30 32478.00THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  124,035 LF  0.35 43412.25 0.39 48373.65 0.36 44652.60THERMO PVT MKG LINES 4"120
0016 4697000000-E 1205  2,150 LF  0.65 1397.50 0.68 1462.00 0.71 1526.50THERMO PVT MKG LINE 8"120
0017 4710000000-E 1205  220 LF  5.00 1100.00 5.00 1100.00 5.20 1144.0024"WIDE THERMO 120 MILS
0018 4721000000-E 1205  12 EA  50.00 600.00 50.00 600.00 52.00 624.00THERMO PVT MKG CHARACTER 120
0019 4725000000-E 1205  117 EA  64.00 7488.00 64.00 7488.00 66.55 7786.35THERMO PVT SYMBOL 90MILS
0020 4810000000-E 1205  220,870 LF  0.16 35339.20 0.16 35339.20 0.17 37547.90PAINT PVMT MARKINGS 4"
0021 4900000000-N 1252  2,052 EA  5.00 10260.00 5.00 10260.00 5.20 10670.40PERM RAISED PVMT MARKERS
0022 6084000000-E 1660 20.6 ACR 888.00 18292.80 1120.00 23072.00 1050.00 21630.00SEEDING AND MULCHING
0023 7444000000-E 1725  300 LF  4.29 1287.00 4.29 1287.00 4.46 1338.00INDUCTIVE LOOP SAWCUT
0024 7456000000-E 1726  300 LF  2.99 897.00 2.99 897.00 3.11 933.00LEAD-IN CABLE

 

    TOTAL 1905174.45 TOTAL 2115976.46 TOTAL 2150783.00CONTRACT TOTAL

 

    SUB-TOTAL 1905174.45 SUB-TOTAL 2115976.46 SUB-TOTAL 2150783.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1905174.45S. T. WOOTEN CORPORATION
     2  2115976.46RILEY PAVING, INC.
     3  2150783.00APAC CAROLINA, INC., THOMPSON-ARTHUR DIVISION



OCT 16, 2002 07:54 AM MONTGOMERY

TIP NO  6.551012R 10:00AM 1 /  4 017

FED AID NO STATE FUNDED 7.910 MI OCT 15 2002 C200567
SHOULDER RECONSTRUCTION, MILLING & RESURFACING.

US-220 FROM NC-24/27 TO US-220A. 

S. T. WOOTEN CORPORATION APAC CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

RILEY PAVING, INC.

WILSON,  NC GREENSBORO,  NC CARTHAGE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 134500.00 20000.00 59672.00MOBILIZATION
0002 0000960000-E SP   3,200 SY  2.50 8000.00 3.50 11200.00 3.00 9600.00GENERIC MISCELLANEOUS ITEM (SY)

TRENCHING FOR BASE
0003 0156000000-E 250  5,600 SY  1.35 7560.00 7.20 40320.00 12.00 67200.00REMOVAL OF EXT ASPHALT PVMT
0004 1220000000-E 545  200 TON 14.00 2800.00 21.00 4200.00 18.00 3600.00INCIDENTAL STONE BASE
0005 1245000000-E SP  31.62 SMI 1800.00 56916.00 1500.00 47430.00 1800.00 56916.00SHOULDER RECONSTRUCTION
0006 1297000000-E 607  199,500 SY  0.35 69825.00 0.80 159600.00 1.00 199500.00MILL ASP PVMT *****" DTH

(2")
0007 1330000000-E 607  5,050 SY  0.75 3787.50 3.00 15150.00 3.00 15150.00INCIDENTAL MILLING
0008 1491000000-E 610  1,860 TON 28.20 52452.00 37.50 69750.00 25.90 48174.00ASP CONC BASE CRS B25.0C
0009 1503000000-E 610  420 TON 31.50 13230.00 30.00 12600.00 24.50 10290.00ASP CONC INTR CRS I19.0C
0010 1523000000-E 610  55,935 TON 24.85 1389984.75 23.75 1328456.25 23.75 1328456.25ASP CONC SURF CRS S9.5C
0011 1560000000-E 620  100 TON 115.00 11500.00 210.00 21000.00 203.23 20323.00ASP FOR PLANT MIX  PG64-22
0012 1565000000-E 620  3,636 TON 125.00 454500.00 223.90 814100.40 217.07 789266.52ASP FOR PLANT MIX PG70-22
0013 1704000000-E SP   500 TON 85.00 42500.00 50.00 25000.00 150.00 75000.00PATCHING EXIST PAVEMENT
0014 4400000000-E 1110  1,100 SF  7.25 7975.00 4.42 4862.00 6.50 7150.00WORK ZONE SIGNS (STAT)
0015 4405000000-E 1110  432 SF  6.50 2808.00 3.15 1360.80 3.99 1723.68WORK ZONE SIGNS (PORTABLE
0016 4415000000-N 1115  4 EA  1500.00 6000.00 1250.00 5000.00 3995.00 15980.00FLASHING ARROW PNL TYPE C
0017 4425000000-N 1125  8 EA  12.95 103.60 31.20 249.60 15.00 120.00WARNING FLAG SETS
0018 4430000000-N 1130  630 EA  30.00 18900.00 35.00 22050.00 33.25 20947.50DRUMS
0019 4465000000-N 1160  4 EA  6500.00 26000.00 8580.00 34320.00 8250.00 33000.00TEMPORARY CRASH CUSHIONS
0020 4470000000-N 1160  6 EA  2000.00 12000.00 2600.00 15600.00 2500.00 15000.00RESET CRASH CUSHION
0021 4485000000-E 1170  4,200 LF  12.00 50400.00 15.30 64260.00 15.00 63000.00PORT CONC BARRIER
0022 4495000000-E 1170  4,200 LF  12.50 52500.00 15.75 66150.00 15.50 65100.00PORT CONC BARRIER(DRAINGE
0023 4500000000-E 1170  21,000 LF  3.00 63000.00 4.10 86100.00 4.00 84000.00RESET PORT CONC BARRIER
0024 4685000000-E 1205  208,880 LF  0.32 66841.60 0.33 68930.40 0.32 66841.60THERMO PVT MKG LINES 4"90
0025 4686000000-E 1205  23,030 LF  0.42 9672.60 0.45 10363.50 0.42 9672.60THERMO PVT MKG LINES 4"120
0026 4697000000-E 1205  200 LF  1.20 240.00 1.25 250.00 1.20 240.00THERMO PVT MKG LINE 8"120
0027 4725000000-E 1205  8 EA  100.00 800.00 104.00 832.00 100.00 800.00THERMO PVT SYMBOL 90MILS
0028 4730000000-E 1205  1,425 LF  3.00 4275.00 3.10 4417.50 3.00 4275.004" EPOXY PVT MKG LINES
0029 4810000000-E 1205  229,790 LF  0.14 32170.60 0.15 34468.50 0.14 32170.60PAINT PVMT MARKINGS 4"
0030 4820000000-E 1205  500 LF  0.50 250.00 0.55 275.00 0.50 250.00PAINT PVMT MARKINGS 8"
0031 4850000000-E 1205  27,400 LF  0.25 6850.00 0.25 6850.00 0.25 6850.00LINE REMOVAL 4" WIDE
0032 4860000000-E 1205  2,400 LF  0.60 1440.00 0.62 1488.00 0.60 1440.00LINE REMOVAL 8" WIDE
0033 4875000000-N 1205  6 EA  50.00 300.00 52.00 312.00 50.00 300.00REMOVAL OF SYMBL & CHARAC
0034 4900000000-N 1252  1,625 EA  4.00 6500.00 4.15 6743.75 4.00 6500.00PERM RAISED PVMT MARKERS
0035 6084000000-E 1660 15.4 ACR 888.00 13675.20 1050.00 16170.00 1020.00 15708.00SEEDING AND MULCHING

 

    TOTAL 2630256.85 TOTAL 3019859.70 TOTAL 3134216.75CONTRACT TOTAL



OCT 16, 2002 07:54 AM MONTGOMERY

TIP NO  6.551012R 10:00AM 2 /  4 017

FED AID NO STATE FUNDED 7.910 MI OCT 15 2002 C200567
SHOULDER RECONSTRUCTION, MILLING & RESURFACING.

US-220 FROM NC-24/27 TO US-220A. 

   

 

    SUB-TOTAL 2630256.85 SUB-TOTAL 3019859.70 SUB-TOTAL 3134216.75ROADWAY ITEMS



OCT 16, 2002 07:54 AM MONTGOMERY

TIP NO  6.551012R 10:00AM 3 /  4 017

FED AID NO STATE FUNDED 7.910 MI OCT 15 2002 C200567
SHOULDER RECONSTRUCTION, MILLING & RESURFACING.

US-220 FROM NC-24/27 TO US-220A. 

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 160000.00MOBILIZATION
0002 0000960000-E SP   3,200 SY  5.00 16000.00GENERIC MISCELLANEOUS ITEM (SY)

TRENCHING FOR BASE
0003 0156000000-E 250  5,600 SY  8.00 44800.00REMOVAL OF EXT ASPHALT PVMT
0004 1220000000-E 545  200 TON 25.00 5000.00INCIDENTAL STONE BASE
0005 1245000000-E SP  31.62 SMI 2100.00 66402.00SHOULDER RECONSTRUCTION
0006 1297000000-E 607  199,500 SY  0.76 151620.00MILL ASP PVMT *****" DTH

(2")
0007 1330000000-E 607  5,050 SY  4.50 22725.00INCIDENTAL MILLING
0008 1491000000-E 610  1,860 TON 27.72 51559.20ASP CONC BASE CRS B25.0C
0009 1503000000-E 610  420 TON 34.78 14607.60ASP CONC INTR CRS I19.0C
0010 1523000000-E 610  55,935 TON 25.85 1445919.75ASP CONC SURF CRS S9.5C
0011 1560000000-E 620  100 TON 210.00 21000.00ASP FOR PLANT MIX  PG64-22
0012 1565000000-E 620  3,636 TON 230.00 836280.00ASP FOR PLANT MIX PG70-22
0013 1704000000-E SP   500 TON 110.00 55000.00PATCHING EXIST PAVEMENT
0014 4400000000-E 1110  1,100 SF  5.59 6149.00WORK ZONE SIGNS (STAT)
0015 4405000000-E 1110  432 SF  3.46 1494.72WORK ZONE SIGNS (PORTABLE
0016 4415000000-N 1115  4 EA  3000.00 12000.00FLASHING ARROW PNL TYPE C
0017 4425000000-N 1125  8 EA  32.00 256.00WARNING FLAG SETS
0018 4430000000-N 1130  630 EA  60.00 37800.00DRUMS
0019 4465000000-N 1160  4 EA  8250.00 33000.00TEMPORARY CRASH CUSHIONS
0020 4470000000-N 1160  6 EA  2500.00 15000.00RESET CRASH CUSHION
0021 4485000000-E 1170  4,200 LF  15.00 63000.00PORT CONC BARRIER
0022 4495000000-E 1170  4,200 LF  15.50 65100.00PORT CONC BARRIER(DRAINGE
0023 4500000000-E 1170  21,000 LF  4.00 84000.00RESET PORT CONC BARRIER
0024 4685000000-E 1205  208,880 LF  0.32 66841.60THERMO PVT MKG LINES 4"90
0025 4686000000-E 1205  23,030 LF  0.42 9672.60THERMO PVT MKG LINES 4"120
0026 4697000000-E 1205  200 LF  1.20 240.00THERMO PVT MKG LINE 8"120
0027 4725000000-E 1205  8 EA  100.00 800.00THERMO PVT SYMBOL 90MILS
0028 4730000000-E 1205  1,425 LF  3.00 4275.004" EPOXY PVT MKG LINES
0029 4810000000-E 1205  229,790 LF  0.14 32170.60PAINT PVMT MARKINGS 4"
0030 4820000000-E 1205  500 LF  0.50 250.00PAINT PVMT MARKINGS 8"
0031 4850000000-E 1205  27,400 LF  0.25 6850.00LINE REMOVAL 4" WIDE
0032 4860000000-E 1205  2,400 LF  0.60 1440.00LINE REMOVAL 8" WIDE
0033 4875000000-N 1205  6 EA  50.00 300.00REMOVAL OF SYMBL & CHARAC
0034 4900000000-N 1252  1,625 EA  4.00 6500.00PERM RAISED PVMT MARKERS
0035 6084000000-E 1660 15.4 ACR 1020.00 15708.00SEEDING AND MULCHING

 

    TOTAL 3353761.07CONTRACT TOTAL



OCT 16, 2002 07:54 AM MONTGOMERY

TIP NO  6.551012R 10:00AM 4 /  4 017

FED AID NO STATE FUNDED 7.910 MI OCT 15 2002 C200567
SHOULDER RECONSTRUCTION, MILLING & RESURFACING.

US-220 FROM NC-24/27 TO US-220A. 

   

 

    SUB-TOTAL 3353761.07ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2630256.85S. T. WOOTEN CORPORATION
     2  3019859.70APAC CAROLINA, INC., THOMPSON-ARTHUR DIVISION
     3  3134216.75RILEY PAVING, INC.
     4  3353761.07J. T. RUSSELL & SONS, INC.



OCT 16, 2002 07:54 AM RANDOLPH

TIP NO  6.571013R 10:00AM 1 /  2 018

FED AID NO STATE FUNDED 14.740 MI OCT 15 2002 C200573
SHOULDER RECONSTRUCTION, MILLING & RESURFACING.

NC-49 FROM SOUTH OF ASHEBORO CITY LIMITS TO THE DAVIDSON COUNTY LINE.

APAC CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

RILEY PAVING, INC. J. T. RUSSELL & SONS, INC.

GREENSBORO,  NC CARTHAGE,  NC ALBEMARLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75900.00 76486.00 190000.00MOBILIZATION
0002 0156000000-E 250  200 SY  16.05 3210.00 20.00 4000.00 10.00 2000.00REMOVAL OF EXT ASPHALT PVMT
0003 0241000000-E SP   41,770 SY  2.87 119879.90 2.49 104007.30 2.50 104425.00GENERIC GRADING ITEM (SY)

TRENCHING FOR BASE
0004 0366000000-E 310  16 LF  56.00 896.00 50.00 800.00 22.00 352.0015" RC PIPE CULV III
0005 0372000000-E 310  56 LF  56.00 3136.00 60.00 3360.00 28.00 1568.0018" RC PIPE CULV III
0006 1220000000-E 545  625 TON 23.45 14656.25 18.00 11250.00 25.00 15625.00INCIDENTAL STONE BASE
0007 1245000000-E SP  41.14 SMI 1952.50 80325.85 1800.00 74052.00 2200.00 90508.00SHOULDER RECONSTRUCTION
0008 1297000000-E 607  123,904 SY  0.77 95406.08 1.00 123904.00 0.79 97884.16MILL ASP PVMT *****" DTH

(2")
0009 1297000000-E 607  12,947 SY  0.97 12558.59 1.00 12947.00 0.87 11263.89MILL ASP PVMT *****" DTH

(2-1/2")
0010 1330000000-E 607  444 SY  6.45 2863.80 4.79 2126.76 5.00 2220.00INCIDENTAL MILLING
0011 1491000000-E 610  26,910 TON 24.45 657949.50 26.00 699660.00 25.32 681361.20ASP CONC BASE CRS B25.0C
0012 1503000000-E 610  14,565 TON 22.95 334266.75 25.25 367766.25 24.09 350870.85ASP CONC INTR CRS I19.0C
0013 1523000000-E 610  49,095 TON 23.00 1129185.00 24.00 1178280.00 22.45 1102182.75ASP CONC SURF CRS S9.5C
0014 1560000000-E 620  1,842 TON 219.35 404042.70 204.73 377112.66 210.00 386820.00ASP FOR PLANT MIX  PG64-22
0015 1565000000-E 620  3,191 TON 231.10 737440.10 218.57 697456.87 230.00 733930.00ASP FOR PLANT MIX PG70-22
0016 2253000000-E 840  4 CY  807.55 3230.20 1000.00 4000.00 1000.00 4000.00PIPE COLLARS
0017 2366000000-N 840  4 EA  468.00 1872.00 500.00 2000.00 350.00 1400.00FRAME W/2GRTS 840.24 STD
0018 2724000000-E 857  60 LF  79.60 4776.00 110.00 6600.00 80.00 4800.00PC REINF BARRIER SNGL FC
0019 2860000000-N 859  2 EA  1002.50 2005.00 1500.00 3000.00 1800.00 3600.00CONVERT CB TO JB
0020 2875000000-N 859  4 EA  944.00 3776.00 1500.00 6000.00 1800.00 7200.00CONVERT CB TO DI
0021 3030000000-E 862  1,200 LF  9.55 11460.00 9.00 10800.00 8.70 10440.00STL BM GUARDRAIL
0022 3150000000-N 862  5 EA  41.20 206.00 10.00 50.00 30.00 150.00ADDIT GUARDRAIL POSTS
0023 3270000000-N SP   4 EA  1854.00 7416.00 1650.00 6600.00 1600.00 6400.00GR ANCHOR TYPE 350
0024 3315000000-N 862  4 EA  515.00 2060.00 1176.25 4705.00 900.00 3600.00GR ANCHOR TYPE XI (MOD)
0025 4685000000-E 1205  211,200 LF  0.33 69696.00 0.32 67584.00 0.34 71808.00THERMO PVT MKG LINES 4"90
0026 4686000000-E 1205  71,385 LF  0.37 26412.45 0.42 29981.70 0.37 26412.45THERMO PVT MKG LINES 4"120
0027 4697000000-E 1205  800 LF  1.05 840.00 1.00 800.00 1.38 1104.00THERMO PVT MKG LINE 8"120
0028 4710000000-E 1205  175 LF  5.15 901.25 5.00 875.00 5.25 918.7524"WIDE THERMO 120 MILS
0029 4721000000-E 1205  12 EA  51.50 618.00 50.00 600.00 55.00 660.00THERMO PVT MKG CHARACTER 120
0030 4725000000-E 1205  44 EA  72.10 3172.40 70.00 3080.00 80.00 3520.00THERMO PVT SYMBOL 90MILS
0031 4810000000-E 1205  276,175 LF  0.09 24855.75 0.09 24855.75 0.17 46949.75PAINT PVMT MARKINGS 4"
0032 4900000000-N 1252  1,630 EA  5.15 8394.50 5.00 8150.00 5.00 8150.00PERM RAISED PVMT MARKERS
0033 6084000000-E 1660 49.5 ACR 972.40 48133.80 1000.00 49500.00 900.00 44550.00SEEDING AND MULCHING

 

    TOTAL 3891541.87 TOTAL 3962390.29 TOTAL 4016673.80CONTRACT TOTAL

 

    SUB-TOTAL 3891541.87 SUB-TOTAL 3962390.29 SUB-TOTAL 4016673.80ROADWAY ITEMS



OCT 16, 2002 07:54 AM RANDOLPH

TIP NO  6.571013R 10:00AM 2 /  2 018

FED AID NO STATE FUNDED 14.740 MI OCT 15 2002 C200573
SHOULDER RECONSTRUCTION, MILLING & RESURFACING.

NC-49 FROM SOUTH OF ASHEBORO CITY LIMITS TO THE DAVIDSON COUNTY LINE.

   

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3891541.87APAC CAROLINA, INC., THOMPSON-ARTHUR DIVISION
     2  3962390.29RILEY PAVING, INC.
     3  4016673.80J. T. RUSSELL & SONS, INC.



OCT 16, 2002 07:54 AM ROWAN

TIP NO  6.631013R 10:00AM 1 /  2 019

FED AID NO STATE FUNDED 6.679 MI OCT 15 2002 C200565
MILLING, RESURFACING & GUARDRAIL.

US-29 FROM CABARRUS COUNTY TO NORTH OF BRIDGE OVER I-85. 

APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

BLYTHE DEVELOPMENT COMPANY BLYTHE CONSTRUCTION, INC.

CONCORD,  NC CHARLOTTE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 117400.00 170000.00 196000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 67200.00 76000.00 353000.00GRADING
0003 1220000000-E 545  70 TON 44.00 3080.00 15.00 1050.00 90.00 6300.00INCIDENTAL STONE BASE
0004 1297000000-E 607  206,000 SY  0.90 185400.00 1.25 257500.00 0.95 195700.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1491000000-E 610  13,400 TON 26.70 357780.00 31.00 415400.00 33.50 448900.00ASP CONC BASE CRS B25.0C
0006 1523000000-E 610  35,220 TON 25.25 889305.00 26.50 933330.00 28.00 986160.00ASP CONC SURF CRS S9.5C
0007 1524000000-E SP   110 TON 66.60 7326.00 90.00 9900.00 55.50 6105.00ASP CONC SURF CRS S9.5C LEVEL
0008 1560000000-E 620  580 TON 212.00 122960.00 210.00 121800.00 193.00 111940.00ASP FOR PLANT MIX  PG64-22
0009 1565000000-E 620  2,300 TON 225.40 518420.00 218.00 501400.00 205.50 472650.00ASP FOR PLANT MIX PG70-22
0010 1880000000-E SP   8,000 TON 53.60 428800.00 57.00 456000.00 54.00 432000.00GENERIC PAVING ITEM (TON)

ULTRATHIN HOT MIX ASPHALT,    TYPE B
0011 1891000000-E SP   246,000 SY  1.65 405900.00 1.75 430500.00 1.80 442800.00GENERIC PAVING ITEM (SY)

APPLICATION OF ULTRATHIN HOT MIX ASPHALT
0012 2308000000-E 840  24 LF  231.75 5562.00 165.00 3960.00 575.00 13800.00MASNRY DRAINAGE STRUCT
0013 2366000000-N 840  44 EA  257.50 11330.00 330.00 14520.00 175.00 7700.00FRAME W/2GRTS 840.24 STD
0014 2724000000-E 857  100 LF  87.55 8755.00 100.00 10000.00 100.00 10000.00PC REINF BARRIER SNGL FC
0015 2800000000-N 858  20 EA  618.00 12360.00 550.00 11000.00 1000.00 20000.00ADJ CATCH BASINS
0016 2830000000-N 858  20 EA  515.00 10300.00 550.00 11000.00 1000.00 20000.00ADJ MANHOLES
0017 2845000000-N 858  20 EA  412.00 8240.00 330.00 6600.00 1000.00 20000.00ADJ METER OR VALVE BOXES
0018 2875000000-N 859  44 EA  566.50 24926.00 550.00 24200.00 1750.00 77000.00CONVERT CB TO DI
0019 3030000000-E 862  6,000 LF  8.65 51900.00 9.00 54000.00 8.75 52500.00STL BM GUARDRAIL
0020 3045000000-E 862  160 LF  9.79 1566.40 10.00 1600.00 10.00 1600.00SBGR SHOP CURVED
0021 3150000000-N 862  60 EA  36.05 2163.00 35.00 2100.00 35.00 2100.00ADDIT GUARDRAIL POSTS
0022 3210000000-N 862  14 EA  360.50 5047.00 350.00 4900.00 350.00 4900.00GR ANCHOR TYPE CAT-1
0023 3270000000-N SP   18 EA  1648.00 29664.00 1600.00 28800.00 1600.00 28800.00GR ANCHOR TYPE 350
0024 3315000000-N 862  2 EA  1184.50 2369.00 1200.00 2400.00 1200.00 2400.00GR ANCHOR TYPE XI (MOD)
0025 4685000000-E 1205  157,628 LF  0.34 53593.52 0.35 55169.80 0.35 55169.80THERMO PVT MKG LINES 4"90
0026 4686000000-E 1205  21,300 LF  0.44 9372.00 0.50 10650.00 0.45 9585.00THERMO PVT MKG LINES 4"120
0027 4695000000-E 1205  2,600 LF  0.92 2392.00 0.90 2340.00 0.90 2340.008"WIDE THERMO 90 MILS
0028 4710000000-E 1205  840 LF  5.41 4544.40 5.25 4410.00 5.25 4410.0024"WIDE THERMO 120 MILS
0029 4721000000-E 1205  40 EA  56.65 2266.00 55.00 2200.00 55.00 2200.00THERMO PVT MKG CHARACTER 120
0030 4725000000-E 1205  183 EA  77.25 14136.75 75.00 13725.00 75.00 13725.00THERMO PVT SYMBOL 90MILS
0031 4810000000-E 1205  315,256 LF  0.18 56746.08 0.20 63051.20 0.20 63051.20PAINT PVMT MARKINGS 4"
0032 4900000000-N 1252  1,398 EA  5.15 7199.70 5.00 6990.00 5.00 6990.00PERM RAISED PVMT MARKERS
0033 6036000000-E 1631  4,200 SY  1.44 6048.00 2.00 8400.00 3.75 15750.00MATTING FOR EROS CONTROL
0034 6084000000-E 1660  11 ACR 1236.00 13596.00 1100.00 12100.00 5000.00 55000.00SEEDING AND MULCHING
0035 6147000000-E SP   6,550 LF  2.10 13755.00 2.00 13100.00 2.25 14737.50GENERIC EROSION CONTROL ITEM (LF)

WEED CONTROL MAT

 

    TOTAL 3461402.85 TOTAL 3740096.00 TOTAL 4155313.50CONTRACT TOTAL



OCT 16, 2002 07:54 AM ROWAN

TIP NO  6.631013R 10:00AM 2 /  2 019

FED AID NO STATE FUNDED 6.679 MI OCT 15 2002 C200565
MILLING, RESURFACING & GUARDRAIL.

US-29 FROM CABARRUS COUNTY TO NORTH OF BRIDGE OVER I-85. 

   

 

    SUB-TOTAL 3461402.85 SUB-TOTAL 3740096.00 SUB-TOTAL 4155313.50ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3461402.85APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION
     2  3740096.00BLYTHE DEVELOPMENT COMPANY
     3  4155313.50BLYTHE CONSTRUCTION, INC.



OCT 16, 2002 07:54 AM CABARRUS

TIP NO  6.661005R 10:00AM 1 /  5 020

FED AID NO STATE FUNDED 13.250 MI OCT 15 2002 C200553
MILLING, RESURFACING & PAVEMENT MARKINGS.

US-29 FROM ROCKY RIVER BRIDGE TO THE ROWAN COUNTY LINE. 

APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

BLYTHE DEVELOPMENT COMPANY BLYTHE CONSTRUCTION, INC.

CONCORD,  NC CHARLOTTE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 206000.00 330000.00 210000.00MOBILIZATION
0002 0106000000-E 230  800 CY  10.30 8240.00 11.00 8800.00 35.00 28000.00BORROW EXCAVATION
0003 0156000000-E 250  100 SY  10.30 1030.00 4.50 450.00 25.00 2500.00REMOVAL OF EXT ASPHALT PVMT
0004 0241000000-E SP   6,300 SY  10.30 64890.00 6.00 37800.00 4.75 29925.00GENERIC GRADING ITEM (SY)

MISC ISLAND REMOVAL
0005 0257000000-E SP   8,600 LF  6.18 53148.00 5.20 44720.00 2.50 21500.00GENERIC GRADING ITEM (LF)

SAW & REMOVE CURB & GUTTER
0006 1220000000-E 545  500 TON 26.65 13325.00 16.00 8000.00 37.50 18750.00INCIDENTAL STONE BASE
0007 1245000000-E SP   30 SMI 2760.00 82800.00 2400.00 72000.00 5150.00 154500.00SHOULDER RECONSTRUCTION
0008 1297000000-E 607  165,000 SY  1.38 227700.00 1.50 247500.00 1.45 239250.00MILL ASP PVMT *****" DTH

(3")
0009 1330000000-E 607  1,000 SY  6.00 6000.00 5.50 5500.00 20.00 20000.00INCIDENTAL MILLING
0010 1491000000-E 610  4,200 TON 28.30 118860.00 31.00 130200.00 35.50 149100.00ASP CONC BASE CRS B25.0C
0011 1503000000-E 610  45,200 TON 23.45 1059940.00 25.00 1130000.00 29.00 1310800.00ASP CONC INTR CRS I19.0C
0012 1523000000-E 610  50,500 TON 24.95 1259975.00 24.90 1257450.00 24.90 1257450.00ASP CONC SURF CRS S9.5C
0013 1560000000-E 620  2,305 TON 209.20 482206.00 210.00 484050.00 192.75 444288.75ASP FOR PLANT MIX  PG64-22
0014 1565000000-E 620  3,283 TON 229.50 753448.50 218.00 715694.00 205.50 674656.50ASP FOR PLANT MIX PG70-22
0015 1704000000-E SP   700 TON 83.00 58100.00 70.00 49000.00 90.00 63000.00PATCHING EXIST PAVEMENT
0016 1880000000-E SP   400 TON 66.25 26500.00 70.00 28000.00 58.10 23240.00GENERIC PAVING ITEM (TON)

MISCELLANEOUS ASPHALT
0017 1880000000-E SP   7,100 TON 52.85 375235.00 57.00 404700.00 48.10 341510.00GENERIC PAVING ITEM (TON)

ULTRATHIN HOT MIX ASPHALT,    TYPE B
0018 1891000000-E SP   216,500 SY  1.74 376710.00 1.80 389700.00 1.95 422175.00GENERIC PAVING ITEM (SY)

APPLICATION OF ULTRATHIN HOT MIX ASPHALT
0019 2253000000-E 840  2 CY  500.00 1000.00 330.00 660.00 375.00 750.00PIPE COLLARS
0020 2286000000-N 840  1 EA  2060.00 2060.00 1300.00 1300.00 3000.00 3000.00MASNRY DRAINAGE STRUCT
0021 2363000000-N 840  2 EA  309.00 618.00 330.00 660.00 275.00 550.00FRAME W/2GRTS 840.***** STD

(840.29)
0022 2374000000-N 840  1 EA  309.00 309.00 330.00 330.00 275.00 275.00FRAME-GRT-HD 840.03 **

(G)
0023 2549000000-E 846  1,000 LF  10.30 10300.00 11.00 11000.00 10.25 10250.002'-6"CONC CURB & GUTTER
0024 2655000000-E 852  1,650 SY  35.02 57783.00 25.00 41250.00 32.50 53625.005" MONO CONC ISLDS (KEY IN)
0025 2739000000-E 852  7,000 SY  35.02 245140.00 24.00 168000.00 32.50 227500.00GENERIC PAVING ITEM 852 (SY)

6" MONOLITHIC CONCRETE ISLANDS (KEYED IN)
0026 2815000000-N 858  5 EA  412.00 2060.00 550.00 2750.00 1000.00 5000.00ADJ DROP INLETS
0027 2830000000-N 858  6 EA  412.00 2472.00 550.00 3300.00 500.00 3000.00ADJ MANHOLES
0028 2845000000-N 858  10 EA  360.50 3605.00 330.00 3300.00 500.00 5000.00ADJ METER OR VALVE BOXES
0029 2995000000-N SP   1 EA  1030.00 1030.00 550.00 550.00 5750.00 5750.00GENERIC DRAINAGE ITEM (EA)

REMOVE EXIST MINOR DRAINAGE STRUCTURE
0030 3000000000-N SP   10 EA  12875.00 128750.00 15000.00 150000.00 15000.00 150000.00IMPACT ATTEN TYPE 350
0031 3030000000-E 862  11,375 LF  8.76 99645.00 9.00 102375.00 9.00 102375.00STL BM GUARDRAIL
0032 3045000000-E 862  150 LF  9.79 1468.50 9.50 1425.00 9.50 1425.00SBGR SHOP CURVED
0033 3060000000-E 862  2,400 LF  13.91 33384.00 13.50 32400.00 15.00 36000.00SBGR DOUBLE FACED
0034 3150000000-N 862  36 EA  36.05 1297.80 35.00 1260.00 35.00 1260.00ADDIT GUARDRAIL POSTS



OCT 16, 2002 07:54 AM CABARRUS

TIP NO  6.661005R 10:00AM 2 /  5 020

FED AID NO STATE FUNDED 13.250 MI OCT 15 2002 C200553
MILLING, RESURFACING & PAVEMENT MARKINGS.

US-29 FROM ROCKY RIVER BRIDGE TO THE ROWAN COUNTY LINE. 

APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

BLYTHE DEVELOPMENT COMPANY BLYTHE CONSTRUCTION, INC.

CONCORD,  NC CHARLOTTE,  NC CHARLOTTE,  NC

0035 3180000000-N 862  31 EA  1648.00 51088.00 1600.00 49600.00 1600.00 49600.00GR ANCHOR TYPE **********
(BP-III)

0036 3210000000-N 862  29 EA  334.75 9707.75 325.00 9425.00 325.00 9425.00GR ANCHOR TYPE CAT-1
0037 3270000000-N SP   33 EA  1648.00 54384.00 1600.00 52800.00 1600.00 52800.00GR ANCHOR TYPE 350
0038 3360000000-E 863  5,150 LF  1.03 5304.50 1.10 5665.00 1.50 7725.00REMOVE EXISTING GUARDRAIL
0039 4415000000-N 1115  2 EA  3352.07 6704.14 4500.00 9000.00 5000.00 10000.00FLASHING ARROW PNL TYPE C
0040 4420000000-N 1120  2 EA  8938.84 17877.68 11000.00 22000.00 7500.00 15000.00CHANGEABLE MESSAGE SIGNS
0041 4480000000-N 1165  1 EA  5586.77 5586.77 9000.00 9000.00 15000.00 15000.00TRUCK MTD IMP ATTN 60 MPH
0042 4510000000-N SP   100 HR  36.05 3605.00 40.00 4000.00 50.00 5000.00POLICE
0043 4685000000-E 1205  308,000 LF  0.34 104720.00 0.35 107800.00 0.35 107800.00THERMO PVT MKG LINES 4"90
0044 4686000000-E 1205  94,000 LF  0.46 43240.00 0.40 37600.00 0.40 37600.00THERMO PVT MKG LINES 4"120
0045 4695000000-E 1205  800 LF  0.82 656.00 1.20 960.00 1.15 920.008"WIDE THERMO 90 MILS
0046 4710000000-E 1205  2,600 LF  0.93 2418.00 5.40 14040.00 5.20 13520.0024"WIDE THERMO 120 MILS
0047 4721000000-E 1205  52 EA  41.20 2142.40 60.00 3120.00 55.00 2860.00THERMO PVT MKG CHARACTER 120
0048 4725000000-E 1205  230 EA  92.70 21321.00 80.00 18400.00 75.00 17250.00THERMO PVT SYMBOL 90MILS
0049 4810000000-E 1205  121,000 LF  0.15 18150.00 0.22 26620.00 0.25 30250.00PAINT PVMT MARKINGS 4"
0050 4835000000-E 1205  2,500 LF  2.06 5150.00 0.60 1500.00 0.60 1500.00PAINT PVT MKG LINES 24"
0051 4900000000-N 1252  2,073 EA  4.12 8540.76 5.00 10365.00 5.00 10365.00PERM RAISED PVMT MARKERS
0052 5255000000-N 1413 Lump Sum 16760.32 80000.00 25000.00PORTABLE LIGHTING
0053 6000000000-E 1605  2,000 LF  1.85 3700.00 2.50 5000.00 2.50 5000.00TEMPORARY SILT FENCE
0054 6009000000-E 1610  200 TON 30.00 6000.00 25.00 5000.00 30.00 6000.00EROS CONTRL STONE CL B
0055 6012000000-E 1610  100 TON 30.00 3000.00 25.00 2500.00 30.00 3000.00SEDIMENT CONTROL STONE
0056 6030000000-E 1630  200 CY  4.00 800.00 10.00 2000.00 20.00 4000.00SILT EXCAVATION
0057 6036000000-E 1631  300 SY  2.06 618.00 2.00 600.00 5.00 1500.00MATTING FOR EROS CONTROL
0058 6084000000-E 1660  37 ACR 1091.80 40396.60 1050.00 38850.00 1500.00 55500.00SEEDING AND MULCHING
0059 7252000000-E 1710  6,000 LF  3.09 18540.00 2.60 15600.00 3.00 18000.00MESSENGER CABLE (1/4")
0060 7300000000-E 1715  6,000 LF  4.12 24720.00 5.30 31800.00 4.00 24000.00TRENCHING (UNPAVED)
0061 7324000000-N 1716  24 EA  200.85 4820.40 300.00 7200.00 200.00 4800.00JUNCTION BOX (STANDARD SIZE)
0062 7360000000-N 1720  6 EA  721.00 4326.00 500.00 3000.00 700.00 4200.00WOOD POLE
0063 7372000000-N 1721  10 EA  257.50 2575.00 250.00 2500.00 275.00 2750.00GUY ASSEMBLY
0064 7420000000-E 1722  4 EA  412.00 1648.00 320.00 1280.00 425.00 1700.002" RISER WITH WEATHERHEAD
0065 7444000000-E 1725  14,500 LF  5.15 74675.00 5.30 76850.00 5.10 73950.00INDUCTIVE LOOP SAWCUT
0066 7456000000-E 1726  12,800 LF  0.98 12544.00 2.00 25600.00 1.00 12800.00LEAD-IN CABLE
0067 7990000000-E SP   500 LF  13.39 6695.00 35.00 17500.00 15.00 7500.00GENERIC SIGNAL ITEM (LF)

DIRECTIONAL DRILL POLYETHYLENE CONDUIT, 2"

 

    TOTAL 6347444.12 TOTAL 6561299.00 TOTAL 6652720.25CONTRACT TOTAL

 

    SUB-TOTAL 6347444.12 SUB-TOTAL 6561299.00 SUB-TOTAL 6652720.25ROADWAY ITEMS



OCT 16, 2002 07:54 AM CABARRUS

TIP NO  6.661005R 10:00AM 3 /  5 020

FED AID NO STATE FUNDED 13.250 MI OCT 15 2002 C200553
MILLING, RESURFACING & PAVEMENT MARKINGS.

US-29 FROM ROCKY RIVER BRIDGE TO THE ROWAN COUNTY LINE. 

BOGGS PAVING, INC.

MONROE,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 448000.00MOBILIZATION
0002 0106000000-E 230  800 CY  9.00 7200.00BORROW EXCAVATION
0003 0156000000-E 250  100 SY  10.00 1000.00REMOVAL OF EXT ASPHALT PVMT
0004 0241000000-E SP   6,300 SY  5.50 34650.00GENERIC GRADING ITEM (SY)

MISC ISLAND REMOVAL
0005 0257000000-E SP   8,600 LF  5.00 43000.00GENERIC GRADING ITEM (LF)

SAW & REMOVE CURB & GUTTER
0006 1220000000-E 545  500 TON 23.00 11500.00INCIDENTAL STONE BASE
0007 1245000000-E SP   30 SMI 3200.00 96000.00SHOULDER RECONSTRUCTION
0008 1297000000-E 607  165,000 SY  2.80 462000.00MILL ASP PVMT *****" DTH

(3")
0009 1330000000-E 607  1,000 SY  6.75 6750.00INCIDENTAL MILLING
0010 1491000000-E 610  4,200 TON 29.70 124740.00ASP CONC BASE CRS B25.0C
0011 1503000000-E 610  45,200 TON 31.00 1401200.00ASP CONC INTR CRS I19.0C
0012 1523000000-E 610  50,500 TON 25.40 1282700.00ASP CONC SURF CRS S9.5C
0013 1560000000-E 620  2,305 TON 210.00 484050.00ASP FOR PLANT MIX  PG64-22
0014 1565000000-E 620  3,283 TON 220.00 722260.00ASP FOR PLANT MIX PG70-22
0015 1704000000-E SP   700 TON 85.00 59500.00PATCHING EXIST PAVEMENT
0016 1880000000-E SP   400 TON 75.00 30000.00GENERIC PAVING ITEM (TON)

MISCELLANEOUS ASPHALT
0017 1880000000-E SP   7,100 TON 45.00 319500.00GENERIC PAVING ITEM (TON)

ULTRATHIN HOT MIX ASPHALT,    TYPE B
0018 1891000000-E SP   216,500 SY  2.00 433000.00GENERIC PAVING ITEM (SY)

APPLICATION OF ULTRATHIN HOT MIX ASPHALT
0019 2253000000-E 840  2 CY  1100.00 2200.00PIPE COLLARS
0020 2286000000-N 840  1 EA  2900.00 2900.00MASNRY DRAINAGE STRUCT
0021 2363000000-N 840  2 EA  240.00 480.00FRAME W/2GRTS 840.***** STD

(840.29)
0022 2374000000-N 840  1 EA  300.00 300.00FRAME-GRT-HD 840.03 **

(G)
0023 2549000000-E 846  1,000 LF  16.25 16250.002'-6"CONC CURB & GUTTER
0024 2655000000-E 852  1,650 SY  36.50 60225.005" MONO CONC ISLDS (KEY IN)
0025 2739000000-E 852  7,000 SY  40.00 280000.00GENERIC PAVING ITEM 852 (SY)

6" MONOLITHIC CONCRETE ISLANDS (KEYED IN)
0026 2815000000-N 858  5 EA  380.00 1900.00ADJ DROP INLETS
0027 2830000000-N 858  6 EA  380.00 2280.00ADJ MANHOLES
0028 2845000000-N 858  10 EA  380.00 3800.00ADJ METER OR VALVE BOXES
0029 2995000000-N SP   1 EA  1100.00 1100.00GENERIC DRAINAGE ITEM (EA)

REMOVE EXIST MINOR DRAINAGE STRUCTURE
0030 3000000000-N SP   10 EA  12500.00 125000.00IMPACT ATTEN TYPE 350
0031 3030000000-E 862  11,375 LF  8.50 96687.50STL BM GUARDRAIL
0032 3045000000-E 862  150 LF  9.50 1425.00SBGR SHOP CURVED
0033 3060000000-E 862  2,400 LF  13.50 32400.00SBGR DOUBLE FACED
0034 3150000000-N 862  36 EA  35.00 1260.00ADDIT GUARDRAIL POSTS



OCT 16, 2002 07:54 AM CABARRUS

TIP NO  6.661005R 10:00AM 4 /  5 020

FED AID NO STATE FUNDED 13.250 MI OCT 15 2002 C200553
MILLING, RESURFACING & PAVEMENT MARKINGS.

US-29 FROM ROCKY RIVER BRIDGE TO THE ROWAN COUNTY LINE. 

BOGGS PAVING, INC.

MONROE,  NC   

0035 3180000000-N 862  31 EA  1600.00 49600.00GR ANCHOR TYPE **********
(BP-III)

0036 3210000000-N 862  29 EA  325.00 9425.00GR ANCHOR TYPE CAT-1
0037 3270000000-N SP   33 EA  1600.00 52800.00GR ANCHOR TYPE 350
0038 3360000000-E 863  5,150 LF  1.00 5150.00REMOVE EXISTING GUARDRAIL
0039 4415000000-N 1115  2 EA  3300.00 6600.00FLASHING ARROW PNL TYPE C
0040 4420000000-N 1120  2 EA  20000.00 40000.00CHANGEABLE MESSAGE SIGNS
0041 4480000000-N 1165  1 EA  11500.00 11500.00TRUCK MTD IMP ATTN 60 MPH
0042 4510000000-N SP   100 HR  50.00 5000.00POLICE
0043 4685000000-E 1205  308,000 LF  0.33 101640.00THERMO PVT MKG LINES 4"90
0044 4686000000-E 1205  94,000 LF  0.37 34780.00THERMO PVT MKG LINES 4"120
0045 4695000000-E 1205  800 LF  1.14 912.008"WIDE THERMO 90 MILS
0046 4710000000-E 1205  2,600 LF  5.20 13520.0024"WIDE THERMO 120 MILS
0047 4721000000-E 1205  52 EA  55.00 2860.00THERMO PVT MKG CHARACTER 120
0048 4725000000-E 1205  230 EA  74.00 17020.00THERMO PVT SYMBOL 90MILS
0049 4810000000-E 1205  121,000 LF  0.21 25410.00PAINT PVMT MARKINGS 4"
0050 4835000000-E 1205  2,500 LF  0.57 1425.00PAINT PVT MKG LINES 24"
0051 4900000000-N 1252  2,073 EA  5.00 10365.00PERM RAISED PVMT MARKERS
0052 5255000000-N 1413 Lump Sum 189300.00PORTABLE LIGHTING
0053 6000000000-E 1605  2,000 LF  3.50 7000.00TEMPORARY SILT FENCE
0054 6009000000-E 1610  200 TON 32.00 6400.00EROS CONTRL STONE CL B
0055 6012000000-E 1610  100 TON 36.00 3600.00SEDIMENT CONTROL STONE
0056 6030000000-E 1630  200 CY  10.00 2000.00SILT EXCAVATION
0057 6036000000-E 1631  300 SY  2.00 600.00MATTING FOR EROS CONTROL
0058 6084000000-E 1660  37 ACR 1000.00 37000.00SEEDING AND MULCHING
0059 7252000000-E 1710  6,000 LF  3.00 18000.00MESSENGER CABLE (1/4")
0060 7300000000-E 1715  6,000 LF  4.00 24000.00TRENCHING (UNPAVED)
0061 7324000000-N 1716  24 EA  195.00 4680.00JUNCTION BOX (STANDARD SIZE)
0062 7360000000-N 1720  6 EA  700.00 4200.00WOOD POLE
0063 7372000000-N 1721  10 EA  250.00 2500.00GUY ASSEMBLY
0064 7420000000-E 1722  4 EA  400.00 1600.002" RISER WITH WEATHERHEAD
0065 7444000000-E 1725  14,500 LF  5.00 72500.00INDUCTIVE LOOP SAWCUT
0066 7456000000-E 1726  12,800 LF  0.95 12160.00LEAD-IN CABLE
0067 7990000000-E SP   500 LF  13.00 6500.00GENERIC SIGNAL ITEM (LF)

DIRECTIONAL DRILL POLYETHYLENE CONDUIT, 2"

 

    TOTAL 7375304.50CONTRACT TOTAL

 

    SUB-TOTAL 7375304.50ROADWAY ITEMS



OCT 16, 2002 07:54 AM CABARRUS

TIP NO  6.661005R 10:00AM 5 /  5 020

FED AID NO STATE FUNDED 13.250 MI OCT 15 2002 C200553
MILLING, RESURFACING & PAVEMENT MARKINGS.

US-29 FROM ROCKY RIVER BRIDGE TO THE ROWAN COUNTY LINE. 

   

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6347444.12APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION
     2  6561299.00BLYTHE DEVELOPMENT COMPANY
     3  6652720.25BLYTHE CONSTRUCTION, INC.
     4  7375304.50BOGGS PAVING, INC.



OCT 16, 2002 07:54 AM ALLEGHANY

TIP NO  6.701008R, 9.8112520 10:00AM 1 /  2 021

FED AID NO STATE FUNDED 6.653 MI OCT 15 2002 C200576
SHOULDER RECONSTRUCTION, MILLING, RESURFACING & C&G.

US-21 FROM BLUE RIDGE PWY TO GRANDVIEW DR & SR-1172 FROM BALLPARK RD TO US-21.

JAMES R. VANNOY & SONS CONST.

JEFFERSON,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 55000.00GRADING
0003 1033000000-E SP   500 LB  7.00 3500.00SEALING PVMT CRACKS & JTS
0004 1220000000-E 545  550 TON 11.50 6325.00INCIDENTAL STONE BASE
0005 1243000000-E SP   1 SMI 3870.00 3870.00SHOULDER CONSTRUCTION
0006 1245000000-E SP   13 SMI 2500.00 32500.00SHOULDER RECONSTRUCTION
0007 1297000000-E 607  960 SY  2.90 2784.00MILL ASP PVMT *****" DTH

(3")
0008 1297000000-E 607  7,500 SY  3.50 26250.00MILL ASP PVMT *****" DTH

(5-1/2")
0009 1489000000-E 610  75 TON 62.00 4650.00ASP CONC BASE CRS B25.0B
0010 1498000000-E 610  1,300 TON 31.00 40300.00ASP CONC INTR CRS I19.0B
0011 1519000000-E 610  16,950 TON 31.00 525450.00ASP CONC SURF CRS S9.5B
0012 1560000000-E 620  1,167 TON 238.00 277746.00ASP FOR PLANT MIX  PG64-22
0013 1880000000-E SP   500 TON 75.00 37500.00GENERIC PAVING ITEM (TON)

REPAIR EXISTING PAVEMENT
0014 2549000000-E 846  2,500 LF  12.00 30000.002'-6"CONC CURB & GUTTER
0015 2577000000-E 846  500 LF  19.00 9500.00CONC EXPRESSWAY GUTTER
0016 2591000000-E 848  700 SY  25.50 17850.004" CONCRETE SIDEWALK
0017 2605000000-N SP   11 EA  205.00 2255.00WHEELCHAIR RAMP
0018 2800000000-N 858  3 EA  440.00 1320.00ADJ CATCH BASINS
0019 2815000000-N 858  2 EA  530.00 1060.00ADJ DROP INLETS
0020 2830000000-N 858  3 EA  650.00 1950.00ADJ MANHOLES
0021 2845000000-N 858  8 EA  250.00 2000.00ADJ METER OR VALVE BOXES
0022 3030000000-E 862  50 LF  10.00 500.00STL BM GUARDRAIL
0023 3210000000-N 862  4 EA  407.00 1628.00GR ANCHOR TYPE CAT-1
0024 3270000000-N SP   52 EA  1578.50 82082.00GR ANCHOR TYPE 350
0025 3345000000-E 864  6,900 LF  4.35 30015.00REMOVE & RESET GUARDRAIL
0026 4685000000-E 1205  67,600 LF  0.36 24336.00THERMO PVT MKG LINES 4"90
0027 4686000000-E 1205  77,000 LF  0.43 33110.00THERMO PVT MKG LINES 4"120
0028 4697000000-E 1205  675 LF  2.20 1485.00THERMO PVT MKG LINE 8"120
0029 4710000000-E 1205  180 LF  5.50 990.0024"WIDE THERMO 120 MILS
0030 4725000000-E 1205  53 EA  93.50 4955.50THERMO PVT SYMBOL 90MILS
0031 4810000000-E 1205  144,600 LF  0.17 24582.00PAINT PVMT MARKINGS 4"
0032 4820000000-E 1205  675 LF  0.33 222.75PAINT PVMT MARKINGS 8"
0033 4835000000-E 1205  180 LF  2.20 396.00PAINT PVT MKG LINES 24"
0034 4845000000-N 1205  53 EA  38.50 2040.50PAINT PVT MKG SYMBOL
0035 4905000000-N 1253  706 EA  33.00 23298.00SNOWPLB RAISED PVMT MRKER
0036 6084000000-E 1660 11.5 ACR 1320.00 15180.00SEEDING AND MULCHING
0037 7324000000-N 1716  6 EA  2000.00 12000.00JUNCTION BOX (STANDARD SIZE)
0038 7444000000-E 1725  1,500 LF  7.50 11250.00INDUCTIVE LOOP SAWCUT
0039 7456000000-E 1726  500 LF  5.00 2500.00LEAD-IN CABLE



OCT 16, 2002 07:54 AM ALLEGHANY

TIP NO  6.701008R, 9.8112520 10:00AM 2 /  2 021

FED AID NO STATE FUNDED 6.653 MI OCT 15 2002 C200576
SHOULDER RECONSTRUCTION, MILLING, RESURFACING & C&G.

US-21 FROM BLUE RIDGE PWY TO GRANDVIEW DR & SR-1172 FROM BALLPARK RD TO US-21.

   

 

    TOTAL 1422380.75CONTRACT TOTAL

 

    SUB-TOTAL 1422380.75ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1422380.75JAMES R. VANNOY & SONS CONST.



OCT 16, 2002 07:54 AM GASTON

TIP NO W-4439 8.1812002 10:00AM 1 /  1 022

FED AID NO STPIMS-85-1(98)17 1.940 MI OCT 15 2002 C200577
RESURFACING WITH ULTRATHIN HOT MIX ASPHALT.

I-85 FROM US-321 TO SR-2200. 

BLYTHE CONSTRUCTION, INC. BLYTHE DEVELOPMENT COMPANY APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

CHARLOTTE,  NC CHARLOTTE,  NC CONCORD,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29000.00 35000.00 75000.00MOBILIZATION
0002 1330000000-E 607  1,000 SY  21.00 21000.00 8.50 8500.00 10.00 10000.00INCIDENTAL MILLING
0003 1880000000-E SP   4,155 TON 55.35 229979.25 59.00 245145.00 80.00 332400.00GENERIC PAVING ITEM (TON)

ULTRATHIN HOT MIX ASPHALT,    TYPE B
0004 1891000000-E SP   116,212 SY  1.75 203371.00 1.60 185939.20 2.00 232424.00GENERIC PAVING ITEM (SY)

APPLICATION OF ULTRATHIN HOT MIX ASPHALT
0005 4415000000-N 1115  3 EA  1750.00 5250.00 6000.00 18000.00 5000.00 15000.00FLASHING ARROW PNL TYPE C
0006 4420000000-N 1120  1 EA  7500.00 7500.00 12000.00 12000.00 9600.00 9600.00CHANGEABLE MESSAGE SIGNS
0007 4480000000-N 1165  2 EA  12000.00 24000.00 9000.00 18000.00 5000.00 10000.00TRUCK MTD IMP ATTN 60 MPH
0008 4690000000-E 1205  10,300 LF  0.70 7210.00 0.70 7210.00 0.92 9476.006"WIDE THERMO 120 MILS
0009 4700000000-E 1205  4,120 LF  1.25 5150.00 1.28 5273.60 1.76 7251.2012"WIDE THERMO 90 MILS
0010 4810000000-E 1205  51,274 LF  0.20 10254.80 0.18 9229.32 0.34 17433.16PAINT PVMT MARKINGS 4"
0011 4820000000-E 1205  4,120 LF  0.40 1648.00 0.40 1648.00 0.44 1812.80PAINT PVMT MARKINGS 8"
0012 4891000000-E 1205  41,000 LF  1.35 55350.00 1.35 55350.00 1.40 57400.00GENERIC PVMT MARKING ITEM (LF) 1205

THERM PROFILE PAVEMENT        MARKINGS
0013 4905000000-N 1253  600 EA  35.00 21000.00 34.00 20400.00 30.80 18480.00SNOWPLB RAISED PVMT MRKER
0014 5255000000-N 1413 Lump Sum 5000.00 33000.00 25000.00PORTABLE LIGHTING
0015 4725000000-E 1205  6 EA  100.00 600.00 150.00 900.00 110.00 660.00THERMO PVT SYMBOL 90MILS

 

    TOTAL 626313.05 TOTAL 655595.12 TOTAL 821937.16CONTRACT TOTAL

 

    SUB-TOTAL 626313.05 SUB-TOTAL 655595.12 SUB-TOTAL 821937.16ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  626313.05BLYTHE CONSTRUCTION, INC.
     2  655595.12BLYTHE DEVELOPMENT COMPANY
     3  821937.16APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION



OCT 16, 2002 07:54 AM IREDELL

TIP NO I-4410 6.821013 10:00AM 1 /  18 023

FED AID NO STATE FUNDED 0.695 MI OCT 15 2002 C200528
GRADING, DRAINAGE, PAVING & STRUCTURE.

I-77 & US-21 INTERCHANGE. 

BLYTHE CONSTRUCTION, INC. ARVY CONSTRUCTION,
INCORPORATED

BRANCH HIGHWAYS, INC.

CHARLOTTE,  NC CHARLOTTE,  NC ROANOKE,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 235000.00 235000.00 250000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 50000.00 75000.00 68000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 160750.00 150000.00 61000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 1.00 1.00 3000.00 3000.00 10000.00 10000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  33,000 CY  4.00 132000.00 6.00 198000.00 6.50 214500.00UNCLASSIFIED EXCAVATION
0006 0036000000-E 225  3,250 CY  7.00 22750.00 4.00 13000.00 5.75 18687.50UNDERCUT EXCAVATION
0007 0134000000-E 240  125 CY  5.00 625.00 6.00 750.00 7.00 875.00DRAINAGE DITCH EXCAVATION
0008 0156000000-E 250  3,575 SY  4.25 15193.75 4.00 14300.00 5.00 17875.00REMOVAL OF EXT ASPHALT PVMT
0009 0195000000-E 265  600 CY  15.00 9000.00 30.00 18000.00 23.50 14100.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  600 SY  2.50 1500.00 2.00 1200.00 1.10 660.00SOIL STABILIZATION FABRIC
0011 0206000000-E SP   2,850 SF  18.00 51300.00 60.00 171000.00 12.00 34200.00TEMP SHORING - BARR SUPPORTED
0012 0318000000-E 300  480 TON 25.00 12000.00 20.00 9600.00 18.00 8640.00FNDATION MATL, MINOR STRS
0013 0366000000-E 310  716 LF  23.00 16468.00 25.00 17900.00 25.00 17900.0015" RC PIPE CULV III
0014 0372000000-E 310  3,468 LF  27.00 93636.00 25.00 86700.00 25.00 86700.0018" RC PIPE CULV III
0015 0378000000-E 310  216 LF  31.00 6696.00 28.50 6156.00 29.00 6264.0024" RC PIPE CULV III
0016 0706000000-E 310  64 LF  17.00 1088.00 20.00 1280.00 17.00 1088.0012" BCCSP B 0.064"
0017 0708000000-E 310  28 LF  18.00 504.00 20.00 560.00 21.00 588.0015" BCCSP B 0.064"
0018 0806000000-E 310  1 EA  206.00 206.00 200.00 200.00 250.00 250.0015" BCCS ELB B 0.064"
0019 0995000000-E 340  844 LF  9.75 8229.00 5.00 4220.00 15.00 12660.00PIPE REMOVAL
0020 1011000000-N 500 Lump Sum 115000.00 75000.00 75000.00FINE GRADING
0021 1220000000-E 545  200 TON 50.00 10000.00 15.00 3000.00 14.00 2800.00INCIDENTAL STONE BASE
0022 1231000000-E 560  3,600 CY  3.00 10800.00 6.00 21600.00 8.00 28800.00SHOULDER BORROW
0023 1308000000-E 607  1,390 SY  3.25 4517.50 2.50 3475.00 6.00 8340.00MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/2")
0024 1330000000-E 607  150 SY  25.00 3750.00 20.00 3000.00 10.00 1500.00INCIDENTAL MILLING
0025 1489000000-E 610  1,600 TON 46.75 74800.00 27.00 43200.00 28.00 44800.00ASP CONC BASE CRS B25.0B
0026 1491000000-E 610  14,910 TON 32.10 478611.00 27.50 410025.00 28.00 417480.00ASP CONC BASE CRS B25.0C
0027 1498000000-E 610  1,180 TON 36.75 43365.00 29.50 34810.00 30.00 35400.00ASP CONC INTR CRS I19.0B
0028 1503000000-E 610  11,200 TON 32.35 362320.00 29.50 330400.00 30.00 336000.00ASP CONC INTR CRS I19.0C
0029 1519000000-E 610  915 TON 42.00 38430.00 34.00 31110.00 34.00 31110.00ASP CONC SURF CRS S9.5B
0030 1523000000-E 610  5,750 TON 35.75 205562.50 34.50 198375.00 34.50 198375.00ASP CONC SURF CRS S9.5C
0031 1539000000-E 610  410 TON 63.25 25932.50 43.00 17630.00 43.00 17630.00ASP CONC SURF CRS S12.5C
0032 1560000000-E 620  1,355 TON 188.40 255282.00 230.00 311650.00 230.00 311650.00ASP FOR PLANT MIX  PG64-22
0033 1565000000-E 620  400 TON 202.55 81020.00 250.00 100000.00 250.00 100000.00ASP FOR PLANT MIX PG70-22
0034 1693000000-E 654  170 TON 102.86 17486.20 150.00 25500.00 150.00 25500.00ASPH PM PAVEMENT REPAIR
0035 2253000000-E 840 3.5 CY  775.00 2712.50 200.00 700.00 600.00 2100.00PIPE COLLARS
0036 2264000000-E 840 0.12 CY  775.00 93.00 200.00 24.00 600.00 72.00PIPE PLUGS
0037 2286000000-N 840  52 EA  1000.00 52000.00 800.00 41600.00 1375.00 71500.00MASNRY DRAINAGE STRUCT
0038 2308000000-E 840 26.5 LF  600.00 15900.00 200.00 5300.00 250.00 6625.00MASNRY DRAINAGE STRUCT
0039 2363000000-N 840  3 EA  250.00 750.00 300.00 900.00 350.00 1050.00FRAME W/2GRTS 840.***** STD

(840.20)
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0040 2364000000-N 840  3 EA  300.00 900.00 300.00 900.00 350.00 1050.00FRAME W/2GRTS 840.16 STD
0041 2365000000-N 840  13 EA  250.00 3250.00 300.00 3900.00 350.00 4550.00FRAME W/2GRTS 840.22 STD
0042 2374000000-N 840  2 EA  300.00 600.00 300.00 600.00 350.00 700.00FRAME-GRT-HD 840.03 **

(E)
0043 2374000000-N 840  16 EA  300.00 4800.00 300.00 4800.00 350.00 5600.00FRAME-GRT-HD 840.03 **

(F)
0044 2374000000-N 840  14 EA  300.00 4200.00 300.00 4200.00 350.00 4900.00FRAME-GRT-HD 840.03 **

(G)
0045 2451000000-N 840  2 EA  550.00 1100.00 300.00 600.00 550.00 1100.00CONC APRON FOR DROP INLET
0046 2529000000-E SP   15,000 SF  3.10 46500.00 4.44 66600.00 5.00 75000.00GENERIC GRADING ITEM (SF)

ROCK PLATING
0047 2549000000-E 846  8,850 LF  10.00 88500.00 9.50 84075.00 10.00 88500.002'-6"CONC CURB & GUTTER
0048 2577000000-E 846  850 LF  13.50 11475.00 13.50 11475.00 13.50 11475.00CONC EXPRESSWAY GUTTER
0049 2598000000-E 848  225 SY  38.00 8550.00 49.00 11025.00 41.50 9337.50CONCRETE WHEELCHAIR RAMP
0050 2612000000-E 848  100 SY  32.00 3200.00 45.00 4500.00 35.50 3550.006" CONCRETE DRIVEWAY
0051 2655000000-E 852  750 SY  34.00 25500.00 42.00 31500.00 47.00 35250.005" MONO CONC ISLDS (KEY IN)
0052 2724000000-E 857  60 LF  85.00 5100.00 40.00 2400.00 85.00 5100.00PC REINF BARRIER SNGL FC
0053 2845000000-N 858  35 EA  250.00 8750.00 250.00 8750.00 135.00 4725.00ADJ METER OR VALVE BOXES
0054 2905000000-N 859  3 EA  1000.00 3000.00 750.00 2250.00 2200.00 6600.00CONVERT DI TO JB
0055 3030000000-E 862  4,500 LF  8.75 39375.00 8.75 39375.00 8.75 39375.00STL BM GUARDRAIL
0056 3045000000-E 862  50 LF  9.75 487.50 9.75 487.50 9.75 487.50SBGR SHOP CURVED
0057 3150000000-N 862  10 EA  20.00 200.00 20.00 200.00 20.00 200.00ADDIT GUARDRAIL POSTS
0058 3195000000-N 862  1 EA  300.00 300.00 300.00 300.00 300.00 300.00GR ANCHOR TYPE AT-1
0059 3210000000-N 862  3 EA  350.00 1050.00 350.00 1050.00 350.00 1050.00GR ANCHOR TYPE CAT-1
0060 3215000000-N 862  4 EA  1100.00 4400.00 1100.00 4400.00 1100.00 4400.00GR ANCHOR TYPE III
0061 3270000000-N SP   7 EA  1600.00 11200.00 1600.00 11200.00 1600.00 11200.00GR ANCHOR TYPE 350
0062 3315000000-N 862  1 EA  1200.00 1200.00 1200.00 1200.00 1200.00 1200.00GR ANCHOR TYPE XI (MOD)
0063 3360000000-E 863  1,075 LF  1.00 1075.00 1.00 1075.00 1.00 1075.00REMOVE EXISTING GUARDRAIL
0064 3536000000-E 866  9,850 LF  2.70 26595.00 2.70 26595.00 2.70 26595.00CHN LK FENCE 48" FABRIC
0065 3542000000-E 866  800 EA  20.00 16000.00 20.00 16000.00 20.00 16000.00MET LINE PST 48" CL FEN
0066 3548000000-E 866  40 EA  70.00 2800.00 70.00 2800.00 70.00 2800.00MET TERM PST 48" CL FEN
0067 3628000000-E 876  15 TON 33.00 495.00 30.00 450.00 39.00 585.00PLAIN RIP RAP, CLASS I
0068 3656000000-E 876  644 SY  2.10 1352.40 2.50 1610.00 1.80 1159.20FILTER FABRIC FOR DRAINGE
0069 3659000000-N SP   1 EA  1000.00 1000.00 500.00 500.00 850.00 850.00PREFORMED SCOUR HOLES
0070 4048000000-E 902  1 CY  650.00 650.00 650.00 650.00 450.00 450.00REINF CL A CONC FOOTINGS
0071 4054000000-E 902  2 CY  650.00 1300.00 650.00 1300.00 400.00 800.00PLN CL A CONC FOOTINGS
0072 4060000000-E 903  3,176 LB  2.75 8734.00 2.75 8734.00 3.15 10004.40SUPPORT, BREAKAWAY STL BM
0073 4072000000-E 903  1,398 LF  7.00 9786.00 7.00 9786.00 3.95 5522.10SUPPORT, 3-LB STL U-CHAN
0074 4078000000-E 903  2 EA  39.50 79.00 39.50 79.00 35.00 70.00SUPPORT, 2-LB STL U-CHAN
0075 4096000000-N 904  7 EA  115.00 805.00 115.00 805.00 80.00 560.00SIGN ERECTION, TYPE D
0076 4102000000-N 904  40 EA  75.00 3000.00 75.00 3000.00 65.00 2600.00SIGN ERECTION, TYPE E
0077 4108000000-N 904  16 EA  130.00 2080.00 130.00 2080.00 80.00 1280.00SIGN ERECTION, TYPE F
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0078 4110000000-N 904  10 EA  530.00 5300.00 530.00 5300.00 250.00 2500.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0079 4110000000-N 904  6 EA  270.00 1620.00 270.00 1620.00 250.00 1500.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0080 4114000000-N 904  2 EA  32.00 64.00 32.00 64.00 25.00 50.00SIGN ERECTION, MILEMARKERS
0081 4129000000-N 906  2 EA  630.00 1260.00 630.00 1260.00 400.00 800.00RELOCATE SIGN, TYPE *****

(A)
0082 4138000000-N 907  1 EA  40.00 40.00 40.00 40.00 25.00 25.00DISPOSE SUPPORT, STL BM
0083 4152000000-N 907  1 EA  300.00 300.00 300.00 300.00 25.00 25.00DISPOSE SIGN SYST STL BM
0084 4155000000-N 907  64 EA  8.00 512.00 8.00 512.00 5.00 320.00DISPOSE SIGN SYST U-CHAN
0085 4192000000-N 907  1 EA  8.00 8.00 8.00 8.00 5.00 5.00DISPOSE SUPPORT, U-CHAN
0086 4236000000-N 907  3 EA  100.00 300.00 100.00 300.00 25.00 75.00DISPOSE SIGN, A OR B (GRD MTD)
0087 4400000000-E 1110  605 SF  10.00 6050.00 15.00 9075.00 6.50 3932.50WORK ZONE SIGNS (STAT)
0088 4410000000-E 1110  20 SF  8.52 170.40 10.00 200.00 4.00 80.00WORK ZONE SIGNS (BARRICDE
0089 4415000000-N 1115  4 EA  4948.95 19795.80 2500.00 10000.00 3000.00 12000.00FLASHING ARROW PNL TYPE C
0090 4425000000-N 1125  11 EA  26.63 292.93 25.00 275.00 13.00 143.00WARNING FLAG SETS
0091 4430000000-N 1130  494 EA  47.93 23677.42 50.00 24700.00 39.00 19266.00DRUMS
0092 4435000000-N 1135  100 EA  26.63 2663.00 25.00 2500.00 12.00 1200.00CONES
0093 4450000000-N 1150  960 HR  16.03 15388.80 15.00 14400.00 18.00 17280.00FLAGGER
0094 4460000000-N 1155  10 EA  100.00 1000.00 50.00 500.00 65.00 650.00WARNING LIGHTS (TYPE B)
0095 4465000000-N 1160  10 EA  8250.00 82500.00 2500.00 25000.00 8250.00 82500.00TEMPORARY CRASH CUSHIONS
0096 4470000000-N 1160  5 EA  2500.00 12500.00 2500.00 12500.00 2500.00 12500.00RESET CRASH CUSHION
0097 4475000000-N 1165  1 EA  17700.00 17700.00 10000.00 10000.00 9800.00 9800.00TRUCK MTD IMP ATTN 45 MPH
0098 4480000000-N 1165  1 EA  17700.00 17700.00 15000.00 15000.00 10000.00 10000.00TRUCK MTD IMP ATTN 60 MPH
0099 4485000000-E 1170  6,640 LF  16.00 106240.00 20.00 132800.00 16.00 106240.00PORT CONC BARRIER
0100 4490000000-E 1170  350 LF  25.00 8750.00 22.00 7700.00 25.00 8750.00PORT CONC BARRIER(ANCHRD)
0101 4495000000-E 1170  50 LF  20.00 1000.00 22.00 1100.00 20.00 1000.00PORT CONC BARRIER(DRAINGE
0102 4500000000-E 1170  3,440 LF  4.00 13760.00 15.00 51600.00 4.00 13760.00RESET PORT CONC BARRIER
0103 4510000000-N SP   240 HR  35.00 8400.00 50.00 12000.00 80.00 19200.00POLICE
0104 4525000000-N SP   1 EA  800.00 800.00 200.00 200.00 50.00 50.00GUIDE SIGN RELOC TMP GRD-GRD
0105 4615000000-E 1205  9,283 LF  1.40 12996.20 1.40 12996.20 1.40 12996.20REM TAPE PVMT MRKINGS 4"
0106 4630000000-E 1205  1,220 LF  4.50 5490.00 4.50 5490.00 4.50 5490.00REM TAPE PVMT MRKINGS 12"
0107 4635000000-E 1205  22 LF  8.00 176.00 8.00 176.00 8.00 176.00REM TAPE PVMT MRKINGS 24"
0108 4650000000-N 1251  789 EA  5.00 3945.00 5.00 3945.00 5.00 3945.00TEMP RAISED PVMT MRKS
0109 4685000000-E 1205  13,400 LF  0.45 6030.00 0.45 6030.00 0.45 6030.00THERMO PVT MKG LINES 4"90
0110 4686000000-E 1205  3,235 LF  0.55 1779.25 0.55 1779.25 0.55 1779.25THERMO PVT MKG LINES 4"120
0111 4695000000-E 1205  2,060 LF  1.20 2472.00 1.20 2472.00 1.20 2472.008"WIDE THERMO 90 MILS
0112 4710000000-E 1205  80 LF  6.00 480.00 6.00 480.00 6.00 480.0024"WIDE THERMO 120 MILS
0113 4720000000-E 1205  18 EA  90.00 1620.00 90.00 1620.00 90.00 1620.00THERMO PVT MKG CHARACTER 90
0114 4770000000-E 1205  1,102 LF  2.50 2755.00 2.50 2755.00 2.50 2755.004" COLD APPL PLSTIC LINES
0115 4805000000-N 1205  1 EA  200.00 200.00 200.00 200.00 200.00 200.00COLD APPL PLASTIC SYMBOL
0116 4810000000-E 1205  39,167 LF  0.15 5875.05 0.15 5875.05 0.15 5875.05PAINT PVMT MARKINGS 4"
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0117 4820000000-E 1205  1,985 LF  0.40 794.00 0.40 794.00 0.40 794.00PAINT PVMT MARKINGS 8"
0118 4835000000-E 1205  595 LF  1.50 892.50 1.50 892.50 1.50 892.50PAINT PVT MKG LINES 24"
0119 4840000000-N 1205  24 EA  20.00 480.00 20.00 480.00 20.00 480.00PAINT PVT MKG CHARACTER
0120 4845000000-N 1205  66 EA  50.00 3300.00 50.00 3300.00 50.00 3300.00PAINT PVT MKG SYMBOL
0121 4850000000-E 1205  18,037 LF  0.30 5411.10 0.30 5411.10 0.30 5411.10LINE REMOVAL 4" WIDE
0122 4860000000-E 1205  500 LF  0.60 300.00 0.60 300.00 0.67 335.00LINE REMOVAL 8" WIDE
0123 4870000000-E 1205  22 LF  1.20 26.40 1.20 26.40 1.20 26.40LINE REMOVAL 24" WIDE
0124 4875000000-N 1205  2 EA  50.00 100.00 50.00 100.00 50.00 100.00REMOVAL OF SYMBL & CHARAC
0125 4905000000-N 1253  744 EA  30.00 22320.00 30.00 22320.00 30.00 22320.00SNOWPLB RAISED PVMT MRKER
0126 4915000000-E 1264  3 EA  15.00 45.00 50.00 150.00 25.00 75.007' U-CHANNEL POSTS
0127 4957000000-N 1264  3 EA  78.00 234.00 25.00 75.00 50.00 150.00OBJECT MARKERS (TYPE **)

(I)
0128 5255000000-N 1413 Lump Sum 16000.00 20000.00 24500.00PORTABLE LIGHTING
0129 6000000000-E 1605  4,705 LF  1.68 7904.40 2.50 11762.50 2.50 11762.50TEMPORARY SILT FENCE
0130 6006000000-E 1610  400 TON 40.00 16000.00 25.00 10000.00 36.00 14400.00EROS CONTRL STONE CL A
0131 6009000000-E 1610  660 TON 40.00 26400.00 25.00 16500.00 36.00 23760.00EROS CONTRL STONE CL B
0132 6012000000-E 1610  700 TON 40.00 28000.00 1.00 700.00 40.00 28000.00SEDIMENT CONTROL STONE
0133 6015000000-E 1615  14 ACR 360.00 5040.00 300.00 4200.00 350.00 4900.00TEMPORARY MULCHING
0134 6018000000-E 1620  500 LB  2.00 1000.00 2.00 1000.00 2.20 1100.00SEED FOR TEMP SEEDING
0135 6021000000-E 1620  2 TON 400.00 800.00 300.00 600.00 320.00 640.00FERT FOR TEMP SEEDING
0136 6030000000-E 1630  990 CY  8.26 8177.40 8.00 7920.00 7.00 6930.00SILT EXCAVATION
0137 6033000000-E 1631  4,000 SY  1.50 6000.00 1.00 4000.00 1.00 4000.00SYNTHETIC ROVING
0138 6036000000-E 1631  2,000 SY  1.50 3000.00 2.00 4000.00 2.00 4000.00MATTING FOR EROS CONTROL
0139 6038000000-E SP   355 SY  7.00 2485.00 5.00 1775.00 5.00 1775.00PERM SOIL REINF MAT
0140 6042000000-E 1632  1,300 LF  1.60 2080.00 4.00 5200.00 2.75 3575.001/4" HARDWARE CLOTH
0141 6084000000-E 1660  14 ACR 1280.00 17920.00 1100.00 15400.00 1250.00 17500.00SEEDING AND MULCHING
0142 6087000000-E 1660 8.5 ACR 40.00 340.00 25.00 212.50 25.00 212.50MOWING
0143 6090000000-E 1661  150 LB  6.00 900.00 2.00 300.00 2.00 300.00SEED FOR REPAIR SEEDING
0144 6093000000-E 1661 0.5 TON 400.00 200.00 300.00 150.00 300.00 150.00FERT FOR REPAIR SEEDING
0145 6096000000-E 1662  350 LB  1.80 630.00 2.00 700.00 2.00 700.00SEED FOR SUPP SEEDING
0146 6102000000-E 1664  1,070 SY  2.00 2140.00 5.00 5350.00 5.00 5350.00SODDING
0147 6105000000-E 1664  36 M/G 50.00 1800.00 100.00 3600.00 100.00 3600.00WATER
0148 6108000000-E 1665 10.5 TON 350.00 3675.00 220.00 2310.00 220.00 2310.00FERTILIZER TOPDRESSING
0149 6114000000-N SP  5.5 HR  25.00 137.50 25.00 137.50 25.00 137.50SPECIALIZED HAND MOWING
0150 6117000000-N 1675  16 EA  2.00 32.00 1.00 16.00 1.00 16.00RESPONSE FOR EROS CONTROL
0151 6123000000-E 1670 7.75 ACR 655.00 5076.25 500.00 3875.00 500.00 3875.00REFORESTATION
0152 7060000000-E 1705  4,270 LF  3.00 12810.00 3.00 12810.00 3.00 12810.00SIGNAL CABLE
0153 7120000000-E 1705  32 EA  715.00 22880.00 715.00 22880.00 715.00 22880.00VEHICLE SIGNAL HD (12", 3 SECT)
0154 7132000000-E 1705  2 EA  865.00 1730.00 865.00 1730.00 865.00 1730.00VEHICLE SIGNAL HD (12", 4 SECT)
0155 7144000000-E 1705  13 EA  1085.00 14105.00 1085.00 14105.00 1085.00 14105.00VEHICLE SIGNAL HD (12", 5 SECT)
0156 7252000000-E 1710  7,180 LF  2.00 14360.00 2.00 14360.00 2.00 14360.00MESSENGER CABLE (1/4")
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0157 7264000000-E 1710  2,180 LF  3.00 6540.00 3.00 6540.00 3.00 6540.00MESSENGER CABLE (3/8")
0158 7276000000-E 1715  70 LF  14.00 980.00 14.00 980.00 14.00 980.00JACK & BORE
0159 7279000000-E 1715  190 LF  0.46 87.40 0.46 87.40 0.46 87.40TRACER WIRE
0160 7288000000-E 1715  80 LF  40.00 3200.00 40.00 3200.00 40.00 3200.00TRENCHING (PAVED)
0161 7300000000-E 1715  3,365 LF  5.00 16825.00 5.00 16825.00 5.00 16825.00TRENCHING (UNPAVED)
0162 7324000000-N 1716  37 EA  190.00 7030.00 190.00 7030.00 190.00 7030.00JUNCTION BOX (STANDARD SIZE)
0163 7336000000-N 1716  5 EA  400.00 2000.00 400.00 2000.00 400.00 2000.00JUNCTION BOX (OVER-SIZED)
0164 7360000000-N 1720  6 EA  700.00 4200.00 700.00 4200.00 700.00 4200.00WOOD POLE
0165 7372000000-N 1721  8 EA  250.00 2000.00 250.00 2000.00 250.00 2000.00GUY ASSEMBLY
0166 7420000000-E 1722  8 EA  400.00 3200.00 400.00 3200.00 400.00 3200.002" RISER WITH WEATHERHEAD
0167 7432000000-E 1722  5 EA  400.00 2000.00 400.00 2000.00 400.00 2000.002" RISER WITH TUBING
0168 7444000000-E 1725  6,190 LF  4.00 24760.00 4.00 24760.00 4.00 24760.00INDUCTIVE LOOP SAWCUT
0169 7456000000-E 1726  21,420 LF  0.95 20349.00 0.95 20349.00 0.95 20349.00LEAD-IN CABLE
0170 7484000000-N SP   2 EA  800.00 1600.00 800.00 1600.00 800.00 1600.00MICROWAVE VEHICLE DETECTOR
0171 7486000000-E SP   950 LF  1.50 1425.00 1.50 1425.00 1.50 1425.00TYPE 2 LEAD-IN CABLE
0172 7516000000-E 1730  8,015 LF  1.40 11221.00 1.40 11221.00 1.40 11221.00COMMUNICATIONS CABLE (** FIBER)

(12)
0173 7552000000-N 1731  5 EA  1600.00 8000.00 1600.00 8000.00 1600.00 8000.00INTERCONNECT CENTER
0174 7564000000-N 1732  5 EA  1700.00 8500.00 1700.00 8500.00 1700.00 8500.00FIBER-OPTIC TRANSCEIVER
0175 7566000000-N 1733  5 EA  70.00 350.00 70.00 350.00 70.00 350.00DELINEATOR MARKER
0176 7576000000-N 1740  16 EA  3600.00 57600.00 3600.00 57600.00 3600.00 57600.00METAL STRAIN SIGNAL POLE
0177 7612000000-N 1742  16 EA  3600.00 57600.00 3600.00 57600.00 3600.00 57600.00METAL SIGNAL POLE FOUNDATION
0178 7636000000-N 1745  8 EA  250.00 2000.00 250.00 2000.00 250.00 2000.00SIGN FOR SIGNALS
0179 7684000000-N 1750  6 EA  600.00 3600.00 600.00 3600.00 600.00 3600.00SIGNAL CABINET FOUNDATION
0180 7686000000-N SP   5 EA  400.00 2000.00 400.00 2000.00 400.00 2000.00CONDUIT ENTR INTO EXT FOUND
0181 7688000000-N SP   6 EA  300.00 1800.00 300.00 1800.00 300.00 1800.00CABINET BASE ADAPTER
0182 7756000000-N 1751  6 EA  10600.00 63600.00 10600.00 63600.00 10600.00 63600.00CONTLR WITH CBNT, 2070L BASE MTD
0183 7780000000-N 1751  51 EA  225.00 11475.00 225.00 11475.00 225.00 11475.00DETECTOR CHANNEL (TYPE 2070L)
0184 7948000000-N SP   1 EA  550.00 550.00 550.00 550.00 550.00 550.00TRAFFIC SIGNAL REMOVAL
0185 7980000000-N SP   1 EA  5400.00 5400.00 5400.00 5400.00 5400.00 5400.00GENERIC SIGNAL ITEM (EA)

MASTER CONTROLLER, TYPE 2070L
0186 3982000000-N SP  Lump Sum 160000.00 240000.00 190000.00GENERIC WALL ITEM (LS)

MODULAR BLOCK RETAINING WALLS, STA 40+00.00 -L-
0187 3982000000-N SP  Lump SumGENERIC WALL ITEM (LS)

MSE RETAINING WALLS, STA 40+00.00 -L-

STRUCTURE ITEMS

0188 8021000000-N SP  Lump Sum 45000.00 38500.00 58200.00REMV EXIST STR **********
(31+80.67 -L-)

0189 8105500000-E SP  61.8 LF  500.00 30900.00 270.00 16686.00 380.00 23484.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0190 8105600000-E SP   42 LF  1425.00 59850.00 1400.00 58800.00 1300.00 54600.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0191 8115000000-N SP   1 EA  2000.00 2000.00 2000.00 2000.00 2000.00 2000.00CROSSHOLE SONIC LOGGING
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0192 8116000000-E SP   475 LF  6.00 2850.00 7.00 3325.00 6.00 2850.00CSL TUBES
0193 8119000000-E 412  110 CY  10.00 1100.00 8.10 891.00 20.00 2200.00UNCLASSIFIED STR EXCAV
0194 8147000000-E 420  6,605 SF  19.00 125495.00 22.85 150924.25 34.50 227872.50REINF CONCRETE DECK SLAB
0195 8182000000-E 420 87.7 CY  600.00 52620.00 680.00 59636.00 1200.00 105240.00CLASS A CONCRETE (BRIDGE)
0196 8210000000-N 422 Lump Sum 33000.00 23800.00 60000.00BRG APPR SLAB ***********

(31+80.67 -L-)
0197 8217000000-E 425  26,285 LB  0.60 15771.00 1.00 26285.00 0.62 16296.70REINF STEEL (BRIDGE)
0198 8238000000-E 425  4,612 LB  1.20 5534.40 1.00 4612.00 1.53 7056.36SPIRAL COL REINF STL BRG
0199 8280000000-E 440 Lump Sum 162100.00 174000.00 257000.00STRUCTURAL STEEL
0200 8364000000-E 450  240 LF  36.00 8640.00 35.00 8400.00 53.00 12720.00HP12X53 PILES
0201 8503000000-E 460 282.672 LF  40.00 11306.88 38.50 10882.87 45.00 12720.24CONCRETE BARRIER RAIL
0202 8531000000-E 462  208 SY  45.00 9360.00 55.00 11440.00 75.00 15600.004" SLOPE PROTECTION
0203 8657000000-N 430 Lump Sum 19000.00 4000.00 5200.00ELASTOMERIC BEARINGS
0204 8692000000-N SP  Lump Sum 9200.00 7600.00 12000.00EVAZOTE JOINT SEALS
0205 8860000000-N SP  Lump Sum 10200.00 10500.00 15000.00GENERIC STRUCTURE ITEM (LS)

MODIFICATION OF EXISTING 1 BAR METAL RAIL

 

    TOTAL 4705623.93 TOTAL 4818806.02 TOTAL 4966384.90CONTRACT TOTAL

 

    SUB-TOTAL 4101696.65 SUB-TOTAL 4206523.90 SUB-TOTAL 4076345.10ROADWAY ITEMS
    SUB-TOTAL 603927.28 SUB-TOTAL 612282.12 SUB-TOTAL 890039.80STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 240000.00 260000.00 255000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 58000.00 57000.00 133000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 140000.00 40000.00 252500.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 4000.00 4000.00 2500.00 2500.00 6500.00 6500.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  33,000 CY  4.80 158400.00 7.80 257400.00 6.20 204600.00UNCLASSIFIED EXCAVATION
0006 0036000000-E 225  3,250 CY  5.75 18687.50 7.75 25187.50 5.85 19012.50UNDERCUT EXCAVATION
0007 0134000000-E 240  125 CY  2.50 312.50 5.90 737.50 2.45 306.25DRAINAGE DITCH EXCAVATION
0008 0156000000-E 250  3,575 SY  5.80 20735.00 2.30 8222.50 2.85 10188.75REMOVAL OF EXT ASPHALT PVMT
0009 0195000000-E 265  600 CY  17.50 10500.00 33.00 19800.00 9.75 5850.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  600 SY  2.80 1680.00 1.60 960.00 1.45 870.00SOIL STABILIZATION FABRIC
0011 0206000000-E SP   2,850 SF  40.00 114000.00 38.00 108300.00 10.00 28500.00TEMP SHORING - BARR SUPPORTED
0012 0318000000-E 300  480 TON 20.00 9600.00 22.00 10560.00 18.85 9048.00FNDATION MATL, MINOR STRS
0013 0366000000-E 310  716 LF  23.25 16647.00 21.50 15394.00 22.00 15752.0015" RC PIPE CULV III
0014 0372000000-E 310  3,468 LF  26.00 90168.00 24.50 84966.00 24.00 83232.0018" RC PIPE CULV III
0015 0378000000-E 310  216 LF  35.75 7722.00 27.00 5832.00 28.00 6048.0024" RC PIPE CULV III
0016 0706000000-E 310  64 LF  23.50 1504.00 24.00 1536.00 20.00 1280.0012" BCCSP B 0.064"
0017 0708000000-E 310  28 LF  26.50 742.00 38.00 1064.00 23.00 644.0015" BCCSP B 0.064"
0018 0806000000-E 310  1 EA  380.00 380.00 400.00 400.00 220.00 220.0015" BCCS ELB B 0.064"
0019 0995000000-E 340  844 LF  10.00 8440.00 5.00 4220.00 10.00 8440.00PIPE REMOVAL
0020 1011000000-N 500 Lump Sum 65000.00 67000.00 249000.00FINE GRADING
0021 1220000000-E 545  200 TON 19.25 3850.00 25.00 5000.00 15.00 3000.00INCIDENTAL STONE BASE
0022 1231000000-E 560  3,600 CY  5.50 19800.00 9.00 32400.00 4.75 17100.00SHOULDER BORROW
0023 1308000000-E 607  1,390 SY  7.00 9730.00 5.00 6950.00 4.25 5907.50MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/2")
0024 1330000000-E 607  150 SY  17.00 2550.00 11.00 1650.00 10.00 1500.00INCIDENTAL MILLING
0025 1489000000-E 610  1,600 TON 29.00 46400.00 29.00 46400.00 32.00 51200.00ASP CONC BASE CRS B25.0B
0026 1491000000-E 610  14,910 TON 30.00 447300.00 30.00 447300.00 32.00 477120.00ASP CONC BASE CRS B25.0C
0027 1498000000-E 610  1,180 TON 32.00 37760.00 32.00 37760.00 32.00 37760.00ASP CONC INTR CRS I19.0B
0028 1503000000-E 610  11,200 TON 32.00 358400.00 32.00 358400.00 32.00 358400.00ASP CONC INTR CRS I19.0C
0029 1519000000-E 610  915 TON 37.00 33855.00 37.00 33855.00 33.00 30195.00ASP CONC SURF CRS S9.5B
0030 1523000000-E 610  5,750 TON 37.50 215625.00 38.00 218500.00 33.00 189750.00ASP CONC SURF CRS S9.5C
0031 1539000000-E 610  410 TON 47.00 19270.00 47.00 19270.00 35.00 14350.00ASP CONC SURF CRS S12.5C
0032 1560000000-E 620  1,355 TON 250.00 338750.00 240.00 325200.00 230.00 311650.00ASP FOR PLANT MIX  PG64-22
0033 1565000000-E 620  400 TON 270.00 108000.00 260.00 104000.00 250.00 100000.00ASP FOR PLANT MIX PG70-22
0034 1693000000-E 654  170 TON 200.00 34000.00 180.00 30600.00 150.00 25500.00ASPH PM PAVEMENT REPAIR
0035 2253000000-E 840 3.5 CY  650.00 2275.00 760.00 2660.00 885.00 3097.50PIPE COLLARS
0036 2264000000-E 840 0.12 CY  650.00 78.00 3300.00 396.00 1200.00 144.00PIPE PLUGS
0037 2286000000-N 840  52 EA  1300.00 67600.00 1200.00 62400.00 950.00 49400.00MASNRY DRAINAGE STRUCT
0038 2308000000-E 840 26.5 LF  275.00 7287.50 250.00 6625.00 125.00 3312.50MASNRY DRAINAGE STRUCT
0039 2363000000-N 840  3 EA  380.00 1140.00 275.00 825.00 250.00 750.00FRAME W/2GRTS 840.***** STD

(840.20)
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0040 2364000000-N 840  3 EA  380.00 1140.00 275.00 825.00 275.00 825.00FRAME W/2GRTS 840.16 STD
0041 2365000000-N 840  13 EA  380.00 4940.00 275.00 3575.00 250.00 3250.00FRAME W/2GRTS 840.22 STD
0042 2374000000-N 840  2 EA  380.00 760.00 380.00 760.00 300.00 600.00FRAME-GRT-HD 840.03 **

(E)
0043 2374000000-N 840  16 EA  380.00 6080.00 380.00 6080.00 300.00 4800.00FRAME-GRT-HD 840.03 **

(F)
0044 2374000000-N 840  14 EA  380.00 5320.00 385.00 5390.00 300.00 4200.00FRAME-GRT-HD 840.03 **

(G)
0045 2451000000-N 840  2 EA  1625.00 3250.00 1000.00 2000.00 330.00 660.00CONC APRON FOR DROP INLET
0046 2529000000-E SP   15,000 SF  11.15 167250.00 2.90 43500.00 5.00 75000.00GENERIC GRADING ITEM (SF)

ROCK PLATING
0047 2549000000-E 846  8,850 LF  10.90 96465.00 10.50 92925.00 8.00 70800.002'-6"CONC CURB & GUTTER
0048 2577000000-E 846  850 LF  15.25 12962.50 14.25 12112.50 10.55 8967.50CONC EXPRESSWAY GUTTER
0049 2598000000-E 848  225 SY  38.00 8550.00 54.00 12150.00 40.11 9024.75CONCRETE WHEELCHAIR RAMP
0050 2612000000-E 848  100 SY  43.50 4350.00 49.00 4900.00 41.00 4100.006" CONCRETE DRIVEWAY
0051 2655000000-E 852  750 SY  32.75 24562.50 45.00 33750.00 29.00 21750.005" MONO CONC ISLDS (KEY IN)
0052 2724000000-E 857  60 LF  164.50 9870.00 44.00 2640.00 85.00 5100.00PC REINF BARRIER SNGL FC
0053 2845000000-N 858  35 EA  450.00 15750.00 330.00 11550.00 175.00 6125.00ADJ METER OR VALVE BOXES
0054 2905000000-N 859  3 EA  1300.00 3900.00 490.00 1470.00 900.00 2700.00CONVERT DI TO JB
0055 3030000000-E 862  4,500 LF  9.50 42750.00 11.00 49500.00 8.75 39375.00STL BM GUARDRAIL
0056 3045000000-E 862  50 LF  10.50 525.00 12.00 600.00 9.75 487.50SBGR SHOP CURVED
0057 3150000000-N 862  10 EA  21.80 218.00 33.00 330.00 20.00 200.00ADDIT GUARDRAIL POSTS
0058 3195000000-N 862  1 EA  327.00 327.00 415.00 415.00 300.00 300.00GR ANCHOR TYPE AT-1
0059 3210000000-N 862  3 EA  380.00 1140.00 600.00 1800.00 350.00 1050.00GR ANCHOR TYPE CAT-1
0060 3215000000-N 862  4 EA  1200.00 4800.00 1050.00 4200.00 1100.00 4400.00GR ANCHOR TYPE III
0061 3270000000-N SP   7 EA  1750.00 12250.00 1880.00 13160.00 1600.00 11200.00GR ANCHOR TYPE 350
0062 3315000000-N 862  1 EA  1300.00 1300.00 1100.00 1100.00 1200.00 1200.00GR ANCHOR TYPE XI (MOD)
0063 3360000000-E 863  1,075 LF  1.00 1075.00 1.05 1128.75 1.00 1075.00REMOVE EXISTING GUARDRAIL
0064 3536000000-E 866  9,850 LF  3.00 29550.00 3.85 37922.50 3.70 36445.00CHN LK FENCE 48" FABRIC
0065 3542000000-E 866  800 EA  22.00 17600.00 35.00 28000.00 9.00 7200.00MET LINE PST 48" CL FEN
0066 3548000000-E 866  40 EA  75.00 3000.00 120.00 4800.00 40.00 1600.00MET TERM PST 48" CL FEN
0067 3628000000-E 876  15 TON 23.00 345.00 23.00 345.00 40.00 600.00PLAIN RIP RAP, CLASS I
0068 3656000000-E 876  644 SY  2.00 1288.00 0.70 450.80 1.50 966.00FILTER FABRIC FOR DRAINGE
0069 3659000000-N SP   1 EA  500.00 500.00 950.00 950.00 1250.00 1250.00PREFORMED SCOUR HOLES
0070 4048000000-E 902  1 CY  490.00 490.00 1100.00 1100.00 650.00 650.00REINF CL A CONC FOOTINGS
0071 4054000000-E 902  2 CY  450.00 900.00 930.00 1860.00 650.00 1300.00PLN CL A CONC FOOTINGS
0072 4060000000-E 903  3,176 LB  3.50 11116.00 3.10 9845.60 2.75 8734.00SUPPORT, BREAKAWAY STL BM
0073 4072000000-E 903  1,398 LF  4.30 6011.40 3.50 4893.00 7.00 9786.00SUPPORT, 3-LB STL U-CHAN
0074 4078000000-E 903  2 EA  40.00 80.00 19.00 38.00 39.50 79.00SUPPORT, 2-LB STL U-CHAN
0075 4096000000-N 904  7 EA  90.00 630.00 94.00 658.00 115.00 805.00SIGN ERECTION, TYPE D
0076 4102000000-N 904  40 EA  70.00 2800.00 72.00 2880.00 75.00 3000.00SIGN ERECTION, TYPE E
0077 4108000000-N 904  16 EA  90.00 1440.00 94.00 1504.00 130.00 2080.00SIGN ERECTION, TYPE F
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0078 4110000000-N 904  10 EA  275.00 2750.00 510.00 5100.00 530.00 5300.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0079 4110000000-N 904  6 EA  275.00 1650.00 420.00 2520.00 270.00 1620.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0080 4114000000-N 904  2 EA  28.00 56.00 44.00 88.00 32.00 64.00SIGN ERECTION, MILEMARKERS
0081 4129000000-N 906  2 EA  450.00 900.00 188.00 376.00 630.00 1260.00RELOCATE SIGN, TYPE *****

(A)
0082 4138000000-N 907  1 EA  30.00 30.00 275.00 275.00 40.00 40.00DISPOSE SUPPORT, STL BM
0083 4152000000-N 907  1 EA  30.00 30.00 370.00 370.00 300.00 300.00DISPOSE SIGN SYST STL BM
0084 4155000000-N 907  64 EA  6.00 384.00 22.00 1408.00 8.00 512.00DISPOSE SIGN SYST U-CHAN
0085 4192000000-N 907  1 EA  6.00 6.00 22.00 22.00 8.00 8.00DISPOSE SUPPORT, U-CHAN
0086 4236000000-N 907  3 EA  30.00 90.00 27.00 81.00 100.00 300.00DISPOSE SIGN, A OR B (GRD MTD)
0087 4400000000-E 1110  605 SF  15.00 9075.00 7.00 4235.00 7.00 4235.00WORK ZONE SIGNS (STAT)
0088 4410000000-E 1110  20 SF  10.00 200.00 4.50 90.00 5.00 100.00WORK ZONE SIGNS (BARRICDE
0089 4415000000-N 1115  4 EA  3000.00 12000.00 4300.00 17200.00 3500.00 14000.00FLASHING ARROW PNL TYPE C
0090 4425000000-N 1125  11 EA  50.00 550.00 14.00 154.00 50.00 550.00WARNING FLAG SETS
0091 4430000000-N 1130  494 EA  80.00 39520.00 47.00 23218.00 50.00 24700.00DRUMS
0092 4435000000-N 1135  100 EA  15.00 1500.00 17.00 1700.00 22.00 2200.00CONES
0093 4450000000-N 1150  960 HR  40.00 38400.00 125.00 120000.00 17.00 16320.00FLAGGER
0094 4460000000-N 1155  10 EA  250.00 2500.00 70.00 700.00 275.00 2750.00WARNING LIGHTS (TYPE B)
0095 4465000000-N 1160  10 EA  3275.00 32750.00 12000.00 120000.00 12000.00 120000.00TEMPORARY CRASH CUSHIONS
0096 4470000000-N 1160  5 EA  3275.00 16375.00 1100.00 5500.00 2600.00 13000.00RESET CRASH CUSHION
0097 4475000000-N 1165  1 EA  8000.00 8000.00 10500.00 10500.00 8200.00 8200.00TRUCK MTD IMP ATTN 45 MPH
0098 4480000000-N 1165  1 EA  8000.00 8000.00 11000.00 11000.00 9200.00 9200.00TRUCK MTD IMP ATTN 60 MPH
0099 4485000000-E 1170  6,640 LF  15.50 102920.00 30.00 199200.00 17.00 112880.00PORT CONC BARRIER
0100 4490000000-E 1170  350 LF  28.00 9800.00 37.00 12950.00 25.00 8750.00PORT CONC BARRIER(ANCHRD)
0101 4495000000-E 1170  50 LF  16.50 825.00 45.00 2250.00 20.00 1000.00PORT CONC BARRIER(DRAINGE
0102 4500000000-E 1170  3,440 LF  3.50 12040.00 4.25 14620.00 4.00 13760.00RESET PORT CONC BARRIER
0103 4510000000-N SP   240 HR  32.75 7860.00 94.00 22560.00 40.00 9600.00POLICE
0104 4525000000-N SP   1 EA  1100.00 1100.00 2245.00 2245.00 800.00 800.00GUIDE SIGN RELOC TMP GRD-GRD
0105 4615000000-E 1205  9,283 LF  1.50 13924.50 1.55 14388.65 1.40 12996.20REM TAPE PVMT MRKINGS 4"
0106 4630000000-E 1205  1,220 LF  4.90 5978.00 5.00 6100.00 4.50 5490.00REM TAPE PVMT MRKINGS 12"
0107 4635000000-E 1205  22 LF  8.75 192.50 8.85 194.70 8.00 176.00REM TAPE PVMT MRKINGS 24"
0108 4650000000-N 1251  789 EA  5.50 4339.50 5.50 4339.50 5.00 3945.00TEMP RAISED PVMT MRKS
0109 4685000000-E 1205  13,400 LF  0.50 6700.00 0.50 6700.00 0.45 6030.00THERMO PVT MKG LINES 4"90
0110 4686000000-E 1205  3,235 LF  0.60 1941.00 0.60 1941.00 0.55 1779.25THERMO PVT MKG LINES 4"120
0111 4695000000-E 1205  2,060 LF  1.30 2678.00 1.30 2678.00 1.20 2472.008"WIDE THERMO 90 MILS
0112 4710000000-E 1205  80 LF  6.50 520.00 6.50 520.00 6.00 480.0024"WIDE THERMO 120 MILS
0113 4720000000-E 1205  18 EA  100.00 1800.00 95.00 1710.00 90.00 1620.00THERMO PVT MKG CHARACTER 90
0114 4770000000-E 1205  1,102 LF  2.75 3030.50 2.70 2975.40 2.50 2755.004" COLD APPL PLSTIC LINES
0115 4805000000-N 1205  1 EA  218.00 218.00 2.15 2.15 200.00 200.00COLD APPL PLASTIC SYMBOL
0116 4810000000-E 1205  39,167 LF  0.15 5875.05 0.20 7833.40 0.15 5875.05PAINT PVMT MARKINGS 4"
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0117 4820000000-E 1205  1,985 LF  0.45 893.25 0.45 893.25 0.40 794.00PAINT PVMT MARKINGS 8"
0118 4835000000-E 1205  595 LF  1.60 952.00 1.60 952.00 1.50 892.50PAINT PVT MKG LINES 24"
0119 4840000000-N 1205  24 EA  22.00 528.00 22.00 528.00 20.00 480.00PAINT PVT MKG CHARACTER
0120 4845000000-N 1205  66 EA  55.00 3630.00 55.00 3630.00 50.00 3300.00PAINT PVT MKG SYMBOL
0121 4850000000-E 1205  18,037 LF  0.35 6312.95 0.32 5771.84 0.30 5411.10LINE REMOVAL 4" WIDE
0122 4860000000-E 1205  500 LF  0.65 325.00 0.65 325.00 0.60 300.00LINE REMOVAL 8" WIDE
0123 4870000000-E 1205  22 LF  1.30 28.60 2.00 44.00 1.20 26.40LINE REMOVAL 24" WIDE
0124 4875000000-N 1205  2 EA  55.00 110.00 60.00 120.00 50.00 100.00REMOVAL OF SYMBL & CHARAC
0125 4905000000-N 1253  744 EA  34.00 25296.00 33.00 24552.00 30.00 22320.00SNOWPLB RAISED PVMT MRKER
0126 4915000000-E 1264  3 EA  100.00 300.00 16.00 48.00 25.00 75.007' U-CHANNEL POSTS
0127 4957000000-N 1264  3 EA  50.00 150.00 85.00 255.00 50.00 150.00OBJECT MARKERS (TYPE **)

(I)
0128 5255000000-N 1413 Lump Sum 54000.00 12000.00 67095.00PORTABLE LIGHTING
0129 6000000000-E 1605  4,705 LF  8.60 40463.00 2.50 11762.50 1.90 8939.50TEMPORARY SILT FENCE
0130 6006000000-E 1610  400 TON 6.50 2600.00 16.00 6400.00 29.00 11600.00EROS CONTRL STONE CL A
0131 6009000000-E 1610  660 TON 6.50 4290.00 17.00 11220.00 29.00 19140.00EROS CONTRL STONE CL B
0132 6012000000-E 1610  700 TON 3.70 2590.00 17.50 12250.00 33.00 23100.00SEDIMENT CONTROL STONE
0133 6015000000-E 1615  14 ACR 400.00 5600.00 650.00 9100.00 360.00 5040.00TEMPORARY MULCHING
0134 6018000000-E 1620  500 LB  2.00 1000.00 7.20 3600.00 2.00 1000.00SEED FOR TEMP SEEDING
0135 6021000000-E 1620  2 TON 450.00 900.00 995.00 1990.00 400.00 800.00FERT FOR TEMP SEEDING
0136 6030000000-E 1630  990 CY  10.50 10395.00 5.50 5445.00 6.50 6435.00SILT EXCAVATION
0137 6033000000-E 1631  4,000 SY  1.50 6000.00 1.90 7600.00 1.50 6000.00SYNTHETIC ROVING
0138 6036000000-E 1631  2,000 SY  1.50 3000.00 1.90 3800.00 1.50 3000.00MATTING FOR EROS CONTROL
0139 6038000000-E SP   355 SY  7.50 2662.50 5.80 2059.00 7.00 2485.00PERM SOIL REINF MAT
0140 6042000000-E 1632  1,300 LF  3.50 4550.00 3.05 3965.00 1.60 2080.001/4" HARDWARE CLOTH
0141 6084000000-E 1660  14 ACR 1400.00 19600.00 1320.00 18480.00 1280.00 17920.00SEEDING AND MULCHING
0142 6087000000-E 1660 8.5 ACR 45.00 382.50 66.00 561.00 40.00 340.00MOWING
0143 6090000000-E 1661  150 LB  6.50 975.00 10.00 1500.00 6.00 900.00SEED FOR REPAIR SEEDING
0144 6093000000-E 1661 0.5 TON 450.00 225.00 1100.00 550.00 400.00 200.00FERT FOR REPAIR SEEDING
0145 6096000000-E 1662  350 LB  2.00 700.00 3.80 1330.00 1.80 630.00SEED FOR SUPP SEEDING
0146 6102000000-E 1664  1,070 SY  2.25 2407.50 8.80 9416.00 2.00 2140.00SODDING
0147 6105000000-E 1664  36 M/G 55.00 1980.00 55.00 1980.00 50.00 1800.00WATER
0148 6108000000-E 1665 10.5 TON 400.00 4200.00 440.00 4620.00 350.00 3675.00FERTILIZER TOPDRESSING
0149 6114000000-N SP  5.5 HR  30.00 165.00 33.00 181.50 25.00 137.50SPECIALIZED HAND MOWING
0150 6117000000-N 1675  16 EA  2.00 32.00 83.00 1328.00 2.00 32.00RESPONSE FOR EROS CONTROL
0151 6123000000-E 1670 7.75 ACR 715.00 5541.25 775.00 6006.25 655.00 5076.25REFORESTATION
0152 7060000000-E 1705  4,270 LF  3.25 13877.50 3.30 14091.00 3.00 12810.00SIGNAL CABLE
0153 7120000000-E 1705  32 EA  780.00 24960.00 790.00 25280.00 715.00 22880.00VEHICLE SIGNAL HD (12", 3 SECT)
0154 7132000000-E 1705  2 EA  950.00 1900.00 950.00 1900.00 865.00 1730.00VEHICLE SIGNAL HD (12", 4 SECT)
0155 7144000000-E 1705  13 EA  1200.00 15600.00 1200.00 15600.00 1085.00 14105.00VEHICLE SIGNAL HD (12", 5 SECT)
0156 7252000000-E 1710  7,180 LF  2.25 16155.00 2.20 15796.00 2.00 14360.00MESSENGER CABLE (1/4")
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0157 7264000000-E 1710  2,180 LF  3.25 7085.00 3.30 7194.00 3.00 6540.00MESSENGER CABLE (3/8")
0158 7276000000-E 1715  70 LF  15.25 1067.50 15.00 1050.00 14.00 980.00JACK & BORE
0159 7279000000-E 1715  190 LF  0.50 95.00 1.00 190.00 0.45 85.50TRACER WIRE
0160 7288000000-E 1715  80 LF  44.00 3520.00 44.00 3520.00 40.00 3200.00TRENCHING (PAVED)
0161 7300000000-E 1715  3,365 LF  5.50 18507.50 5.50 18507.50 5.00 16825.00TRENCHING (UNPAVED)
0162 7324000000-N 1716  37 EA  207.00 7659.00 210.00 7770.00 190.00 7030.00JUNCTION BOX (STANDARD SIZE)
0163 7336000000-N 1716  5 EA  440.00 2200.00 440.00 2200.00 400.00 2000.00JUNCTION BOX (OVER-SIZED)
0164 7360000000-N 1720  6 EA  765.00 4590.00 775.00 4650.00 700.00 4200.00WOOD POLE
0165 7372000000-N 1721  8 EA  275.00 2200.00 275.00 2200.00 250.00 2000.00GUY ASSEMBLY
0166 7420000000-E 1722  8 EA  450.00 3600.00 450.00 3600.00 400.00 3200.002" RISER WITH WEATHERHEAD
0167 7432000000-E 1722  5 EA  450.00 2250.00 450.00 2250.00 400.00 2000.002" RISER WITH TUBING
0168 7444000000-E 1725  6,190 LF  4.50 27855.00 4.50 27855.00 4.00 24760.00INDUCTIVE LOOP SAWCUT
0169 7456000000-E 1726  21,420 LF  1.00 21420.00 1.00 21420.00 0.95 20349.00LEAD-IN CABLE
0170 7484000000-N SP   2 EA  875.00 1750.00 885.00 1770.00 800.00 1600.00MICROWAVE VEHICLE DETECTOR
0171 7486000000-E SP   950 LF  1.65 1567.50 1.60 1520.00 1.50 1425.00TYPE 2 LEAD-IN CABLE
0172 7516000000-E 1730  8,015 LF  1.50 12022.50 1.60 12824.00 1.40 11221.00COMMUNICATIONS CABLE (** FIBER)

(12)
0173 7552000000-N 1731  5 EA  1750.00 8750.00 1770.00 8850.00 1600.00 8000.00INTERCONNECT CENTER
0174 7564000000-N 1732  5 EA  1850.00 9250.00 1880.00 9400.00 1700.00 8500.00FIBER-OPTIC TRANSCEIVER
0175 7566000000-N 1733  5 EA  75.00 375.00 78.00 390.00 70.00 350.00DELINEATOR MARKER
0176 7576000000-N 1740  16 EA  4000.00 64000.00 3950.00 63200.00 3600.00 57600.00METAL STRAIN SIGNAL POLE
0177 7612000000-N 1742  16 EA  4000.00 64000.00 3950.00 63200.00 3600.00 57600.00METAL SIGNAL POLE FOUNDATION
0178 7636000000-N 1745  8 EA  275.00 2200.00 275.00 2200.00 250.00 2000.00SIGN FOR SIGNALS
0179 7684000000-N 1750  6 EA  650.00 3900.00 660.00 3960.00 600.00 3600.00SIGNAL CABINET FOUNDATION
0180 7686000000-N SP   5 EA  450.00 2250.00 440.00 2200.00 400.00 2000.00CONDUIT ENTR INTO EXT FOUND
0181 7688000000-N SP   6 EA  325.00 1950.00 330.00 1980.00 300.00 1800.00CABINET BASE ADAPTER
0182 7756000000-N 1751  6 EA  11500.00 69000.00 11500.00 69000.00 10600.00 63600.00CONTLR WITH CBNT, 2070L BASE MTD
0183 7780000000-N 1751  51 EA  250.00 12750.00 250.00 12750.00 225.00 11475.00DETECTOR CHANNEL (TYPE 2070L)
0184 7948000000-N SP   1 EA  600.00 600.00 600.00 600.00 550.00 550.00TRAFFIC SIGNAL REMOVAL
0185 7980000000-N SP   1 EA  6000.00 6000.00 6500.00 6500.00 5950.00 5950.00GENERIC SIGNAL ITEM (EA)

MASTER CONTROLLER, TYPE 2070L
0186 3982000000-N SP  Lump Sum 185000.00 132000.00 125000.00GENERIC WALL ITEM (LS)

MODULAR BLOCK RETAINING WALLS, STA 40+00.00 -L-
0187 3982000000-N SP  Lump SumGENERIC WALL ITEM (LS)

MSE RETAINING WALLS, STA 40+00.00 -L-

STRUCTURE ITEMS

0188 8021000000-N SP  Lump Sum 10000.00 35000.00 50000.00REMV EXIST STR **********
(31+80.67 -L-)

0189 8105500000-E SP  61.8 LF  375.00 23175.00 450.00 27810.00 240.00 14832.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0190 8105600000-E SP   42 LF  2000.00 84000.00 1490.00 62580.00 1165.00 48930.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0191 8115000000-N SP   1 EA  3200.00 3200.00 2500.00 2500.00 2000.00 2000.00CROSSHOLE SONIC LOGGING
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0192 8116000000-E SP   475 LF  12.50 5937.50 7.75 3681.25 6.00 2850.00CSL TUBES
0193 8119000000-E 412  110 CY  10.00 1100.00 15.00 1650.00 8.00 880.00UNCLASSIFIED STR EXCAV
0194 8147000000-E 420  6,605 SF  18.00 118890.00 20.20 133421.00 25.00 165125.00REINF CONCRETE DECK SLAB
0195 8182000000-E 420 87.7 CY  550.00 48235.00 650.00 57005.00 500.00 43850.00CLASS A CONCRETE (BRIDGE)
0196 8210000000-N 422 Lump Sum 38600.00 36000.00 35000.00BRG APPR SLAB ***********

(31+80.67 -L-)
0197 8217000000-E 425  26,285 LB  0.70 18399.50 0.69 18136.65 0.70 18399.50REINF STEEL (BRIDGE)
0198 8238000000-E 425  4,612 LB  1.00 4612.00 1.40 6456.80 1.70 7840.40SPIRAL COL REINF STL BRG
0199 8280000000-E 440 Lump Sum 168000.00 160000.00 233000.00STRUCTURAL STEEL
0200 8364000000-E 450  240 LF  48.50 11640.00 40.00 9600.00 35.00 8400.00HP12X53 PILES
0201 8503000000-E 460 282.672 LF  50.00 14133.60 45.00 12720.24 44.00 12437.57CONCRETE BARRIER RAIL
0202 8531000000-E 462  208 SY  60.00 12480.00 64.00 13312.00 75.00 15600.004" SLOPE PROTECTION
0203 8657000000-N 430 Lump Sum 5000.00 4066.00 6000.00ELASTOMERIC BEARINGS
0204 8692000000-N SP  Lump Sum 7500.00 9300.00 14000.00EVAZOTE JOINT SEALS
0205 8860000000-N SP  Lump Sum 10000.00 9200.00 6000.00GENERIC STRUCTURE ITEM (LS)

MODIFICATION OF EXISTING 1 BAR METAL RAIL

 

    TOTAL 4999575.60 TOTAL 5084243.23 TOTAL 5166964.47CONTRACT TOTAL

 

    SUB-TOTAL 4414673.00 SUB-TOTAL 4481804.29 SUB-TOTAL 4481820.00ROADWAY ITEMS
    SUB-TOTAL 584902.60 SUB-TOTAL 602438.94 SUB-TOTAL 685144.47STRUCTURE ITEMS



OCT 16, 2002 07:54 AM IREDELL

TIP NO I-4410 6.821013 10:00AM 13 /  18 023

FED AID NO STATE FUNDED 0.695 MI OCT 15 2002 C200528
GRADING, DRAINAGE, PAVING & STRUCTURE.

I-77 & US-21 INTERCHANGE. 

ENGLISH CONSTRUCTION CO.,
INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 250000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 60000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 156000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 8000.00 8000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  33,000 CY  8.00 264000.00UNCLASSIFIED EXCAVATION
0006 0036000000-E 225  3,250 CY  8.00 26000.00UNDERCUT EXCAVATION
0007 0134000000-E 240  125 CY  10.00 1250.00DRAINAGE DITCH EXCAVATION
0008 0156000000-E 250  3,575 SY  4.50 16087.50REMOVAL OF EXT ASPHALT PVMT
0009 0195000000-E 265  600 CY  25.00 15000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  600 SY  3.00 1800.00SOIL STABILIZATION FABRIC
0011 0206000000-E SP   2,850 SF  23.00 65550.00TEMP SHORING - BARR SUPPORTED
0012 0318000000-E 300  480 TON 22.00 10560.00FNDATION MATL, MINOR STRS
0013 0366000000-E 310  716 LF  35.00 25060.0015" RC PIPE CULV III
0014 0372000000-E 310  3,468 LF  38.00 131784.0018" RC PIPE CULV III
0015 0378000000-E 310  216 LF  45.00 9720.0024" RC PIPE CULV III
0016 0706000000-E 310  64 LF  36.00 2304.0012" BCCSP B 0.064"
0017 0708000000-E 310  28 LF  36.00 1008.0015" BCCSP B 0.064"
0018 0806000000-E 310  1 EA  250.00 250.0015" BCCS ELB B 0.064"
0019 0995000000-E 340  844 LF  15.00 12660.00PIPE REMOVAL
0020 1011000000-N 500 Lump Sum 20000.00FINE GRADING
0021 1220000000-E 545  200 TON 16.00 3200.00INCIDENTAL STONE BASE
0022 1231000000-E 560  3,600 CY  10.00 36000.00SHOULDER BORROW
0023 1308000000-E 607  1,390 SY  8.00 11120.00MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/2")
0024 1330000000-E 607  150 SY  25.00 3750.00INCIDENTAL MILLING
0025 1489000000-E 610  1,600 TON 28.00 44800.00ASP CONC BASE CRS B25.0B
0026 1491000000-E 610  14,910 TON 29.00 432390.00ASP CONC BASE CRS B25.0C
0027 1498000000-E 610  1,180 TON 31.00 36580.00ASP CONC INTR CRS I19.0B
0028 1503000000-E 610  11,200 TON 31.00 347200.00ASP CONC INTR CRS I19.0C
0029 1519000000-E 610  915 TON 35.00 32025.00ASP CONC SURF CRS S9.5B
0030 1523000000-E 610  5,750 TON 35.50 204125.00ASP CONC SURF CRS S9.5C
0031 1539000000-E 610  410 TON 45.00 18450.00ASP CONC SURF CRS S12.5C
0032 1560000000-E 620  1,355 TON 250.00 338750.00ASP FOR PLANT MIX  PG64-22
0033 1565000000-E 620  400 TON 270.00 108000.00ASP FOR PLANT MIX PG70-22
0034 1693000000-E 654  170 TON 150.00 25500.00ASPH PM PAVEMENT REPAIR
0035 2253000000-E 840 3.5 CY  1000.00 3500.00PIPE COLLARS
0036 2264000000-E 840 0.12 CY  2000.00 240.00PIPE PLUGS
0037 2286000000-N 840  52 EA  1200.00 62400.00MASNRY DRAINAGE STRUCT
0038 2308000000-E 840 26.5 LF  400.00 10600.00MASNRY DRAINAGE STRUCT
0039 2363000000-N 840  3 EA  400.00 1200.00FRAME W/2GRTS 840.***** STD

(840.20)
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0040 2364000000-N 840  3 EA  400.00 1200.00FRAME W/2GRTS 840.16 STD
0041 2365000000-N 840  13 EA  400.00 5200.00FRAME W/2GRTS 840.22 STD
0042 2374000000-N 840  2 EA  400.00 800.00FRAME-GRT-HD 840.03 **

(E)
0043 2374000000-N 840  16 EA  400.00 6400.00FRAME-GRT-HD 840.03 **

(F)
0044 2374000000-N 840  14 EA  400.00 5600.00FRAME-GRT-HD 840.03 **

(G)
0045 2451000000-N 840  2 EA  1000.00 2000.00CONC APRON FOR DROP INLET
0046 2529000000-E SP   15,000 SF  9.30 139500.00GENERIC GRADING ITEM (SF)

ROCK PLATING
0047 2549000000-E 846  8,850 LF  12.00 106200.002'-6"CONC CURB & GUTTER
0048 2577000000-E 846  850 LF  28.00 23800.00CONC EXPRESSWAY GUTTER
0049 2598000000-E 848  225 SY  60.00 13500.00CONCRETE WHEELCHAIR RAMP
0050 2612000000-E 848  100 SY  50.00 5000.006" CONCRETE DRIVEWAY
0051 2655000000-E 852  750 SY  50.00 37500.005" MONO CONC ISLDS (KEY IN)
0052 2724000000-E 857  60 LF  100.00 6000.00PC REINF BARRIER SNGL FC
0053 2845000000-N 858  35 EA  400.00 14000.00ADJ METER OR VALVE BOXES
0054 2905000000-N 859  3 EA  2000.00 6000.00CONVERT DI TO JB
0055 3030000000-E 862  4,500 LF  10.00 45000.00STL BM GUARDRAIL
0056 3045000000-E 862  50 LF  12.00 600.00SBGR SHOP CURVED
0057 3150000000-N 862  10 EA  25.00 250.00ADDIT GUARDRAIL POSTS
0058 3195000000-N 862  1 EA  400.00 400.00GR ANCHOR TYPE AT-1
0059 3210000000-N 862  3 EA  400.00 1200.00GR ANCHOR TYPE CAT-1
0060 3215000000-N 862  4 EA  1300.00 5200.00GR ANCHOR TYPE III
0061 3270000000-N SP   7 EA  1800.00 12600.00GR ANCHOR TYPE 350
0062 3315000000-N 862  1 EA  1400.00 1400.00GR ANCHOR TYPE XI (MOD)
0063 3360000000-E 863  1,075 LF  1.50 1612.50REMOVE EXISTING GUARDRAIL
0064 3536000000-E 866  9,850 LF  3.00 29550.00CHN LK FENCE 48" FABRIC
0065 3542000000-E 866  800 EA  22.00 17600.00MET LINE PST 48" CL FEN
0066 3548000000-E 866  40 EA  75.00 3000.00MET TERM PST 48" CL FEN
0067 3628000000-E 876  15 TON 50.00 750.00PLAIN RIP RAP, CLASS I
0068 3656000000-E 876  644 SY  3.00 1932.00FILTER FABRIC FOR DRAINGE
0069 3659000000-N SP   1 EA  500.00 500.00PREFORMED SCOUR HOLES
0070 4048000000-E 902  1 CY  500.00 500.00REINF CL A CONC FOOTINGS
0071 4054000000-E 902  2 CY  500.00 1000.00PLN CL A CONC FOOTINGS
0072 4060000000-E 903  3,176 LB  3.50 11116.00SUPPORT, BREAKAWAY STL BM
0073 4072000000-E 903  1,398 LF  4.50 6291.00SUPPORT, 3-LB STL U-CHAN
0074 4078000000-E 903  2 EA  40.00 80.00SUPPORT, 2-LB STL U-CHAN
0075 4096000000-N 904  7 EA  90.00 630.00SIGN ERECTION, TYPE D
0076 4102000000-N 904  40 EA  70.00 2800.00SIGN ERECTION, TYPE E
0077 4108000000-N 904  16 EA  90.00 1440.00SIGN ERECTION, TYPE F
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0078 4110000000-N 904  10 EA  300.00 3000.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0079 4110000000-N 904  6 EA  300.00 1800.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0080 4114000000-N 904  2 EA  30.00 60.00SIGN ERECTION, MILEMARKERS
0081 4129000000-N 906  2 EA  450.00 900.00RELOCATE SIGN, TYPE *****

(A)
0082 4138000000-N 907  1 EA  50.00 50.00DISPOSE SUPPORT, STL BM
0083 4152000000-N 907  1 EA  50.00 50.00DISPOSE SIGN SYST STL BM
0084 4155000000-N 907  64 EA  8.00 512.00DISPOSE SIGN SYST U-CHAN
0085 4192000000-N 907  1 EA  10.00 10.00DISPOSE SUPPORT, U-CHAN
0086 4236000000-N 907  3 EA  50.00 150.00DISPOSE SIGN, A OR B (GRD MTD)
0087 4400000000-E 1110  605 SF  10.00 6050.00WORK ZONE SIGNS (STAT)
0088 4410000000-E 1110  20 SF  15.00 300.00WORK ZONE SIGNS (BARRICDE
0089 4415000000-N 1115  4 EA  5000.00 20000.00FLASHING ARROW PNL TYPE C
0090 4425000000-N 1125  11 EA  100.00 1100.00WARNING FLAG SETS
0091 4430000000-N 1130  494 EA  75.00 37050.00DRUMS
0092 4435000000-N 1135  100 EA  50.00 5000.00CONES
0093 4450000000-N 1150  960 HR  15.00 14400.00FLAGGER
0094 4460000000-N 1155  10 EA  300.00 3000.00WARNING LIGHTS (TYPE B)
0095 4465000000-N 1160  10 EA  8000.00 80000.00TEMPORARY CRASH CUSHIONS
0096 4470000000-N 1160  5 EA  5000.00 25000.00RESET CRASH CUSHION
0097 4475000000-N 1165  1 EA  10000.00 10000.00TRUCK MTD IMP ATTN 45 MPH
0098 4480000000-N 1165  1 EA  15000.00 15000.00TRUCK MTD IMP ATTN 60 MPH
0099 4485000000-E 1170  6,640 LF  20.00 132800.00PORT CONC BARRIER
0100 4490000000-E 1170  350 LF  35.00 12250.00PORT CONC BARRIER(ANCHRD)
0101 4495000000-E 1170  50 LF  30.00 1500.00PORT CONC BARRIER(DRAINGE
0102 4500000000-E 1170  3,440 LF  5.00 17200.00RESET PORT CONC BARRIER
0103 4510000000-N SP   240 HR  50.00 12000.00POLICE
0104 4525000000-N SP   1 EA  1000.00 1000.00GUIDE SIGN RELOC TMP GRD-GRD
0105 4615000000-E 1205  9,283 LF  1.50 13924.50REM TAPE PVMT MRKINGS 4"
0106 4630000000-E 1205  1,220 LF  5.00 6100.00REM TAPE PVMT MRKINGS 12"
0107 4635000000-E 1205  22 LF  10.00 220.00REM TAPE PVMT MRKINGS 24"
0108 4650000000-N 1251  789 EA  6.00 4734.00TEMP RAISED PVMT MRKS
0109 4685000000-E 1205  13,400 LF  0.50 6700.00THERMO PVT MKG LINES 4"90
0110 4686000000-E 1205  3,235 LF  0.60 1941.00THERMO PVT MKG LINES 4"120
0111 4695000000-E 1205  2,060 LF  2.00 4120.008"WIDE THERMO 90 MILS
0112 4710000000-E 1205  80 LF  10.00 800.0024"WIDE THERMO 120 MILS
0113 4720000000-E 1205  18 EA  100.00 1800.00THERMO PVT MKG CHARACTER 90
0114 4770000000-E 1205  1,102 LF  3.00 3306.004" COLD APPL PLSTIC LINES
0115 4805000000-N 1205  1 EA  300.00 300.00COLD APPL PLASTIC SYMBOL
0116 4810000000-E 1205  39,167 LF  0.25 9791.75PAINT PVMT MARKINGS 4"
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0117 4820000000-E 1205  1,985 LF  0.50 992.50PAINT PVMT MARKINGS 8"
0118 4835000000-E 1205  595 LF  3.00 1785.00PAINT PVT MKG LINES 24"
0119 4840000000-N 1205  24 EA  25.00 600.00PAINT PVT MKG CHARACTER
0120 4845000000-N 1205  66 EA  60.00 3960.00PAINT PVT MKG SYMBOL
0121 4850000000-E 1205  18,037 LF  0.50 9018.50LINE REMOVAL 4" WIDE
0122 4860000000-E 1205  500 LF  1.00 500.00LINE REMOVAL 8" WIDE
0123 4870000000-E 1205  22 LF  3.00 66.00LINE REMOVAL 24" WIDE
0124 4875000000-N 1205  2 EA  60.00 120.00REMOVAL OF SYMBL & CHARAC
0125 4905000000-N 1253  744 EA  35.00 26040.00SNOWPLB RAISED PVMT MRKER
0126 4915000000-E 1264  3 EA  50.00 150.007' U-CHANNEL POSTS
0127 4957000000-N 1264  3 EA  75.00 225.00OBJECT MARKERS (TYPE **)

(I)
0128 5255000000-N 1413 Lump Sum 80000.00PORTABLE LIGHTING
0129 6000000000-E 1605  4,705 LF  3.00 14115.00TEMPORARY SILT FENCE
0130 6006000000-E 1610  400 TON 31.00 12400.00EROS CONTRL STONE CL A
0131 6009000000-E 1610  660 TON 32.00 21120.00EROS CONTRL STONE CL B
0132 6012000000-E 1610  700 TON 30.00 21000.00SEDIMENT CONTROL STONE
0133 6015000000-E 1615  14 ACR 500.00 7000.00TEMPORARY MULCHING
0134 6018000000-E 1620  500 LB  3.00 1500.00SEED FOR TEMP SEEDING
0135 6021000000-E 1620  2 TON 550.00 1100.00FERT FOR TEMP SEEDING
0136 6030000000-E 1630  990 CY  8.00 7920.00SILT EXCAVATION
0137 6033000000-E 1631  4,000 SY  1.50 6000.00SYNTHETIC ROVING
0138 6036000000-E 1631  2,000 SY  1.70 3400.00MATTING FOR EROS CONTROL
0139 6038000000-E SP   355 SY  6.50 2307.50PERM SOIL REINF MAT
0140 6042000000-E 1632  1,300 LF  10.00 13000.001/4" HARDWARE CLOTH
0141 6084000000-E 1660  14 ACR 1300.00 18200.00SEEDING AND MULCHING
0142 6087000000-E 1660 8.5 ACR 110.00 935.00MOWING
0143 6090000000-E 1661  150 LB  9.00 1350.00SEED FOR REPAIR SEEDING
0144 6093000000-E 1661 0.5 TON 1000.00 500.00FERT FOR REPAIR SEEDING
0145 6096000000-E 1662  350 LB  3.00 1050.00SEED FOR SUPP SEEDING
0146 6102000000-E 1664  1,070 SY  7.00 7490.00SODDING
0147 6105000000-E 1664  36 M/G 110.00 3960.00WATER
0148 6108000000-E 1665 10.5 TON 400.00 4200.00FERTILIZER TOPDRESSING
0149 6114000000-N SP  5.5 HR  60.00 330.00SPECIALIZED HAND MOWING
0150 6117000000-N 1675  16 EA  110.00 1760.00RESPONSE FOR EROS CONTROL
0151 6123000000-E 1670 7.75 ACR 650.00 5037.50REFORESTATION
0152 7060000000-E 1705  4,270 LF  3.50 14945.00SIGNAL CABLE
0153 7120000000-E 1705  32 EA  750.00 24000.00VEHICLE SIGNAL HD (12", 3 SECT)
0154 7132000000-E 1705  2 EA  900.00 1800.00VEHICLE SIGNAL HD (12", 4 SECT)
0155 7144000000-E 1705  13 EA  1200.00 15600.00VEHICLE SIGNAL HD (12", 5 SECT)
0156 7252000000-E 1710  7,180 LF  2.50 17950.00MESSENGER CABLE (1/4")
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0157 7264000000-E 1710  2,180 LF  3.50 7630.00MESSENGER CABLE (3/8")
0158 7276000000-E 1715  70 LF  15.00 1050.00JACK & BORE
0159 7279000000-E 1715  190 LF  1.00 190.00TRACER WIRE
0160 7288000000-E 1715  80 LF  42.00 3360.00TRENCHING (PAVED)
0161 7300000000-E 1715  3,365 LF  5.50 18507.50TRENCHING (UNPAVED)
0162 7324000000-N 1716  37 EA  200.00 7400.00JUNCTION BOX (STANDARD SIZE)
0163 7336000000-N 1716  5 EA  420.00 2100.00JUNCTION BOX (OVER-SIZED)
0164 7360000000-N 1720  6 EA  750.00 4500.00WOOD POLE
0165 7372000000-N 1721  8 EA  300.00 2400.00GUY ASSEMBLY
0166 7420000000-E 1722  8 EA  450.00 3600.002" RISER WITH WEATHERHEAD
0167 7432000000-E 1722  5 EA  450.00 2250.002" RISER WITH TUBING
0168 7444000000-E 1725  6,190 LF  4.50 27855.00INDUCTIVE LOOP SAWCUT
0169 7456000000-E 1726  21,420 LF  1.00 21420.00LEAD-IN CABLE
0170 7484000000-N SP   2 EA  850.00 1700.00MICROWAVE VEHICLE DETECTOR
0171 7486000000-E SP   950 LF  2.00 1900.00TYPE 2 LEAD-IN CABLE
0172 7516000000-E 1730  8,015 LF  1.60 12824.00COMMUNICATIONS CABLE (** FIBER)

(12)
0173 7552000000-N 1731  5 EA  1700.00 8500.00INTERCONNECT CENTER
0174 7564000000-N 1732  5 EA  1800.00 9000.00FIBER-OPTIC TRANSCEIVER
0175 7566000000-N 1733  5 EA  80.00 400.00DELINEATOR MARKER
0176 7576000000-N 1740  16 EA  3800.00 60800.00METAL STRAIN SIGNAL POLE
0177 7612000000-N 1742  16 EA  3800.00 60800.00METAL SIGNAL POLE FOUNDATION
0178 7636000000-N 1745  8 EA  300.00 2400.00SIGN FOR SIGNALS
0179 7684000000-N 1750  6 EA  700.00 4200.00SIGNAL CABINET FOUNDATION
0180 7686000000-N SP   5 EA  450.00 2250.00CONDUIT ENTR INTO EXT FOUND
0181 7688000000-N SP   6 EA  350.00 2100.00CABINET BASE ADAPTER
0182 7756000000-N 1751  6 EA  12000.00 72000.00CONTLR WITH CBNT, 2070L BASE MTD
0183 7780000000-N 1751  51 EA  250.00 12750.00DETECTOR CHANNEL (TYPE 2070L)
0184 7948000000-N SP   1 EA  600.00 600.00TRAFFIC SIGNAL REMOVAL
0185 7980000000-N SP   1 EA  6000.00 6000.00GENERIC SIGNAL ITEM (EA)

MASTER CONTROLLER, TYPE 2070L
0186 3982000000-N SP  Lump Sum 167000.00GENERIC WALL ITEM (LS)

MODULAR BLOCK RETAINING WALLS, STA 40+00.00 -L-
0187 3982000000-N SP  Lump SumGENERIC WALL ITEM (LS)

MSE RETAINING WALLS, STA 40+00.00 -L-

STRUCTURE ITEMS

0188 8021000000-N SP  Lump Sum 36000.00REMV EXIST STR **********
(31+80.67 -L-)

0189 8105500000-E SP  61.8 LF  330.00 20394.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0190 8105600000-E SP   42 LF  1350.00 56700.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0191 8115000000-N SP   1 EA  2500.00 2500.00CROSSHOLE SONIC LOGGING



OCT 16, 2002 07:54 AM IREDELL

TIP NO I-4410 6.821013 10:00AM 18 /  18 023

FED AID NO STATE FUNDED 0.695 MI OCT 15 2002 C200528
GRADING, DRAINAGE, PAVING & STRUCTURE.

I-77 & US-21 INTERCHANGE. 

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA   

0192 8116000000-E SP   475 LF  7.00 3325.00CSL TUBES
0193 8119000000-E 412  110 CY  25.00 2750.00UNCLASSIFIED STR EXCAV
0194 8147000000-E 420  6,605 SF  23.00 151915.00REINF CONCRETE DECK SLAB
0195 8182000000-E 420 87.7 CY  675.00 59197.50CLASS A CONCRETE (BRIDGE)
0196 8210000000-N 422 Lump Sum 43000.00BRG APPR SLAB ***********

(31+80.67 -L-)
0197 8217000000-E 425  26,285 LB  0.61 16033.85REINF STEEL (BRIDGE)
0198 8238000000-E 425  4,612 LB  1.50 6918.00SPIRAL COL REINF STL BRG
0199 8280000000-E 440 Lump Sum 167000.00STRUCTURAL STEEL
0200 8364000000-E 450  240 LF  40.00 9600.00HP12X53 PILES
0201 8503000000-E 460 282.672 LF  53.00 14981.62CONCRETE BARRIER RAIL
0202 8531000000-E 462  208 SY  58.00 12064.004" SLOPE PROTECTION
0203 8657000000-N 430 Lump Sum 4600.00ELASTOMERIC BEARINGS
0204 8692000000-N SP  Lump Sum 15000.00EVAZOTE JOINT SEALS
0205 8860000000-N SP  Lump Sum 10000.00GENERIC STRUCTURE ITEM (LS)

MODIFICATION OF EXISTING 1 BAR METAL RAIL

 

    TOTAL 5281826.72CONTRACT TOTAL

 

    SUB-TOTAL 4649847.75ROADWAY ITEMS
    SUB-TOTAL 631978.97STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4705623.93BLYTHE CONSTRUCTION, INC.
     2  4818806.02ARVY CONSTRUCTION, INCORPORATED
     3  4966384.90BRANCH HIGHWAYS, INC.
     4  4999575.60TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     5  5084243.23DLB, INC. D/B/A  DLB, INC., (OF VA.)
     6  5166964.47BLYTHE DEVELOPMENT COMPANY
     7  5281826.72ENGLISH CONSTRUCTION CO., INC.



OCT 16, 2002 07:54 AM IREDELL

TIP NO I-4410A 6.821017 10:00AM 1 /  12 024

FED AID NO STATE FUNDED 0.370 MI OCT 15 2002 C200548
GRADING, DRAINAGE & PAVING.

RELOCATION OF SR-1245 (CENTRE CHURCH RD) ON NEW ALIGNMENT. 

GEYMONT CONSTRUCTION CO. H. B. ROWE & COMPANY, INC. SCURRY CONSTRUCTION, INC.

VALE,  NC MOUNT AIRY,  NC CORNELIUS,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 52500.00 55000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 10000.00 12186.16 13200.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 55000.00 54013.11 77000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 1.00 1.00 3596.33 3596.33 4000.00 4000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  2 EA  600.00 1200.00 2500.00 5000.00 1650.00 3300.00SEALING ABANDONED WELLS
0006 0022000000-E 225  17,500 CY  1.50 26250.00 2.39 41825.00 1.75 30625.00UNCLASSIFIED EXCAVATION
0007 0036000000-E 225  1,750 CY  5.00 8750.00 5.75 10062.50 4.00 7000.00UNDERCUT EXCAVATION
0008 0080000000-E SP   300 TON 15.00 4500.00 17.27 5181.00 12.00 3600.00CLASS IV SUBGRD STABILIZATION
0009 0106000000-E 230  24,800 CY  6.00 148800.00 3.70 91760.00 2.20 54560.00BORROW EXCAVATION
0010 0134000000-E 240  325 CY  5.00 1625.00 3.19 1036.75 4.00 1300.00DRAINAGE DITCH EXCAVATION
0011 0141000000-E 240  750 LF  1.50 1125.00 1.33 997.50 4.00 3000.00BERM DITCH CONSTRUCTION
0012 0156000000-E 250  325 SY  2.00 650.00 1.96 637.00 5.00 1625.00REMOVAL OF EXT ASPHALT PVMT
0013 0192000000-N 260  2 HR  500.00 1000.00 392.32 784.64 50.00 100.00PROOF ROLLING
0014 0195000000-E 265  2,000 CY  15.00 30000.00 23.84 47680.00 15.00 30000.00SELECT GRANULAR MATERIAL
0015 0196000000-E 270  500 SY  2.50 1250.00 2.64 1320.00 2.00 1000.00SOIL STABILIZATION FABRIC
0016 0318000000-E 300  85 TON 18.00 1530.00 13.18 1120.30 15.00 1275.00FNDATION MATL, MINOR STRS
0017 0343000000-E 310  84 LF  18.00 1512.00 16.70 1402.80 15.00 1260.0015" SIDE DRAIN PIPE
0018 0366000000-E 310  80 LF  18.00 1440.00 21.08 1686.40 15.50 1240.0015" RC PIPE CULV III
0019 0372000000-E 310  280 LF  22.00 6160.00 25.96 7268.80 17.50 4900.0018" RC PIPE CULV III
0020 0402000000-E 310  136 LF  60.00 8160.00 86.85 11811.60 53.40 7262.4048" RC PIPE CULV III
0021 0714000000-E 310  184 LF  22.00 4048.00 23.55 4333.20 19.00 3496.0018" BCCSP B 0.064"
0022 0807000000-E 310  2 EA  100.00 200.00 266.74 533.48 175.00 350.0018" BCCS ELB B 0.064"
0023 0995000000-E 340  108 LF  4.00 432.00 10.71 1156.68 15.00 1620.00PIPE REMOVAL
0024 1011000000-N 500 Lump Sum 5000.00 11098.49 10000.00FINE GRADING
0025 1220000000-E 545  50 TON 12.00 600.00 16.88 844.00 18.50 925.00INCIDENTAL STONE BASE
0026 1491000000-E 610  3,060 TON 31.00 94860.00 38.55 117963.00 34.65 106029.00ASP CONC BASE CRS B25.0C
0027 1503000000-E 610  2,330 TON 32.00 74560.00 39.79 92710.70 35.80 83414.00ASP CONC INTR CRS I19.0C
0028 1523000000-E 610  1,670 TON 33.00 55110.00 41.04 68536.80 36.90 61623.00ASP CONC SURF CRS S9.5C
0029 1560000000-E 620  242 TON 230.00 55660.00 286.00 69212.00 257.00 62194.00ASP FOR PLANT MIX  PG64-22
0030 1565000000-E 620  109 TON 250.00 27250.00 310.87 33884.83 279.50 30465.50ASP FOR PLANT MIX PG70-22
0031 2000000000-N 806  21 EA  150.00 3150.00 186.52 3916.92 100.00 2100.00RIGHT OF WAY MARKERS
0032 2022000000-E 815  101 CY  4.00 404.00 7.98 805.98 8.80 888.80SUBDRAIN EXCAVATION
0033 2033000000-E 815  76 CY  18.00 1368.00 47.25 3591.00 38.50 2926.00SUBDRAIN FINE AGGREGATE
0034 2044000000-E 815  450 LF  8.00 3600.00 3.16 1422.00 6.60 2970.006" PERF SUBDRN PIPE
0035 2055000000-E 815  14 EA  50.00 700.00 16.46 230.44 27.50 385.006" SUBDRN Y,T,OR L
0036 2066000000-N 815  1 EA  150.00 150.00 373.05 373.05 85.00 85.00CONC PAD SUBDRN OUTLET
0037 2077000000-E 815  6 LF  100.00 600.00 4.60 27.60 11.00 66.006" OUTLET PIPE (SUBDRNS)
0038 2209000000-E 838  6 CY  600.00 3600.00 994.79 5968.74 660.00 3960.00ENDWALLS
0039 2286000000-N 840  1 EA  1500.00 1500.00 1243.49 1243.49 3300.00 3300.00MASNRY DRAINAGE STRUCT
0040 2366000000-N 840  1 EA  300.00 300.00 373.05 373.05 450.00 450.00FRAME W/2GRTS 840.24 STD
0041 2418000000-E SP   40 LF  25.00 1000.00 217.61 8704.40 85.00 3400.00FRM W/GRATES, DRIVEWY DI



OCT 16, 2002 07:54 AM IREDELL

TIP NO I-4410A 6.821017 10:00AM 2 /  12 024

FED AID NO STATE FUNDED 0.370 MI OCT 15 2002 C200548
GRADING, DRAINAGE & PAVING.

RELOCATION OF SR-1245 (CENTRE CHURCH RD) ON NEW ALIGNMENT. 

GEYMONT CONSTRUCTION CO. H. B. ROWE & COMPANY, INC. SCURRY CONSTRUCTION, INC.

VALE,  NC MOUNT AIRY,  NC CORNELIUS,  NC

0042 2549000000-E 846  435 LF  11.00 4785.00 14.92 6490.20 9.00 3915.002'-6"CONC CURB & GUTTER
0043 2591000000-E 848  290 SY  18.00 5220.00 31.71 9195.90 19.00 5510.004" CONCRETE SIDEWALK
0044 2598000000-E 848 6.72 SY  25.00 168.00 67.15 451.25 19.00 127.68CONCRETE WHEELCHAIR RAMP
0045 2619000000-E 850  15 SY  25.00 375.00 67.15 1007.25 36.00 540.004" CONCRETE PAVED DITCH
0046 3030000000-E 862  1,175 LF  8.51 9999.25 10.88 12784.00 8.00 9400.00STL BM GUARDRAIL
0047 3060000000-E 862  50 LF  15.40 770.00 17.41 870.50 15.00 750.00SBGR DOUBLE FACED
0048 3105000000-N 862  4 EA  60.00 240.00 62.17 248.68 55.00 220.00SBGR TERM SECT
0049 3150000000-N 862  10 EA  37.00 370.00 24.87 248.70 22.00 220.00ADDIT GUARDRAIL POSTS
0050 3210000000-N 862  4 EA  450.00 1800.00 466.31 1865.24 400.00 1600.00GR ANCHOR TYPE CAT-1
0051 3270000000-N SP   4 EA  1700.00 6800.00 1989.58 7958.32 1760.00 7040.00GR ANCHOR TYPE 350
0052 3575000000-E SP   250 LF  10.00 2500.00 1.90 475.00 2.20 550.00GENERIC FENCING ITEM (LF)

SAFETY FENCE
0053 3628000000-E 876  880 TON 35.00 30800.00 32.33 28450.40 23.50 20680.00PLAIN RIP RAP, CLASS I
0054 3649000000-E 876  180 TON 35.00 6300.00 32.33 5819.40 23.50 4230.00PLAIN RIP RAP, CLASS B
0055 3656000000-E 876  1,500 SY  2.50 3750.00 2.66 3990.00 1.60 2400.00FILTER FABRIC FOR DRAINGE
0056 3982000000-N SP  Lump Sum 150000.00 152500.00 281000.00GENERIC WALL ITEM (LS)

SOLDIER PILE RETAINING WALL
0057 4400000000-E 1110  104 SF  5.00 520.00 8.08 840.32 9.35 972.40WORK ZONE SIGNS (STAT)
0058 4405000000-E 1110  96 SF  5.00 480.00 16.26 1560.96 9.10 873.60WORK ZONE SIGNS (PORTABLE
0059 4410000000-E 1110  40 SF  8.00 320.00 14.92 596.80 3.50 140.00WORK ZONE SIGNS (BARRICDE
0060 4415000000-N 1115  1 EA  4500.00 4500.00 5222.64 5222.64 1200.00 1200.00FLASHING ARROW PNL TYPE C
0061 4425000000-N 1125  4 EA  10.00 40.00 37.35 149.40 80.00 320.00WARNING FLAG SETS
0062 4430000000-N 1130  25 EA  35.00 875.00 67.37 1684.25 40.00 1000.00DRUMS
0063 4435000000-N 1135  25 EA  15.00 375.00 32.25 806.25 19.00 475.00CONES
0064 4445000000-E 1145  72 LF  13.00 936.00 16.08 1157.76 16.00 1152.00BARRICADES (TYPE III)
0065 4450000000-N 1150  480 HR  20.00 9600.00 19.51 9364.80 15.00 7200.00FLAGGER
0066 4460000000-N 1155  1 EA  100.00 100.00 211.91 211.91 85.00 85.00WARNING LIGHTS (TYPE B)
0067 4725000000-E 1205  29 EA  75.00 2175.00 93.26 2704.54 110.00 3190.00THERMO PVT SYMBOL 90MILS
0068 4810000000-E 1205  9,858 LF  0.31 3055.98 0.39 3844.62 0.40 3943.20PAINT PVMT MARKINGS 4"
0069 4820000000-E 1205  80 LF  1.19 95.20 1.48 118.40 2.00 160.00PAINT PVMT MARKINGS 8"
0070 4900000000-N 1252  150 EA  8.00 1200.00 9.95 1492.50 6.00 900.00PERM RAISED PVMT MARKERS
0071 6000000000-E 1605  150 LF  3.00 450.00 2.29 343.50 2.00 300.00TEMPORARY SILT FENCE
0072 6006000000-E 1610  150 TON 35.00 5250.00 32.33 4849.50 28.00 4200.00EROS CONTRL STONE CL A
0073 6009000000-E 1610  530 TON 35.00 18550.00 32.33 17134.90 28.00 14840.00EROS CONTRL STONE CL B
0074 6012000000-E 1610  130 TON 35.00 4550.00 33.66 4375.80 27.00 3510.00SEDIMENT CONTROL STONE
0075 6015000000-E 1615  8 ACR 400.00 3200.00 373.05 2984.40 400.00 3200.00TEMPORARY MULCHING
0076 6018000000-E 1620  300 LB  4.00 1200.00 2.49 747.00 4.00 1200.00SEED FOR TEMP SEEDING
0077 6021000000-E 1620 1.25 TON 600.00 750.00 373.05 466.31 500.00 625.00FERT FOR TEMP SEEDING
0078 6024000000-E 1622  175 LF  15.00 2625.00 11.42 1998.50 8.00 1400.00TEMPORARY SLOPE DRAINS
0079 6027000000-N 1622  7 EA  100.00 700.00 173.47 1214.29 500.00 3500.00INLET PROTCN @ SLOPE DRNS
0080 6030000000-E 1630  1,140 CY  10.00 11400.00 3.90 4446.00 5.00 5700.00SILT EXCAVATION



OCT 16, 2002 07:54 AM IREDELL

TIP NO I-4410A 6.821017 10:00AM 3 /  12 024

FED AID NO STATE FUNDED 0.370 MI OCT 15 2002 C200548
GRADING, DRAINAGE & PAVING.

RELOCATION OF SR-1245 (CENTRE CHURCH RD) ON NEW ALIGNMENT. 

GEYMONT CONSTRUCTION CO. H. B. ROWE & COMPANY, INC. SCURRY CONSTRUCTION, INC.

VALE,  NC MOUNT AIRY,  NC CORNELIUS,  NC

0081 6033000000-E 1631  740 SY  2.00 1480.00 1.24 917.60 1.50 1110.00SYNTHETIC ROVING
0082 6036000000-E 1631  370 SY  2.20 814.00 3.73 1380.10 1.50 555.00MATTING FOR EROS CONTROL
0083 6042000000-E 1632  40 LF  3.50 140.00 10.24 409.60 6.00 240.001/4" HARDWARE CLOTH
0084 6084000000-E 1660 8.5 ACR 1400.00 11900.00 1367.83 11626.56 1300.00 11050.00SEEDING AND MULCHING
0085 6087000000-E 1660  5 ACR 75.00 375.00 31.09 155.45 80.00 400.00MOWING
0086 6090000000-E 1661  100 LB  6.00 600.00 2.49 249.00 11.00 1100.00SEED FOR REPAIR SEEDING
0087 6093000000-E 1661 0.25 TON 600.00 150.00 373.05 93.26 1100.00 275.00FERT FOR REPAIR SEEDING
0088 6096000000-E 1662  200 LB  6.00 1200.00 2.49 498.00 3.00 600.00SEED FOR SUPP SEEDING
0089 6102000000-E 1664  610 SY  5.00 3050.00 6.22 3794.20 8.00 4880.00SODDING
0090 6105000000-E 1664 10.5 M/G 100.00 1050.00 124.35 1305.68 150.00 1575.00WATER
0091 6108000000-E 1665 6.25 TON 350.00 2187.50 273.57 1709.81 350.00 2187.50FERTILIZER TOPDRESSING
0092 6114000000-N SP  3.5 HR  50.00 175.00 31.09 108.82 80.00 280.00SPECIALIZED HAND MOWING
0093 6117000000-N 1675  8 EA  500.00 4000.00 1.24 9.92 100.00 800.00RESPONSE FOR EROS CONTROL
0094 6123000000-E 1670 1.5 ACR 750.00 1125.00 621.74 932.61 1000.00 1500.00REFORESTATION

 

    TOTAL 1018115.93 TOTAL 1102660.54 TOTAL 1106716.08CONTRACT TOTAL

 

    SUB-TOTAL 1018115.93 SUB-TOTAL 1102660.54 SUB-TOTAL 1106716.08ROADWAY ITEMS



OCT 16, 2002 07:54 AM IREDELL

TIP NO I-4410A 6.821017 10:00AM 4 /  12 024

FED AID NO STATE FUNDED 0.370 MI OCT 15 2002 C200548
GRADING, DRAINAGE & PAVING.

RELOCATION OF SR-1245 (CENTRE CHURCH RD) ON NEW ALIGNMENT. 

BLYTHE CONSTRUCTION, INC. BLYTHE DEVELOPMENT COMPANY FEREBEE CORPORATION

CHARLOTTE,  NC CHARLOTTE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 54000.00 55000.00 59000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 10000.00 40000.00 15000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 145000.00 98500.00 60000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 5000.00 5000.00 6000.00 6000.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  2 EA  1000.00 2000.00 1500.00 3000.00 1250.00 2500.00SEALING ABANDONED WELLS
0006 0022000000-E 225  17,500 CY  2.00 35000.00 1.45 25375.00 3.15 55125.00UNCLASSIFIED EXCAVATION
0007 0036000000-E 225  1,750 CY  3.00 5250.00 3.95 6912.50 4.50 7875.00UNDERCUT EXCAVATION
0008 0080000000-E SP   300 TON 20.00 6000.00 12.00 3600.00 11.00 3300.00CLASS IV SUBGRD STABILIZATION
0009 0106000000-E 230  24,800 CY  2.30 57040.00 3.50 86800.00 5.75 142600.00BORROW EXCAVATION
0010 0134000000-E 240  325 CY  4.75 1543.75 2.40 780.00 5.00 1625.00DRAINAGE DITCH EXCAVATION
0011 0141000000-E 240  750 LF  4.00 3000.00 2.25 1687.50 1.25 937.50BERM DITCH CONSTRUCTION
0012 0156000000-E 250  325 SY  5.00 1625.00 1.35 438.75 3.00 975.00REMOVAL OF EXT ASPHALT PVMT
0013 0192000000-N 260  2 HR  130.00 260.00 274.00 548.00 150.00 300.00PROOF ROLLING
0014 0195000000-E 265  2,000 CY  10.00 20000.00 9.00 18000.00 11.00 22000.00SELECT GRANULAR MATERIAL
0015 0196000000-E 270  500 SY  2.50 1250.00 1.50 750.00 1.50 750.00SOIL STABILIZATION FABRIC
0016 0318000000-E 300  85 TON 25.00 2125.00 18.75 1593.75 25.00 2125.00FNDATION MATL, MINOR STRS
0017 0343000000-E 310  84 LF  15.00 1260.00 14.00 1176.00 25.00 2100.0015" SIDE DRAIN PIPE
0018 0366000000-E 310  80 LF  40.00 3200.00 18.00 1440.00 23.00 1840.0015" RC PIPE CULV III
0019 0372000000-E 310  280 LF  45.00 12600.00 20.00 5600.00 23.00 6440.0018" RC PIPE CULV III
0020 0402000000-E 310  136 LF  75.00 10200.00 65.00 8840.00 73.40 9982.4048" RC PIPE CULV III
0021 0714000000-E 310  184 LF  25.00 4600.00 20.00 3680.00 23.00 4232.0018" BCCSP B 0.064"
0022 0807000000-E 310  2 EA  250.00 500.00 150.00 300.00 140.00 280.0018" BCCS ELB B 0.064"
0023 0995000000-E 340  108 LF  12.00 1296.00 9.00 972.00 5.00 540.00PIPE REMOVAL
0024 1011000000-N 500 Lump Sum 21000.00 22000.00 30000.00FINE GRADING
0025 1220000000-E 545  50 TON 50.00 2500.00 15.00 750.00 15.00 750.00INCIDENTAL STONE BASE
0026 1491000000-E 610  3,060 TON 40.00 122400.00 32.00 97920.00 29.00 88740.00ASP CONC BASE CRS B25.0C
0027 1503000000-E 610  2,330 TON 40.90 95297.00 32.00 74560.00 27.25 63492.50ASP CONC INTR CRS I19.0C
0028 1523000000-E 610  1,670 TON 42.00 70140.00 32.00 53440.00 28.50 47595.00ASP CONC SURF CRS S9.5C
0029 1560000000-E 620  242 TON 188.40 45592.80 185.00 44770.00 213.50 51667.00ASP FOR PLANT MIX  PG64-22
0030 1565000000-E 620  109 TON 202.55 22077.95 220.00 23980.00 223.00 24307.00ASP FOR PLANT MIX PG70-22
0031 2000000000-N 806  21 EA  275.00 5775.00 87.00 1827.00 150.00 3150.00RIGHT OF WAY MARKERS
0032 2022000000-E 815  101 CY  5.00 505.00 8.50 858.50 10.00 1010.00SUBDRAIN EXCAVATION
0033 2033000000-E 815  76 CY  38.00 2888.00 40.25 3059.00 30.00 2280.00SUBDRAIN FINE AGGREGATE
0034 2044000000-E 815  450 LF  3.50 1575.00 3.30 1485.00 6.00 2700.006" PERF SUBDRN PIPE
0035 2055000000-E 815  14 EA  18.00 252.00 14.60 204.40 15.00 210.006" SUBDRN Y,T,OR L
0036 2066000000-N 815  1 EA  150.00 150.00 216.00 216.00 125.00 125.00CONC PAD SUBDRN OUTLET
0037 2077000000-E 815  6 LF  5.50 33.00 14.50 87.00 15.00 90.006" OUTLET PIPE (SUBDRNS)
0038 2209000000-E 838  6 CY  550.00 3300.00 900.00 5400.00 550.00 3300.00ENDWALLS
0039 2286000000-N 840  1 EA  1000.00 1000.00 3700.00 3700.00 875.00 875.00MASNRY DRAINAGE STRUCT
0040 2366000000-N 840  1 EA  300.00 300.00 275.00 275.00 275.00 275.00FRAME W/2GRTS 840.24 STD
0041 2418000000-E SP   40 LF  200.00 8000.00 63.00 2520.00 160.00 6400.00FRM W/GRATES, DRIVEWY DI



OCT 16, 2002 07:54 AM IREDELL

TIP NO I-4410A 6.821017 10:00AM 5 /  12 024

FED AID NO STATE FUNDED 0.370 MI OCT 15 2002 C200548
GRADING, DRAINAGE & PAVING.

RELOCATION OF SR-1245 (CENTRE CHURCH RD) ON NEW ALIGNMENT. 

BLYTHE CONSTRUCTION, INC. BLYTHE DEVELOPMENT COMPANY FEREBEE CORPORATION

CHARLOTTE,  NC CHARLOTTE,  NC CHARLOTTE,  NC

0042 2549000000-E 846  435 LF  10.00 4350.00 9.00 3915.00 10.00 4350.002'-6"CONC CURB & GUTTER
0043 2591000000-E 848  290 SY  24.00 6960.00 18.00 5220.00 25.00 7250.004" CONCRETE SIDEWALK
0044 2598000000-E 848 6.72 SY  38.00 255.36 60.00 403.20 60.00 403.20CONCRETE WHEELCHAIR RAMP
0045 2619000000-E 850  15 SY  26.00 390.00 34.50 517.50 60.00 900.004" CONCRETE PAVED DITCH
0046 3030000000-E 862  1,175 LF  8.75 10281.25 8.75 10281.25 9.62 11303.50STL BM GUARDRAIL
0047 3060000000-E 862  50 LF  14.00 700.00 14.00 700.00 15.40 770.00SBGR DOUBLE FACED
0048 3105000000-N 862  4 EA  50.00 200.00 50.00 200.00 55.00 220.00SBGR TERM SECT
0049 3150000000-N 862  10 EA  20.00 200.00 20.00 200.00 22.00 220.00ADDIT GUARDRAIL POSTS
0050 3210000000-N 862  4 EA  375.00 1500.00 375.00 1500.00 412.50 1650.00GR ANCHOR TYPE CAT-1
0051 3270000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00 1760.00 7040.00GR ANCHOR TYPE 350
0052 3575000000-E SP   250 LF  6.03 1507.50 1.55 387.50 1.95 487.50GENERIC FENCING ITEM (LF)

SAFETY FENCE
0053 3628000000-E 876  880 TON 33.00 29040.00 27.00 23760.00 25.00 22000.00PLAIN RIP RAP, CLASS I
0054 3649000000-E 876  180 TON 33.00 5940.00 27.00 4860.00 25.00 4500.00PLAIN RIP RAP, CLASS B
0055 3656000000-E 876  1,500 SY  2.00 3000.00 1.20 1800.00 1.50 2250.00FILTER FABRIC FOR DRAINGE
0056 3982000000-N SP  Lump Sum 161267.60 290000.00 307000.00GENERIC WALL ITEM (LS)

SOLDIER PILE RETAINING WALL
0057 4400000000-E 1110  104 SF  10.65 1107.60 6.50 676.00 9.35 972.40WORK ZONE SIGNS (STAT)
0058 4405000000-E 1110  96 SF  7.50 720.00 10.55 1012.80 9.35 897.60WORK ZONE SIGNS (PORTABLE
0059 4410000000-E 1110  40 SF  8.55 342.00 5.00 200.00 9.35 374.00WORK ZONE SIGNS (BARRICDE
0060 4415000000-N 1115  1 EA  3000.00 3000.00 1800.00 1800.00 3500.00 3500.00FLASHING ARROW PNL TYPE C
0061 4425000000-N 1125  4 EA  27.00 108.00 26.00 104.00 25.00 100.00WARNING FLAG SETS
0062 4430000000-N 1130  25 EA  50.00 1250.00 45.00 1125.00 45.00 1125.00DRUMS
0063 4435000000-N 1135  25 EA  21.50 537.50 14.70 367.50 20.00 500.00CONES
0064 4445000000-E 1145  72 LF  11.20 806.40 10.50 756.00 10.50 756.00BARRICADES (TYPE III)
0065 4450000000-N 1150  480 HR  15.00 7200.00 17.00 8160.00 15.00 7200.00FLAGGER
0066 4460000000-N 1155  1 EA  100.00 100.00 200.00 200.00 100.00 100.00WARNING LIGHTS (TYPE B)
0067 4725000000-E 1205  29 EA  75.00 2175.00 75.00 2175.00 82.50 2392.50THERMO PVT SYMBOL 90MILS
0068 4810000000-E 1205  9,858 LF  0.31 3055.98 0.31 3055.98 0.35 3450.30PAINT PVMT MARKINGS 4"
0069 4820000000-E 1205  80 LF  1.19 95.20 1.19 95.20 1.30 104.00PAINT PVMT MARKINGS 8"
0070 4900000000-N 1252  150 EA  8.00 1200.00 8.00 1200.00 8.80 1320.00PERM RAISED PVMT MARKERS
0071 6000000000-E 1605  150 LF  4.34 651.00 2.20 330.00 3.15 472.50TEMPORARY SILT FENCE
0072 6006000000-E 1610  150 TON 40.00 6000.00 25.00 3750.00 25.00 3750.00EROS CONTRL STONE CL A
0073 6009000000-E 1610  530 TON 40.00 21200.00 25.00 13250.00 25.00 13250.00EROS CONTRL STONE CL B
0074 6012000000-E 1610  130 TON 40.00 5200.00 30.00 3900.00 25.00 3250.00SEDIMENT CONTROL STONE
0075 6015000000-E 1615  8 ACR 500.00 4000.00 300.00 2400.00 660.00 5280.00TEMPORARY MULCHING
0076 6018000000-E 1620  300 LB  3.50 1050.00 2.00 600.00 6.60 1980.00SEED FOR TEMP SEEDING
0077 6021000000-E 1620 1.25 TON 400.00 500.00 300.00 375.00 770.00 962.50FERT FOR TEMP SEEDING
0078 6024000000-E 1622  175 LF  20.79 3638.25 10.90 1907.50 12.50 2187.50TEMPORARY SLOPE DRAINS
0079 6027000000-N 1622  7 EA  140.13 980.91 130.00 910.00 100.00 700.00INLET PROTCN @ SLOPE DRNS
0080 6030000000-E 1630  1,140 CY  5.00 5700.00 4.25 4845.00 5.00 5700.00SILT EXCAVATION



OCT 16, 2002 07:54 AM IREDELL

TIP NO I-4410A 6.821017 10:00AM 6 /  12 024

FED AID NO STATE FUNDED 0.370 MI OCT 15 2002 C200548
GRADING, DRAINAGE & PAVING.

RELOCATION OF SR-1245 (CENTRE CHURCH RD) ON NEW ALIGNMENT. 

BLYTHE CONSTRUCTION, INC. BLYTHE DEVELOPMENT COMPANY FEREBEE CORPORATION

CHARLOTTE,  NC CHARLOTTE,  NC CHARLOTTE,  NC

0081 6033000000-E 1631  740 SY  1.50 1110.00 1.00 740.00 2.03 1502.20SYNTHETIC ROVING
0082 6036000000-E 1631  370 SY  3.65 1350.50 3.00 1110.00 2.03 751.10MATTING FOR EROS CONTROL
0083 6042000000-E 1632  40 LF  1.80 72.00 1.80 72.00 6.60 264.001/4" HARDWARE CLOTH
0084 6084000000-E 1660 8.5 ACR 1180.00 10030.00 1100.00 9350.00 1265.00 10752.50SEEDING AND MULCHING
0085 6087000000-E 1660  5 ACR 35.00 175.00 25.00 125.00 66.00 330.00MOWING
0086 6090000000-E 1661  100 LB  4.00 400.00 2.00 200.00 8.80 880.00SEED FOR REPAIR SEEDING
0087 6093000000-E 1661 0.25 TON 400.00 100.00 300.00 75.00 1100.00 275.00FERT FOR REPAIR SEEDING
0088 6096000000-E 1662  200 LB  2.00 400.00 2.00 400.00 3.30 660.00SEED FOR SUPP SEEDING
0089 6102000000-E 1664  610 SY  2.80 1708.00 5.00 3050.00 8.80 5368.00SODDING
0090 6105000000-E 1664 10.5 M/G 10.00 105.00 100.00 1050.00 55.00 577.50WATER
0091 6108000000-E 1665 6.25 TON 350.00 2187.50 220.00 1375.00 440.00 2750.00FERTILIZER TOPDRESSING
0092 6114000000-N SP  3.5 HR  40.00 140.00 25.00 87.50 33.00 115.50SPECIALIZED HAND MOWING
0093 6117000000-N 1675  8 EA  10.00 80.00 1.00 8.00 82.50 660.00RESPONSE FOR EROS CONTROL
0094 6123000000-E 1670 1.5 ACR 600.00 900.00 500.00 750.00 770.00 1155.00REFORESTATION

 

    TOTAL 1106903.05 TOTAL 1129777.33 TOTAL 1183203.70CONTRACT TOTAL

 

    SUB-TOTAL 1106903.05 SUB-TOTAL 1129777.33 SUB-TOTAL 1183203.70ROADWAY ITEMS



OCT 16, 2002 07:54 AM IREDELL

TIP NO I-4410A 6.821017 10:00AM 7 /  12 024

FED AID NO STATE FUNDED 0.370 MI OCT 15 2002 C200548
GRADING, DRAINAGE & PAVING.

RELOCATION OF SR-1245 (CENTRE CHURCH RD) ON NEW ALIGNMENT. 

YOUNG & MCQUEEN GRADING
CO., INC.

ARVY CONSTRUCTION,
INCORPORATED

MORGAN CORP.

BURNSVILLE,  NC CHARLOTTE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 58000.00 60000.00 30000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 20000.00 25000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 48000.00 50000.00 47000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 5000.00 5000.00 3000.00 3000.00 7500.00 7500.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  2 EA  300.00 600.00 500.00 1000.00 1250.00 2500.00SEALING ABANDONED WELLS
0006 0022000000-E 225  17,500 CY  2.00 35000.00 3.35 58625.00 3.25 56875.00UNCLASSIFIED EXCAVATION
0007 0036000000-E 225  1,750 CY  6.00 10500.00 4.00 7000.00 4.00 7000.00UNDERCUT EXCAVATION
0008 0080000000-E SP   300 TON 30.00 9000.00 15.00 4500.00 16.65 4995.00CLASS IV SUBGRD STABILIZATION
0009 0106000000-E 230  24,800 CY  6.00 148800.00 5.46 135408.00 5.65 140120.00BORROW EXCAVATION
0010 0134000000-E 240  325 CY  8.00 2600.00 4.00 1300.00 6.10 1982.50DRAINAGE DITCH EXCAVATION
0011 0141000000-E 240  750 LF  10.00 7500.00 5.00 3750.00 5.00 3750.00BERM DITCH CONSTRUCTION
0012 0156000000-E 250  325 SY  4.00 1300.00 4.00 1300.00 5.00 1625.00REMOVAL OF EXT ASPHALT PVMT
0013 0192000000-N 260  2 HR  100.00 200.00 200.00 400.00 205.00 410.00PROOF ROLLING
0014 0195000000-E 265  2,000 CY  35.00 70000.00 20.00 40000.00 25.30 50600.00SELECT GRANULAR MATERIAL
0015 0196000000-E 270  500 SY  3.00 1500.00 2.50 1250.00 2.00 1000.00SOIL STABILIZATION FABRIC
0016 0318000000-E 300  85 TON 20.00 1700.00 20.00 1700.00 18.50 1572.50FNDATION MATL, MINOR STRS
0017 0343000000-E 310  84 LF  25.00 2100.00 25.00 2100.00 22.50 1890.0015" SIDE DRAIN PIPE
0018 0366000000-E 310  80 LF  25.00 2000.00 25.00 2000.00 22.50 1800.0015" RC PIPE CULV III
0019 0372000000-E 310  280 LF  28.00 7840.00 25.00 7000.00 25.00 7000.0018" RC PIPE CULV III
0020 0402000000-E 310  136 LF  60.00 8160.00 70.00 9520.00 68.00 9248.0048" RC PIPE CULV III
0021 0714000000-E 310  184 LF  25.00 4600.00 22.00 4048.00 26.00 4784.0018" BCCSP B 0.064"
0022 0807000000-E 310  2 EA  25.00 50.00 250.00 500.00 250.00 500.0018" BCCS ELB B 0.064"
0023 0995000000-E 340  108 LF  5.00 540.00 5.00 540.00 10.00 1080.00PIPE REMOVAL
0024 1011000000-N 500 Lump Sum 25000.00 15000.00 60000.00FINE GRADING
0025 1220000000-E 545  50 TON 15.00 750.00 20.00 1000.00 20.00 1000.00INCIDENTAL STONE BASE
0026 1491000000-E 610  3,060 TON 34.50 105570.00 31.00 94860.00 31.00 94860.00ASP CONC BASE CRS B25.0C
0027 1503000000-E 610  2,330 TON 35.50 82715.00 32.00 74560.00 32.00 74560.00ASP CONC INTR CRS I19.0C
0028 1523000000-E 610  1,670 TON 36.50 60955.00 33.00 55110.00 33.00 55110.00ASP CONC SURF CRS S9.5C
0029 1560000000-E 620  242 TON 255.00 61710.00 230.00 55660.00 230.00 55660.00ASP FOR PLANT MIX  PG64-22
0030 1565000000-E 620  109 TON 275.00 29975.00 250.00 27250.00 250.00 27250.00ASP FOR PLANT MIX PG70-22
0031 2000000000-N 806  21 EA  125.00 2625.00 50.00 1050.00 110.00 2310.00RIGHT OF WAY MARKERS
0032 2022000000-E 815  101 CY  10.00 1010.00 10.00 1010.00 8.80 888.80SUBDRAIN EXCAVATION
0033 2033000000-E 815  76 CY  35.00 2660.00 35.00 2660.00 32.15 2443.40SUBDRAIN FINE AGGREGATE
0034 2044000000-E 815  450 LF  5.00 2250.00 5.00 2250.00 6.00 2700.006" PERF SUBDRN PIPE
0035 2055000000-E 815  14 EA  30.00 420.00 15.00 210.00 43.00 602.006" SUBDRN Y,T,OR L
0036 2066000000-N 815  1 EA  200.00 200.00 200.00 200.00 165.00 165.00CONC PAD SUBDRN OUTLET
0037 2077000000-E 815  6 LF  30.00 180.00 10.00 60.00 6.00 36.006" OUTLET PIPE (SUBDRNS)
0038 2209000000-E 838  6 CY  900.00 5400.00 500.00 3000.00 800.00 4800.00ENDWALLS
0039 2286000000-N 840  1 EA  1200.00 1200.00 1000.00 1000.00 1450.00 1450.00MASNRY DRAINAGE STRUCT
0040 2366000000-N 840  1 EA  350.00 350.00 300.00 300.00 285.00 285.00FRAME W/2GRTS 840.24 STD
0041 2418000000-E SP   40 LF  350.00 14000.00 125.00 5000.00 350.00 14000.00FRM W/GRATES, DRIVEWY DI



OCT 16, 2002 07:54 AM IREDELL

TIP NO I-4410A 6.821017 10:00AM 8 /  12 024

FED AID NO STATE FUNDED 0.370 MI OCT 15 2002 C200548
GRADING, DRAINAGE & PAVING.

RELOCATION OF SR-1245 (CENTRE CHURCH RD) ON NEW ALIGNMENT. 

YOUNG & MCQUEEN GRADING
CO., INC.

ARVY CONSTRUCTION,
INCORPORATED

MORGAN CORP.

BURNSVILLE,  NC CHARLOTTE,  NC CHARLOTTE,  NC

0042 2549000000-E 846  435 LF  17.50 7612.50 12.00 5220.00 18.00 7830.002'-6"CONC CURB & GUTTER
0043 2591000000-E 848  290 SY  27.00 7830.00 25.50 7395.00 28.00 8120.004" CONCRETE SIDEWALK
0044 2598000000-E 848 6.72 SY  42.00 282.24 54.00 362.88 50.00 336.00CONCRETE WHEELCHAIR RAMP
0045 2619000000-E 850  15 SY  40.00 600.00 54.00 810.00 75.00 1125.004" CONCRETE PAVED DITCH
0046 3030000000-E 862  1,175 LF  9.75 11456.25 8.75 10281.25 8.75 10281.25STL BM GUARDRAIL
0047 3060000000-E 862  50 LF  15.50 775.00 14.00 700.00 14.00 700.00SBGR DOUBLE FACED
0048 3105000000-N 862  4 EA  60.00 240.00 50.00 200.00 50.00 200.00SBGR TERM SECT
0049 3150000000-N 862  10 EA  25.00 250.00 20.00 200.00 20.00 200.00ADDIT GUARDRAIL POSTS
0050 3210000000-N 862  4 EA  420.00 1680.00 375.00 1500.00 375.00 1500.00GR ANCHOR TYPE CAT-1
0051 3270000000-N SP   4 EA  1780.00 7120.00 1600.00 6400.00 1600.00 6400.00GR ANCHOR TYPE 350
0052 3575000000-E SP   250 LF  2.00 500.00 2.50 625.00 2.00 500.00GENERIC FENCING ITEM (LF)

SAFETY FENCE
0053 3628000000-E 876  880 TON 30.00 26400.00 30.00 26400.00 30.00 26400.00PLAIN RIP RAP, CLASS I
0054 3649000000-E 876  180 TON 30.00 5400.00 30.00 5400.00 30.00 5400.00PLAIN RIP RAP, CLASS B
0055 3656000000-E 876  1,500 SY  3.00 4500.00 2.00 3000.00 2.00 3000.00FILTER FABRIC FOR DRAINGE
0056 3982000000-N SP  Lump Sum 175000.00 300000.00 281000.00GENERIC WALL ITEM (LS)

SOLDIER PILE RETAINING WALL
0057 4400000000-E 1110  104 SF  8.00 832.00 15.00 1560.00 4.30 447.20WORK ZONE SIGNS (STAT)
0058 4405000000-E 1110  96 SF  8.00 768.00 10.00 960.00 4.30 412.80WORK ZONE SIGNS (PORTABLE
0059 4410000000-E 1110  40 SF  8.00 320.00 10.00 400.00 4.30 172.00WORK ZONE SIGNS (BARRICDE
0060 4415000000-N 1115  1 EA  5000.00 5000.00 2500.00 2500.00 4200.00 4200.00FLASHING ARROW PNL TYPE C
0061 4425000000-N 1125  4 EA  25.00 100.00 50.00 200.00 8.60 34.40WARNING FLAG SETS
0062 4430000000-N 1130  25 EA  80.00 2000.00 40.00 1000.00 45.00 1125.00DRUMS
0063 4435000000-N 1135  25 EA  20.00 500.00 25.00 625.00 16.75 418.75CONES
0064 4445000000-E 1145  72 LF  10.00 720.00 10.00 720.00 12.50 900.00BARRICADES (TYPE III)
0065 4450000000-N 1150  480 HR  20.00 9600.00 15.00 7200.00 16.60 7968.00FLAGGER
0066 4460000000-N 1155  1 EA  250.00 250.00 200.00 200.00 125.00 125.00WARNING LIGHTS (TYPE B)
0067 4725000000-E 1205  29 EA  85.00 2465.00 75.00 2175.00 100.00 2900.00THERMO PVT SYMBOL 90MILS
0068 4810000000-E 1205  9,858 LF  0.35 3450.30 0.31 3055.98 0.35 3450.30PAINT PVMT MARKINGS 4"
0069 4820000000-E 1205  80 LF  1.35 108.00 1.19 95.20 2.00 160.00PAINT PVMT MARKINGS 8"
0070 4900000000-N 1252  150 EA  8.90 1335.00 8.00 1200.00 6.00 900.00PERM RAISED PVMT MARKERS
0071 6000000000-E 1605  150 LF  3.25 487.50 2.50 375.00 5.00 750.00TEMPORARY SILT FENCE
0072 6006000000-E 1610  150 TON 30.00 4500.00 20.00 3000.00 30.00 4500.00EROS CONTRL STONE CL A
0073 6009000000-E 1610  530 TON 30.00 15900.00 25.00 13250.00 30.00 15900.00EROS CONTRL STONE CL B
0074 6012000000-E 1610  130 TON 30.00 3900.00 20.00 2600.00 25.00 3250.00SEDIMENT CONTROL STONE
0075 6015000000-E 1615  8 ACR 560.00 4480.00 1000.00 8000.00 400.00 3200.00TEMPORARY MULCHING
0076 6018000000-E 1620  300 LB  2.25 675.00 2.00 600.00 4.00 1200.00SEED FOR TEMP SEEDING
0077 6021000000-E 1620 1.25 TON 450.00 562.50 300.00 375.00 500.00 625.00FERT FOR TEMP SEEDING
0078 6024000000-E 1622  175 LF  10.00 1750.00 10.00 1750.00 17.74 3104.50TEMPORARY SLOPE DRAINS
0079 6027000000-N 1622  7 EA  200.00 1400.00 200.00 1400.00 196.87 1378.09INLET PROTCN @ SLOPE DRNS
0080 6030000000-E 1630  1,140 CY  9.00 10260.00 8.00 9120.00 4.60 5244.00SILT EXCAVATION



OCT 16, 2002 07:54 AM IREDELL

TIP NO I-4410A 6.821017 10:00AM 9 /  12 024

FED AID NO STATE FUNDED 0.370 MI OCT 15 2002 C200548
GRADING, DRAINAGE & PAVING.

RELOCATION OF SR-1245 (CENTRE CHURCH RD) ON NEW ALIGNMENT. 

YOUNG & MCQUEEN GRADING
CO., INC.

ARVY CONSTRUCTION,
INCORPORATED

MORGAN CORP.

BURNSVILLE,  NC CHARLOTTE,  NC CHARLOTTE,  NC

0081 6033000000-E 1631  740 SY  0.85 629.00 1.00 740.00 1.50 1110.00SYNTHETIC ROVING
0082 6036000000-E 1631  370 SY  2.25 832.50 3.00 1110.00 1.50 555.00MATTING FOR EROS CONTROL
0083 6042000000-E 1632  40 LF  7.00 280.00 5.00 200.00 5.00 200.001/4" HARDWARE CLOTH
0084 6084000000-E 1660 8.5 ACR 1600.00 13600.00 1100.00 9350.00 1195.00 10157.50SEEDING AND MULCHING
0085 6087000000-E 1660  5 ACR 110.00 550.00 25.00 125.00 75.00 375.00MOWING
0086 6090000000-E 1661  100 LB  9.00 900.00 2.00 200.00 10.00 1000.00SEED FOR REPAIR SEEDING
0087 6093000000-E 1661 0.25 TON 670.00 167.50 300.00 75.00 1000.00 250.00FERT FOR REPAIR SEEDING
0088 6096000000-E 1662  200 LB  3.50 700.00 2.00 400.00 3.00 600.00SEED FOR SUPP SEEDING
0089 6102000000-E 1664  610 SY  9.00 5490.00 5.00 3050.00 7.50 4575.00SODDING
0090 6105000000-E 1664 10.5 M/G 110.00 1155.00 100.00 1050.00 150.00 1575.00WATER
0091 6108000000-E 1665 6.25 TON 390.00 2437.50 220.00 1375.00 350.00 2187.50FERTILIZER TOPDRESSING
0092 6114000000-N SP  3.5 HR  110.00 385.00 25.00 87.50 75.00 262.50SPECIALIZED HAND MOWING
0093 6117000000-N 1675  8 EA  200.00 1600.00 1.00 8.00 200.00 1600.00RESPONSE FOR EROS CONTROL
0094 6123000000-E 1670 1.5 ACR 725.00 1087.50 500.00 750.00 1000.00 1500.00REFORESTATION

 

    TOTAL 1187783.29 TOTAL 1204496.81 TOTAL 1247656.99CONTRACT TOTAL

 

    SUB-TOTAL 1187783.29 SUB-TOTAL 1204496.81 SUB-TOTAL 1247656.99ROADWAY ITEMS



OCT 16, 2002 07:54 AM IREDELL

TIP NO I-4410A 6.821017 10:00AM 10 /  12 024

FED AID NO STATE FUNDED 0.370 MI OCT 15 2002 C200548
GRADING, DRAINAGE & PAVING.

RELOCATION OF SR-1245 (CENTRE CHURCH RD) ON NEW ALIGNMENT. 

ENGLISH CONSTRUCTION CO.,
INC.

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

ALLEGHENY CONSTRUCTION  CO.,
INC.

LYNCHBURG,  VA ASHEVILLE,  NC ROANOKE,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65000.00 65500.00 65000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 12000.00 38000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 62000.00 163150.00 75000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 8000.00 8000.00 4000.00 4000.00 2500.00 2500.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  2 EA  1000.00 2000.00 500.00 1000.00 2100.00 4200.00SEALING ABANDONED WELLS
0006 0022000000-E 225  17,500 CY  7.00 122500.00 3.50 61250.00 3.60 63000.00UNCLASSIFIED EXCAVATION
0007 0036000000-E 225  1,750 CY  8.00 14000.00 8.00 14000.00 6.00 10500.00UNDERCUT EXCAVATION
0008 0080000000-E SP   300 TON 16.00 4800.00 18.00 5400.00 18.00 5400.00CLASS IV SUBGRD STABILIZATION
0009 0106000000-E 230  24,800 CY  6.50 161200.00 7.75 192200.00 8.00 198400.00BORROW EXCAVATION
0010 0134000000-E 240  325 CY  8.00 2600.00 6.00 1950.00 12.00 3900.00DRAINAGE DITCH EXCAVATION
0011 0141000000-E 240  750 LF  3.00 2250.00 2.50 1875.00 1.00 750.00BERM DITCH CONSTRUCTION
0012 0156000000-E 250  325 SY  3.00 975.00 4.00 1300.00 3.00 975.00REMOVAL OF EXT ASPHALT PVMT
0013 0192000000-N 260  2 HR  300.00 600.00 200.00 400.00 175.00 350.00PROOF ROLLING
0014 0195000000-E 265  2,000 CY  25.00 50000.00 30.00 60000.00 26.00 52000.00SELECT GRANULAR MATERIAL
0015 0196000000-E 270  500 SY  3.00 1500.00 3.00 1500.00 2.00 1000.00SOIL STABILIZATION FABRIC
0016 0318000000-E 300  85 TON 22.00 1870.00 18.00 1530.00 26.00 2210.00FNDATION MATL, MINOR STRS
0017 0343000000-E 310  84 LF  26.00 2184.00 19.95 1675.80 18.00 1512.0015" SIDE DRAIN PIPE
0018 0366000000-E 310  80 LF  26.00 2080.00 20.50 1640.00 28.00 2240.0015" RC PIPE CULV III
0019 0372000000-E 310  280 LF  28.00 7840.00 23.00 6440.00 32.00 8960.0018" RC PIPE CULV III
0020 0402000000-E 310  136 LF  90.00 12240.00 76.75 10438.00 82.00 11152.0048" RC PIPE CULV III
0021 0714000000-E 310  184 LF  26.00 4784.00 25.80 4747.20 26.00 4784.0018" BCCSP B 0.064"
0022 0807000000-E 310  2 EA  250.00 500.00 250.00 500.00 285.00 570.0018" BCCS ELB B 0.064"
0023 0995000000-E 340  108 LF  15.00 1620.00 3.30 356.40 22.00 2376.00PIPE REMOVAL
0024 1011000000-N 500 Lump Sum 15000.00 30000.00 48000.00FINE GRADING
0025 1220000000-E 545  50 TON 50.00 2500.00 16.00 800.00 18.00 900.00INCIDENTAL STONE BASE
0026 1491000000-E 610  3,060 TON 32.00 97920.00 32.55 99603.00 33.00 100980.00ASP CONC BASE CRS B25.0C
0027 1503000000-E 610  2,330 TON 33.00 76890.00 33.60 78288.00 35.00 81550.00ASP CONC INTR CRS I19.0C
0028 1523000000-E 610  1,670 TON 34.00 56780.00 34.65 57865.50 38.00 63460.00ASP CONC SURF CRS S9.5C
0029 1560000000-E 620  242 TON 250.00 60500.00 241.50 58443.00 230.00 55660.00ASP FOR PLANT MIX  PG64-22
0030 1565000000-E 620  109 TON 280.00 30520.00 262.50 28612.50 250.00 27250.00ASP FOR PLANT MIX PG70-22
0031 2000000000-N 806  21 EA  100.00 2100.00 75.00 1575.00 200.00 4200.00RIGHT OF WAY MARKERS
0032 2022000000-E 815  101 CY  14.00 1414.00 7.00 707.00 6.00 606.00SUBDRAIN EXCAVATION
0033 2033000000-E 815  76 CY  35.00 2660.00 20.00 1520.00 32.00 2432.00SUBDRAIN FINE AGGREGATE
0034 2044000000-E 815  450 LF  8.00 3600.00 3.00 1350.00 6.00 2700.006" PERF SUBDRN PIPE
0035 2055000000-E 815  14 EA  5.00 70.00 25.00 350.00 40.00 560.006" SUBDRN Y,T,OR L
0036 2066000000-N 815  1 EA  350.00 350.00 300.00 300.00 275.00 275.00CONC PAD SUBDRN OUTLET
0037 2077000000-E 815  6 LF  10.00 60.00 7.00 42.00 12.00 72.006" OUTLET PIPE (SUBDRNS)
0038 2209000000-E 838  6 CY  1200.00 7200.00 708.75 4252.50 425.00 2550.00ENDWALLS
0039 2286000000-N 840  1 EA  2000.00 2000.00 1968.75 1968.75 2000.00 2000.00MASNRY DRAINAGE STRUCT
0040 2366000000-N 840  1 EA  400.00 400.00 420.00 420.00 500.00 500.00FRAME W/2GRTS 840.24 STD
0041 2418000000-E SP   40 LF  150.00 6000.00 131.25 5250.00 290.00 11600.00FRM W/GRATES, DRIVEWY DI



OCT 16, 2002 07:54 AM IREDELL

TIP NO I-4410A 6.821017 10:00AM 11 /  12 024

FED AID NO STATE FUNDED 0.370 MI OCT 15 2002 C200548
GRADING, DRAINAGE & PAVING.

RELOCATION OF SR-1245 (CENTRE CHURCH RD) ON NEW ALIGNMENT. 

ENGLISH CONSTRUCTION CO.,
INC.

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

ALLEGHENY CONSTRUCTION  CO.,
INC.

LYNCHBURG,  VA ASHEVILLE,  NC ROANOKE,  VA

0042 2549000000-E 846  435 LF  12.00 5220.00 12.60 5481.00 13.00 5655.002'-6"CONC CURB & GUTTER
0043 2591000000-E 848  290 SY  32.00 9280.00 26.76 7760.40 27.00 7830.004" CONCRETE SIDEWALK
0044 2598000000-E 848 6.72 SY  100.00 672.00 56.70 381.02 65.00 436.80CONCRETE WHEELCHAIR RAMP
0045 2619000000-E 850  15 SY  80.00 1200.00 56.70 850.50 60.00 900.004" CONCRETE PAVED DITCH
0046 3030000000-E 862  1,175 LF  10.00 11750.00 9.18 10786.50 10.00 11750.00STL BM GUARDRAIL
0047 3060000000-E 862  50 LF  15.00 750.00 14.70 735.00 15.00 750.00SBGR DOUBLE FACED
0048 3105000000-N 862  4 EA  60.00 240.00 52.50 210.00 50.00 200.00SBGR TERM SECT
0049 3150000000-N 862  10 EA  25.00 250.00 21.00 210.00 20.00 200.00ADDIT GUARDRAIL POSTS
0050 3210000000-N 862  4 EA  400.00 1600.00 393.75 1575.00 450.00 1800.00GR ANCHOR TYPE CAT-1
0051 3270000000-N SP   4 EA  1800.00 7200.00 1680.00 6720.00 1800.00 7200.00GR ANCHOR TYPE 350
0052 3575000000-E SP   250 LF  5.00 1250.00 2.00 500.00 2.50 625.00GENERIC FENCING ITEM (LF)

SAFETY FENCE
0053 3628000000-E 876  880 TON 31.00 27280.00 30.00 26400.00 35.00 30800.00PLAIN RIP RAP, CLASS I
0054 3649000000-E 876  180 TON 34.00 6120.00 30.00 5400.00 35.00 6300.00PLAIN RIP RAP, CLASS B
0055 3656000000-E 876  1,500 SY  3.00 4500.00 2.50 3750.00 2.00 3000.00FILTER FABRIC FOR DRAINGE
0056 3982000000-N SP  Lump Sum 200000.00 186000.00 190000.00GENERIC WALL ITEM (LS)

SOLDIER PILE RETAINING WALL
0057 4400000000-E 1110  104 SF  10.00 1040.00 8.00 832.00 7.00 728.00WORK ZONE SIGNS (STAT)
0058 4405000000-E 1110  96 SF  15.00 1440.00 6.00 576.00 4.00 384.00WORK ZONE SIGNS (PORTABLE
0059 4410000000-E 1110  40 SF  15.00 600.00 8.00 320.00 4.00 160.00WORK ZONE SIGNS (BARRICDE
0060 4415000000-N 1115  1 EA  5000.00 5000.00 3000.00 3000.00 4000.00 4000.00FLASHING ARROW PNL TYPE C
0061 4425000000-N 1125  4 EA  100.00 400.00 40.00 160.00 15.00 60.00WARNING FLAG SETS
0062 4430000000-N 1130  25 EA  75.00 1875.00 50.00 1250.00 45.00 1125.00DRUMS
0063 4435000000-N 1135  25 EA  50.00 1250.00 25.00 625.00 12.00 300.00CONES
0064 4445000000-E 1145  72 LF  20.00 1440.00 12.00 864.00 12.00 864.00BARRICADES (TYPE III)
0065 4450000000-N 1150  480 HR  15.00 7200.00 22.00 10560.00 12.00 5760.00FLAGGER
0066 4460000000-N 1155  1 EA  300.00 300.00 220.00 220.00 100.00 100.00WARNING LIGHTS (TYPE B)
0067 4725000000-E 1205  29 EA  110.00 3190.00 78.75 2283.75 100.00 2900.00THERMO PVT SYMBOL 90MILS
0068 4810000000-E 1205  9,858 LF  0.50 4929.00 0.33 3253.14 0.35 3450.30PAINT PVMT MARKINGS 4"
0069 4820000000-E 1205  80 LF  3.00 240.00 1.25 100.00 1.25 100.00PAINT PVMT MARKINGS 8"
0070 4900000000-N 1252  150 EA  10.00 1500.00 8.40 1260.00 8.00 1200.00PERM RAISED PVMT MARKERS
0071 6000000000-E 1605  150 LF  5.00 750.00 3.00 450.00 3.00 450.00TEMPORARY SILT FENCE
0072 6006000000-E 1610  150 TON 31.00 4650.00 18.00 2700.00 35.00 5250.00EROS CONTRL STONE CL A
0073 6009000000-E 1610  530 TON 32.00 16960.00 20.00 10600.00 35.00 18550.00EROS CONTRL STONE CL B
0074 6012000000-E 1610  130 TON 30.00 3900.00 18.00 2340.00 35.00 4550.00SEDIMENT CONTROL STONE
0075 6015000000-E 1615  8 ACR 550.00 4400.00 525.00 4200.00 500.00 4000.00TEMPORARY MULCHING
0076 6018000000-E 1620  300 LB  3.00 900.00 3.68 1104.00 4.00 1200.00SEED FOR TEMP SEEDING
0077 6021000000-E 1620 1.25 TON 500.00 625.00 420.00 525.00 500.00 625.00FERT FOR TEMP SEEDING
0078 6024000000-E 1622  175 LF  10.00 1750.00 12.50 2187.50 15.00 2625.00TEMPORARY SLOPE DRAINS
0079 6027000000-N 1622  7 EA  300.00 2100.00 300.00 2100.00 175.00 1225.00INLET PROTCN @ SLOPE DRNS
0080 6030000000-E 1630  1,140 CY  8.00 9120.00 4.00 4560.00 5.00 5700.00SILT EXCAVATION



OCT 16, 2002 07:54 AM IREDELL

TIP NO I-4410A 6.821017 10:00AM 12 /  12 024

FED AID NO STATE FUNDED 0.370 MI OCT 15 2002 C200548
GRADING, DRAINAGE & PAVING.

RELOCATION OF SR-1245 (CENTRE CHURCH RD) ON NEW ALIGNMENT. 

ENGLISH CONSTRUCTION CO.,
INC.

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

ALLEGHENY CONSTRUCTION  CO.,
INC.

LYNCHBURG,  VA ASHEVILLE,  NC ROANOKE,  VA

0081 6033000000-E 1631  740 SY  1.00 740.00 1.58 1169.20 2.00 1480.00SYNTHETIC ROVING
0082 6036000000-E 1631  370 SY  3.00 1110.00 1.89 699.30 2.00 740.00MATTING FOR EROS CONTROL
0083 6042000000-E 1632  40 LF  10.00 400.00 6.50 260.00 5.00 200.001/4" HARDWARE CLOTH
0084 6084000000-E 1660 8.5 ACR 1600.00 13600.00 1239.00 10531.50 1400.00 11900.00SEEDING AND MULCHING
0085 6087000000-E 1660  5 ACR 150.00 750.00 36.75 183.75 100.00 500.00MOWING
0086 6090000000-E 1661  100 LB  9.00 900.00 4.20 420.00 10.00 1000.00SEED FOR REPAIR SEEDING
0087 6093000000-E 1661 0.25 TON 1000.00 250.00 420.00 105.00 1000.00 250.00FERT FOR REPAIR SEEDING
0088 6096000000-E 1662  200 LB  4.00 800.00 2.10 420.00 3.00 600.00SEED FOR SUPP SEEDING
0089 6102000000-E 1664  610 SY  9.00 5490.00 2.94 1793.40 8.00 4880.00SODDING
0090 6105000000-E 1664 10.5 M/G 120.00 1260.00 10.50 110.25 150.00 1575.00WATER
0091 6108000000-E 1665 6.25 TON 500.00 3125.00 367.50 2296.88 350.00 2187.50FERTILIZER TOPDRESSING
0092 6114000000-N SP  3.5 HR  150.00 525.00 42.00 147.00 100.00 350.00SPECIALIZED HAND MOWING
0093 6117000000-N 1675  8 EA  200.00 1600.00 10.50 84.00 200.00 1600.00RESPONSE FOR EROS CONTROL
0094 6123000000-E 1670 1.5 ACR 1000.00 1500.00 630.00 945.00 1000.00 1500.00REFORESTATION

 

    TOTAL 1296428.00 TOTAL 1316194.74 TOTAL 1321589.60CONTRACT TOTAL

 

    SUB-TOTAL 1296428.00 SUB-TOTAL 1316194.74 SUB-TOTAL 1321589.60ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  1018115.93GEYMONT CONSTRUCTION CO.
    ** IMPROPER BID BOND FORM
     2  1102660.54H. B. ROWE & COMPANY, INC.
     3  1106716.08SCURRY CONSTRUCTION, INC.
     4  1106903.05BLYTHE CONSTRUCTION, INC.
     5  1129777.33BLYTHE DEVELOPMENT COMPANY
     6  1183203.70FEREBEE CORPORATION
     7  1187783.29YOUNG & MCQUEEN GRADING  CO., INC.
     8  1204496.81ARVY CONSTRUCTION, INCORPORATED
     9  1247656.99MORGAN CORP.
     10  1296428.00ENGLISH CONSTRUCTION CO., INC.
     11  1316194.74TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     12  1321589.60ALLEGHENY CONSTRUCTION  CO., INC.
    

** DENOTES IRREGULAR BID



OCT 16, 2002 07:54 AM ALEXANDER

TIP NO  6.781010R, 7.7811320, 7.7821320, 7.7873220 10:00AM 1 /  1 025

FED AID NO STATE FUNDED 26.330 MI OCT 15 2002 C200569
SHOULDER RECONSTRUCTION, MILLING & RESURFACING.

NC-90 FROM SR-1420 TO THE IREDELL COUNTY LINE, NC-90 FROM NORTH OF US-64 TO SR-1411 & 14 SECTIONS OF SECONDARY ROADS.

MIDSTATE CONTRACTORS, INC. APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

HICKORY,  NC CONCORD,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00 88500.00MOBILIZATION
0002 1220000000-E 545  1,149 TON 26.00 29874.00 27.80 31942.20INCIDENTAL STONE BASE
0003 1245000000-E SP  14.8 SMI 3000.00 44400.00 2700.00 39960.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  19,360 SY  1.23 23812.80 1.16 22457.60MILL ASP PVMT *****" DTH

(1-1/2")
0005 1489000000-E 610  1,825 TON 31.00 56575.00 29.00 52925.00ASP CONC BASE CRS B25.0B
0006 1519000000-E 610  31,720 TON 25.14 797440.80 25.85 819962.00ASP CONC SURF CRS S9.5B
0007 1520000000-E SP   1,100 TON 25.89 28479.00 28.45 31295.00ASP CONC SURF CRS S9.5B LEVEL
0008 1560000000-E 620  2,210 TON 201.22 444696.20 215.00 475150.00ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   670 TON 85.00 56950.00 80.00 53600.00PATCHING EXIST PAVEMENT
0010 2830000000-N 858  19 EA  400.00 7600.00 360.50 6849.50ADJ MANHOLES
0011 2845000000-N 858  5 EA  350.00 1750.00 206.00 1030.00ADJ METER OR VALVE BOXES
0012 4697000000-E 1205  300 LF  2.00 600.00 1.10 330.00THERMO PVT MKG LINE 8"120
0013 4705000000-E 1205  100 LF  3.00 300.00 2.86 286.00THERMO LINES 16" 120MILS
0014 4710000000-E 1205  414 LF  5.25 2173.50 5.20 2152.8024"WIDE THERMO 120 MILS
0015 4721000000-E 1205  20 EA  65.00 1300.00 56.65 1133.00THERMO PVT MKG CHARACTER 120
0016 4725000000-E 1205  119 EA  75.00 8925.00 72.10 8579.90THERMO PVT SYMBOL 90MILS
0017 4810000000-E 1205  518,327 LF  0.06 31099.62 0.06 31099.62PAINT PVMT MARKINGS 4"
0018 4905000000-N 1253  1,207 EA  31.00 37417.00 31.93 38539.51SNOWPLB RAISED PVMT MRKER

 

    TOTAL 1608392.92 TOTAL 1705792.13CONTRACT TOTAL

 

    SUB-TOTAL 1608392.92 SUB-TOTAL 1705792.13ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1608392.92MIDSTATE CONTRACTORS, INC.
     2  1705792.13APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION



OCT 16, 2002 07:54 AM GASTON, LINCOLN

TIP NO  6.811009R, 6.831009R 10:00AM 1 /  2 026

FED AID NO STATE FUNDED 12.810 MI OCT 15 2002 C200562
SHOULDER RECONST, MILLING & RESURFACING.

NC-27 FROM SOUTH OF NC-150 IN LINCOLN COUNTY TO EAST OF STANLEY CITY LIMITS IN GASTON COUNTY.

ASPHALT PAVING OF SHELBY, INC. MIDSTATE CONTRACTORS, INC. BLYTHE CONSTRUCTION, INC.

SHELBY,  NC HICKORY,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 50000.00 85750.00MOBILIZATION
0002 1220000000-E 545  300 TON 15.00 4500.00 27.00 8100.00 40.75 12225.00INCIDENTAL STONE BASE
0003 1245000000-E SP  22.99 SMI 2000.00 45980.00 3475.00 79890.25 5150.00 118398.50SHOULDER RECONSTRUCTION
0004 1297000000-E 607  183,100 SY  0.90 164790.00 1.15 210565.00 0.80 146480.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1491000000-E 610  5,550 TON 26.57 147463.50 33.30 184815.00 36.00 199800.00ASP CONC BASE CRS B25.0C
0006 1523000000-E 610  36,126 TON 21.00 758646.00 27.70 1000690.20 28.50 1029591.00ASP CONC SURF CRS S9.5C
0007 1524000000-E SP   1,790 TON 21.00 37590.00 28.50 51015.00 35.75 63992.50ASP CONC SURF CRS S9.5C LEVEL
0008 1560000000-E 620  239 TON 210.00 50190.00 205.23 49049.97 192.50 46007.50ASP FOR PLANT MIX  PG64-22
0009 1565000000-E 620  2,465 TON 230.00 566950.00 211.88 522284.20 206.75 509638.75ASP FOR PLANT MIX PG70-22
0010 1704000000-E SP   320 TON 87.00 27840.00 85.00 27200.00 125.50 40160.00PATCHING EXIST PAVEMENT
0011 2815000000-N 858  3 EA  560.00 1680.00 500.00 1500.00 1000.00 3000.00ADJ DROP INLETS
0012 2830000000-N 858  1 EA  450.00 450.00 450.00 450.00 500.00 500.00ADJ MANHOLES
0013 2845000000-N 858  14 EA  250.00 3500.00 385.00 5390.00 500.00 7000.00ADJ METER OR VALVE BOXES
0014 4721000000-E 1205  24 EA  50.00 1200.00 50.00 1200.00 50.00 1200.00THERMO PVT MKG CHARACTER 120
0015 4725000000-E 1205  59 EA  75.00 4425.00 75.00 4425.00 75.00 4425.00THERMO PVT SYMBOL 90MILS
0016 4810000000-E 1205  406,138 LF  0.07 28429.66 0.06 24368.28 0.10 40613.80PAINT PVMT MARKINGS 4"
0017 4835000000-E 1205  390 LF  1.12 436.80 1.12 436.80 1.15 448.50PAINT PVT MKG LINES 24"
0018 4905000000-N 1253  1,100 EA  32.00 35200.00 32.00 35200.00 35.00 38500.00SNOWPLB RAISED PVMT MRKER

 

    TOTAL 1924270.96 TOTAL 2256579.70 TOTAL 2347730.55CONTRACT TOTAL

 

    SUB-TOTAL 1924270.96 SUB-TOTAL 2256579.70 SUB-TOTAL 2347730.55ROADWAY ITEMS



OCT 16, 2002 07:54 AM GASTON, LINCOLN

TIP NO  6.811009R, 6.831009R 10:00AM 2 /  2 026

FED AID NO STATE FUNDED 12.810 MI OCT 15 2002 C200562
SHOULDER RECONST, MILLING & RESURFACING.

NC-27 FROM SOUTH OF NC-150 IN LINCOLN COUNTY TO EAST OF STANLEY CITY LIMITS IN GASTON COUNTY.

APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

CONCORD,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 103700.00MOBILIZATION
0002 1220000000-E 545  300 TON 35.50 10650.00INCIDENTAL STONE BASE
0003 1245000000-E SP  22.99 SMI 3515.00 80809.85SHOULDER RECONSTRUCTION
0004 1297000000-E 607  183,100 SY  1.10 201410.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1491000000-E 610  5,550 TON 37.05 205627.50ASP CONC BASE CRS B25.0C
0006 1523000000-E 610  36,126 TON 29.05 1049460.30ASP CONC SURF CRS S9.5C
0007 1524000000-E SP   1,790 TON 34.20 61218.00ASP CONC SURF CRS S9.5C LEVEL
0008 1560000000-E 620  239 TON 218.00 52102.00ASP FOR PLANT MIX  PG64-22
0009 1565000000-E 620  2,465 TON 230.00 566950.00ASP FOR PLANT MIX PG70-22
0010 1704000000-E SP   320 TON 82.00 26240.00PATCHING EXIST PAVEMENT
0011 2815000000-N 858  3 EA  590.00 1770.00ADJ DROP INLETS
0012 2830000000-N 858  1 EA  475.00 475.00ADJ MANHOLES
0013 2845000000-N 858  14 EA  210.00 2940.00ADJ METER OR VALVE BOXES
0014 4721000000-E 1205  24 EA  52.50 1260.00THERMO PVT MKG CHARACTER 120
0015 4725000000-E 1205  59 EA  78.75 4646.25THERMO PVT SYMBOL 90MILS
0016 4810000000-E 1205  406,138 LF  0.06 24368.28PAINT PVMT MARKINGS 4"
0017 4835000000-E 1205  390 LF  1.18 460.20PAINT PVT MKG LINES 24"
0018 4905000000-N 1253  1,100 EA  33.60 36960.00SNOWPLB RAISED PVMT MRKER

 

    TOTAL 2431047.38CONTRACT TOTAL

 

    SUB-TOTAL 2431047.38ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1924270.96ASPHALT PAVING OF SHELBY, INC.
     2  2256579.70MIDSTATE CONTRACTORS, INC.
     3  2347730.55BLYTHE CONSTRUCTION, INC.
     4  2431047.38APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION



OCT 16, 2002 07:54 AM BUNCOMBE

TIP NO  6.841006R 10:00AM 1 /  2 027

FED AID NO STATE FUNDED 4.020 MI OCT 15 2002 C200575
MILLING & RESURFACING OR HOT IN-PLACE RECYCLING.

US-70 FROM BRIDGE #239 TO SR-2727. 

T. R. REMIXER, INC. ASHEVILLE DIVISION,
APAC-CAROLINA, INC.

SMITH & SONS PAVING CO.

TYLER,  TX ASHEVILLE,  NC PINEOLA,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 41000.00 20000.00 45000.00MOBILIZATION
0002 1704000000-E SP   400 TON 110.00 44000.00 80.00 32000.00 85.00 34000.00PATCHING EXIST PAVEMENT
0003 4685000000-E 1205  1,608 LF  0.40 643.20 0.37 594.96 0.36 578.88THERMO PVT MKG LINES 4"90
0004 4686000000-E 1205  63,677 LF  0.50 31838.50 0.44 28017.88 0.42 26744.34THERMO PVT MKG LINES 4"120
0005 4697000000-E 1205  3,216 LF  3.00 9648.00 1.12 3601.92 1.10 3537.60THERMO PVT MKG LINE 8"120
0006 4710000000-E 1205  700 LF  6.00 4200.00 9.00 6300.00 8.75 6125.0024"WIDE THERMO 120 MILS
0007 4725000000-E 1205  68 EA  70.00 4760.00 87.00 5916.00 85.00 5780.00THERMO PVT SYMBOL 90MILS
0008 1297000000-E 607  120,278 SY  0.95 114264.10 1.30 156361.40MILL ASP PVMT *****" DTH

(2-1/2")
0009 1519000000-E 610  16,908 TON 22.50 380430.00 29.50 498786.00ASP CONC SURF CRS S9.5B
0010 1560000000-E 620  1,099 TON 220.00 241780.00 200.00 219800.00ASP FOR PLANT MIX  PG64-22
0011 1880000000-E SP   176 TON 250.00 44000.00GENERIC PAVING ITEM (TON)

ASPHALT BINDER FOR ADMIXTURE
0012 1880000000-E SP   2,706 TON 40.00 108240.00GENERIC PAVING ITEM (TON)

HOT MIX ASPHALT ADMIXTURE
0013 1882000000-E SP   12,028 GAL 2.20 26461.60GENERIC PAVING ITEM (GAL)

EMULSIFIED ASPHALT REJUVENAT- ING AGENT
0014 1891000000-E SP   120,278 SY  3.60 433000.80GENERIC PAVING ITEM (SY)

HOT-IN-PLACE RECYCLED ASPHALT CONCRETE, TYPE
S9.5B

 

    TOTAL 747792.10 TOTAL 832904.86 TOTAL 996713.22CONTRACT TOTAL

 

    SUB-TOTAL 747792.10 SUB-TOTAL 832904.86 SUB-TOTAL 996713.22ROADWAY ITEMS



OCT 16, 2002 07:54 AM BUNCOMBE

TIP NO  6.841006R 10:00AM 2 /  2 027

FED AID NO STATE FUNDED 4.020 MI OCT 15 2002 C200575
MILLING & RESURFACING OR HOT IN-PLACE RECYCLING.

US-70 FROM BRIDGE #239 TO SR-2727. 

TARHEEL PAVING CO., INC.

HENDERSONVILLE,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00MOBILIZATION
0002 1704000000-E SP   400 TON 100.00 40000.00PATCHING EXIST PAVEMENT
0003 4685000000-E 1205  1,608 LF  0.37 594.96THERMO PVT MKG LINES 4"90
0004 4686000000-E 1205  63,677 LF  0.43 27381.11THERMO PVT MKG LINES 4"120
0005 4697000000-E 1205  3,216 LF  1.15 3698.40THERMO PVT MKG LINE 8"120
0006 4710000000-E 1205  700 LF  8.80 6160.0024"WIDE THERMO 120 MILS
0007 4725000000-E 1205  68 EA  90.00 6120.00THERMO PVT SYMBOL 90MILS
0008 1297000000-E 607  120,278 SY  1.45 174403.10MILL ASP PVMT *****" DTH

(2-1/2")
0009 1519000000-E 610  16,908 TON 31.82 538012.56ASP CONC SURF CRS S9.5B
0010 1560000000-E 620  1,099 TON 218.00 239582.00ASP FOR PLANT MIX  PG64-22
0011 1880000000-E SP   176 TON GENERIC PAVING ITEM (TON)

ASPHALT BINDER FOR ADMIXTURE
0012 1880000000-E SP   2,706 TON GENERIC PAVING ITEM (TON)

HOT MIX ASPHALT ADMIXTURE
0013 1882000000-E SP   12,028 GAL GENERIC PAVING ITEM (GAL)

EMULSIFIED ASPHALT REJUVENAT- ING AGENT
0014 1891000000-E SP   120,278 SY  GENERIC PAVING ITEM (SY)

HOT-IN-PLACE RECYCLED ASPHALT CONCRETE, TYPE
S9.5B

 

    TOTAL 1065952.13CONTRACT TOTAL

 

    SUB-TOTAL 1065952.13ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  747792.10T. R. REMIXER, INC.
    ** BOND EXECUTED IMPROPERLY

** NO CORPORATE SEAL
     2  832904.86ASHEVILLE DIVISION, APAC-CAROLINA, INC.
     3  996713.22SMITH & SONS PAVING CO.
  **  4  1065952.13TARHEEL PAVING CO., INC.
    ** BOND EXECUTED IMPROPERLY

** NO CORPORATE SEAL
    

** DENOTES IRREGULAR BID


